DATE 07/ 23/ 02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709001

STATE PROQJECT(S): 1670-03-60
1670-03- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 56/ SAUK

W BARABOO - SAUK CITY RD, PHILLIPS BLVD, VIL

COUNTY
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ETTI NG DATE: 07/09/02
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USH 12
SAUK COUNTY
TYPE OF WORK: ASPHALTI C SURFACI NG
BIDDER NO 1: D. L. GASSER CONSTRUCTION, DIV. OF MATHY
BIDDER NO 2: PAYNE & DOLAN, | NC
Bl DDER NO 1 Bl DDER NO 2

| TEM ESTI MATED UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
20101 CLEARI NG STA. 1.000 500. 000 500. 00 1000. 000 1000. 00
20104 GRUBBI NG STA. 1. 000 500. 000 500. 00 1000. 000 1000. 00
20401 REMOVI NG PAVEMENT S.Y. 7.800 50. 000 390. 00 75. 000 585. 00
20402 REMOVI NG ASPHALTI C SURFACE S Y. 211. 000 5. 000 1055. 00 3. 000 633. 00
20405 REMOVI NG CURB AND GUTTER L. F. 315. 000 6. 000 1890. 00 4.000 1260. 00
20416 REMOVI NG | NLETS EACH 2.000 400. 000 800. 00 225. 000 450. 00
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 332700.000 0.670 222909. 00 1. 000 332700. 00
20482 ABANDONI NG | NLETS EACH 1. 000 350. 000 350. 00 600. 000 600. 00
20501 COMMON EXCAVATI ON C.Y. 430. 000 17. 000 7310. 00 12. 000 5160. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 500. 000 500. 00 1000. 000 1000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 1530. 000 15. 820 24204. 60 10. 000 15300. 00
30409 SHAPI NG SHOULDERS STA. 575. 000 12. 430 7147. 25 60. 000 34500. 00
30418 CABC, OPEN GRADED, NUMBER 1 TON 100. 000 21. 660 2166. 00 15. 000 1500. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 17900. 000 0. 980 17542. 00 1. 000 17900. 00
40301 QWP, ASPHALTIC M XTURE TON 69165. 000 0. 370 25591. 05 0. 240 16599. 60
40501 ASPHALTI C MATERI AL FOR PLANT M TON 4152. 000 100. 000 415200. 00 181. 050 751719. 60
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 69165. 000 19.530 1350792. 45 19. 800 1369467. 00
40728 DENSI TY I NCENTI VE, ASPHALTI C C DOL 44265. 000 1. 000 44265. 00 1. 000 44265. 00
41605 CONCRETE DRI VEWAY, 6-1NCH S. Y. 900. 000 24.750 22275. 00 31. 500 28350. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 315. 000 21. 000 6615. 00 25. 000 7875. 00
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 16400. 000 2. 250 36900. 00 3. 000 49200. 00
60602 HEAVY RI PRAP cY. 210. 000 35. 000 7350. 00 35. 000 7350. 00
61167 | NLET COVERS, TYPE H EACH 3. 000 400. 000 1200. 00 500. 000 1500. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 250. 000 250. 00 225. 000 225.00
61183 ADJUSTI NG | NLET COVERS EACH 3. 000 250. 000 750. 00 225. 000 675. 00
61201 PI PE UNDERDRAI N, 6-1NCH L. F. 1005. 000 4.000 4020. 00 4.100 4120. 50
61211 Pl PE UNDERDRAI N, UNPERFCORATED, L.F. 30. 000 20. 000 600. 00 12. 000 360. 00
61254 REI NF CONC ENDWALLS FOR UNDERD EACH 6. 000 150. 000 900. 00 110. 000 660. 00
61802 NAINT AND REPAI R OF HAUL ROADS LS 1. 000 100. 000 100. 00 500. 000 500. 00

1670-03-60

61803 MAINT AND REPAI R OF HAUL ROADS LS 1. 000 100. 000 100. 00 500. 000 500. 00

o

. 000
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Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020709001
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1670-03-70

MOBI LI ZATI ON LS
FERTI LI ZER, TYPE B COWrI.
LAVWN SOD S.Y
TEMPORARY DELI NEATORS EACH
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL, PRQIECT LS
1670-03-60

TRAFFI C CONTRCL, PRQJECT LS
1670-03-70

TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTRCL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT NMARKI NG, 4-1NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 8- 1N
PVMI' MRKNG, SAME DAY, 4-1NCH
PAVEMENT MARKI NG RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STCP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, CURB RAWP, E
TEMPORARY PAVEMENT MARKI NG, 4-
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVE/ | NSTALL TRAFFI C
M SC

90005A | NLET SPECI AL TYPE A

M SC

90005B | NLET SPECI AL TYPE B

M SC EACH
90005C ADJUSTI NG VALVE BOXES

M SC EACH
90005D RESTORI NG | NLETS

M SC STA.
90037A SHAPI NG AND GRADI NG ROA

Lrrrrrrrorrron
BB L e L R

z
2

@
2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED
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Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 3
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE. CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02
PROPOSAL: 20020709001
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT BI D PRI CE AMOUNT
90405 RUBBLI ZI NG EXI STI NG PCC S.Y. 45840. 000 1.590 72885. 60 1. 550 71052. 00 0. 000 0. 00
90778 PAVEMENT MARKI NG, OUTFALL MARK EACH 6. 000 16. 000 96. 00 20. 000 120. 00 0. 000 0. 00

PROPCSAL TOTAL....... 2495213. 90 2987640. 25 0. 00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709002

STATE PROJECT(S): 5135-05-72

TYPE OF WORK: HI GHWAY STRUCTURES

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 4

LETTI NG DATE: 07/09/02

BI DDER NO 1 EDWARD KRAEMER & SONS, | NC.

Bl DDER NO 2 CONCRETE STRUCTURES, | NC

Bl DDER NO 3 LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
20101 CLEARING STA. 2.000 100. 000
20104 GRUBBI NG STA. 2. 000 100. 000
20351 REMOVING COLD BRI DGE, STATION LS 1. 000 8000. 000

10+05. 00

20501 COVMON EXCAVATI ON CY. 252. 000 5. 000

20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 7800. 000
B- 25-137

21001 STRUCTURE BACKFI LL cY. 635. 000 9. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 800. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 850. 000 6. 900
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 50. 000 5. 000
41101 ASPHALTI C SURFACE TON 255. 000 37.620
50401 CONCRETE MASONRY, CULVERTS CY. 226. 000 296. 000
50505 HI GH STRENGTH BAR STEEL REI NF. LB. 22890. 000 0. 650
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y. 26. 000 38. 000
60602 HEAVY Rl PRAP CY. 116. 000 35. 000
61422 MNMARKER POSTS FOR RI GHT- OF- WAY EACH 6. 000 50. 000
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 0. 010
61910 MOBI LI ZATI ON LS 1. 000 12400. 000
62505 SALVAGED TOPSO L S Y. 940. 000 1. 000
62702 MILCHI NG S. Y. 940. 000 0. 250
62811 ERCSI ON BALES, DELI VERED EACH 150. 000 4. 000
62812 ERCSI ON BALES, | NSTALLED EACH 150. 000 4. 000
62815 SILT FENCE, DELI VERED L. F. 715. 000 1. 000
62816 SILT FENCE, | NSTALLED L.F. 715. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 1430. 000 0.010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 0. 010
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 0. 010
62822 EROSI ON MAT, DELIVERED, CLASS S.Y. 300. 000 1. 000
62823 ERCSI ON MAT, | NSTALLED, CLASS S.Y. 300. 000 1. 000

LOCATION  25/1 OMA COUNTY
H GHLAND - STH 133
STH 80
| OMA COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNI'T
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
200. 00 300. 000 600. 00 300. 000 600. 00
200. 00 300. 000 600. 00 300. 000 600. 00
8000. 00 10000. 000 10000. 00 12500. 000 12500. 00
1260. 00 20. 000 5040. 00 20. 000 5040. 00
7800. 00 15000. 000 15000. 00 7500. 000 7500. 00
5715. 00 13. 000 8255. 00 14. 000 8890. 00
800. 00 3500. 000 3500. 00 3500. 000 3500. 00
5865. 00 7.000 5950. 00 7.000 5950. 00
250. 00 5. 000 250. 00 5. 000 250. 00
9593. 10 37.620 9593. 10 37.620 9593. 10
66896. 00 315. 000 71190. 00 325. 000 73450. 00
14878. 50 0. 650 14878. 50 0. 500 11445. 00
988. 00 30. 000 780. 00 25. 000 650. 00
4060. 00 35. 000 4060. 00 45. 000 5220. 00
300. 00 41. 410 248. 46 50. 000 300. 00
0.01 100. 000 100. 00 1000. 000 1000. 00
12400. 00 14200. 000 14200. 00 14450. 000 14450. 00
940. 00 2.000 1880. 00 2. 000 1880. 00
235.00 0.130 122. 20 0. 250 235.00
600. 00 5. 000 750. 00 5. 000 750. 00
600. 00 5. 000 750. 00 5. 000 750. 00
715. 00 1. 000 715. 00 1. 000 715. 00
715. 00 1.000 715. 00 1. 000 715. 00
14. 30 0.010 14. 30 0. 100 143. 00
0.01 125. 000 125. 00 100. 000 100. 00
0.01 125. 000 125.00 150. 000 150. 00
300. 00 0. 650 195. 00 0. 750 225.00
300. 00 0.700 210. 00 0. 750 225.00



Date 07/23/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709002

| TEM
NUMBER

| TEM DESCRI PTI ON

FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 10
REMOVI NG SI GNS, TYPE |
REMOVI NG SMVALL Sl GN SUPPORTS
FI ELD OFFI CE, TYPE A

TRAFFI C CONTROL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE HR
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
TEMPORARY PAVEMENT MARKI NG, 4-
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT L
B- 25-137

SAW NG EXI STI NG PAVEMENT

SAND BAGS

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI MATED UNIT
UNI'T QUANTITY BID PRICE
CWI.. 1. 000 45. 000
LB. 20. 000 6. 000
EACH 2. 000 25. 000
EACH 2.000 20. 000
LS 1. 000 250. 000
LS 1. 000 800. 000
DAYS 784. 000 0. 400
DAYS 1456. 000 0. 100
DAYS 672. 000 0. 500
S.Y. 1000. 000 1.650
S Y. 175. 000 2. 000
L. F. 1200. 000 1.150
L. F.  201000. 000 0. 040
L. F. 300. 000 1. 380
L. F. 300. 000 1.280
LS 1. 000 476. 000
L. F. 48. 000 4.000
EACH 320. 000 2.500

313.
145.
336.
1650.
350.
1380.
8040.
414.
384.
476.

192.
800.

159411.
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184020.

PAGE

LETTI NG DATE: 07/09/ 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
50. 000 50. 00
9. 000 180. 00
25. 000 50. 00
25. 000 50. 00
250. 000 250. 00
800. 000 800. 00
0. 400 313. 60
0. 100 145. 60
0.500 336. 00
3. 000 3000. 00
2.250 393. 75
1. 150 1380. 00
0. 035 7035. 00
1. 750 525. 00
1.750 525. 00
1200. 000 1200. 00
4.000 192. 00
8. 000 2560. 00
185812. 05



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709003

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 5998-02-25

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

PAGE: 6

LETTI NG DATE: 07/09/02

BIDDER NO 1 ZENI'TH TECH., | NC

BIDDER NO 2 LUNDA CONSTRUCTI ON COVPANY

BI DDER NO 3 PARI SI CONSTRUCTI ON CO., I NC

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
20101 CLEARI NG STA. 1. 000 400. 000
20104 GRUBBI NG STA. 1. 000 400. 000
20401 REMOVI NG PAVEMENT S Y. 205. 000 20. 000
20405 REMOVI NG CURB AND GUTTER L. F. 136. 000 3. 000
20406 REMOVI NG CONCRETE S| DEWALK S.Y. 95. 000 8. 000
20411 REMOVI NG GUARDRAI L L. F 80. 000 2.500
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 75. 000 20. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 5. 000 40. 000
41101 ASPHALTI C SURFACE TON 40. 000 90. 000
50261 CONC MASONRY ANCHORS, TYPE S, EACH 36. 000 45. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 240. 000 3.750
50504 H CGH STRENGTH BAR STEEL REI NF. LB. 15. 000 16. 000
50903 PREPARATI ON, DECKS, TYPE 1 S Y. 60. 000 60. 000
50904 PREPARATI ON, DECKS, TYPE 2 S Y. 20. 000 65. 000
50905 CLEANI NG, DECKS S.Y. 240. 000 12. 000
50915 CONCRETE SURFACE REPAI R S. F. 28. 000 48. 000
50920 FULL DEPTH DECK REPAI R S. Y. 1. 000 480. 000
50925 CONCRETE MASONRY, OVERLAY, DEC C Y. 14. 000 750. 000
60123 CONCRETE CURB AND QUTTER, 30-1 L.F. 64. 000 20. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 160. 000 20. 000
60204 CONCRETE SI DEWALK, 4-1 NCH S. F. 315. 000 4.000
60206 CONCRETE SI DEWALK, 6-1 NCH S. F. 50. 000 5. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 83. 000 33. 500
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 50. 000 15. 000
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 4. 000 450. 000
61910 MOBI LI ZATI ON LS 1. 000 15205. 000
62815 SILT FENCE, DELI VERED L.F 120. 000 1.500
62816 SILT FENCE, | NSTALLED L.F 120. 000 1. 500
62817 SILT FENCE MAI NTENANCE L. F 240. 000 0. 250
64201 FIELD OFFICE, TYPE A LS 1. 000 2000. 000

LOCATI ON 13/ DANE COUNTY
FORTON ST, BRIDGE & APPS, CITY STOUGHTON
LOCAL ST
DANE COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
400. 00 1000. 000 1000. 00
400. 00 1000. 000 1000. 00
4100. 00 20. 000 4100. 00
408. 00 3. 000 408. 00
760. 00 8. 000 760. 00
200. 00 2.250 180. 00
1500. 00 20. 000 1500. 00
200. 00 40. 000 200. 00
3600. 00 90. 000 3600. 00
1620. 00 25. 000 900. 00
900. 00 5. 000 1200. 00
240. 00 2.000 30. 00
3600. 00 45. 000 2700. 00
1300. 00 45. 000 900. 00
2880. 00 15. 000 3600. 00
1344. 00 50. 000 1400. 00
480. 00 200. 000 200. 00
10500. 00 300. 000 4200. 00
1280. 00 20. 000 1280. 00
3200. 00 20. 000 3200. 00
1260. 00 4.000 1260. 00
250. 00 5. 000 250. 00
2780. 50 31. 450 2610. 35
750. 00 11.110 555. 50
1800. 00 499. 000 1996. 00
15205. 00 20500. 000 20500. 00
180. 00 1. 000 120. 00
180. 00 1. 000 120. 00
60. 00 0.010 2.40
2000. 00 1500. 000 1500. 00

Bl DDER NO 3
UNI T

Bl D PRI CE AMOUNT
1000. 000 1000. 00
1000. 000 1000. 00
11. 000 2255. 00
5. 000 680. 00
12. 000 1140. 00
2.500 200. 00
15. 000 1125. 00
40. 000 200. 00
90. 000 3600. 00
45. 000 1620. 00
3. 750 900. 00
16. 000 240. 00
60. 000 3600. 00
65. 000 1300. 00
12. 000 2880. 00
48. 000 1344. 00
480. 000 480. 00
750. 000 10500. 00
30. 000 1920. 00
30. 000 4800. 00
4.000 1260. 00
5. 000 250. 00
33. 500 2780. 50
15. 000 750. 00
450. 000 1800. 00
26000. 000 26000. 00
1. 500 180. 00
1. 500 180. 00
0. 250 60. 00
3000. 000 3000. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709003

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

LETTI NG DATE: 07/09/02

90005

90005

90033

90329

90520

90565
90637

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
TRAFFI C CONTROL LS 1. 000 822. 240
TRAFFI C CONTROL, BARRI CADES, T DAYS 552. 000 0.910
TRAFFI C CONTRCL, WARNI NG LI GHT DAYS 828. 000 0. 090
TRAFFI C CONTROL, DETOUR, SIGNS DAYS 1518. 000 0. 090
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 340. 000 2. 800
CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 88. 000 5. 000
CONSTRUCTI ON STAKI NG, CABC L. F. 127. 000 5. 000
CONSTRUCTI ON STAKI NG CURB, GU L. F. 224.000 3. 000
SAW NG EXI STI NG PAVEMENT L. F. 92. 000 1. 000
M SC LS 1. 000 8050. 000
90004A BRI DGE RAI L, CLEANI NG A
PRI M NG STRUCTURE B-13-31
M SC LS 1. 000 2500. 000
90004B BRI DGE RAI L REPAI NTI NG
B-13-31
M SC EACH 6. 000 82. 000
90005A REMOVI NG FLOOR DRAI NS
M SC EACH 4.000 225. 000
90005B THRI E BEAM ANCHORAGE AS
M SC S. Y. 80. 000 90. 000
90033A CONCRETE PAVEMENT APPRO
SPECI AL
GRADE, SHAPE & FI NI SH FOR BEAM EACH 3. 000 175. 000
CONTAI'N & COLLECT WASTE MATERI LS 1. 000 2800. 000
B-13-31
PORTABLE DECONTAM NATI ON FACI L LS 1. 000 500. 000
SAFETY FENCE L. F. 340. 000 3. 250

PROPCSAL TOTAL

492.

900.

7200.

525.

2800.

500.
1105.

91776.

.00

00

00

00

00

00

00
00

20

339

3390.

800.

250.

90.

400.

2260.

2500.
. 500

000

000

000

000

000

000

000

3390.

4800.

1000.

7200.

1200.

2260.

2500.
850.

92085.

00

00

00

00

00

00

00
00

75

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1000. 000 1000. 00
1. 000 552. 00
0. 100 82. 80
0. 100 151. 80
3. 000 1020. 00
5. 000 440. 00
3. 000 381. 00
2.000 448. 00
6. 000 552. 00
5000. 000 5000. 00
12700. 000 12700. 00
82. 000 492. 00
500. 000 2000. 00
120. 000 9600. 00
500. 000 1500. 00
300. 000 300. 00
100. 000 100. 00
3. 250 1105. 00
114469. 10



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709004

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 6217-02-71

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEIl VED

LOCATI ON 11/ COLUMBI A COUNTY
LEWS ST BRIDCGE & APPS, CI TY COLUMBUS

LOCAL ST
CCOLUMBI A COUNTY

PAGE: 8

LETTI NG DATE: 07/09/02

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 2: ZENTH TECH., |INC
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20102 CLEARI NG 1. D
20104 GRUBBI NG STA.
20105 GRUBBI NG . D
20351 REMOVI NG OLD BRI DGE, STATION LS
20+20
20401 REMOVI NG PAVEMENT S Y.
20402 REMOVI NG ASPHALTI C SURFACE S. Y.
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S.Y.
20416 REMOVI NG | NLETS EACH
20501 COMMON EXCAVATI ON CY.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-11-134
20630 EXCAVATI ON FOR STRUCT., RETAIN LS
R-11-15
20631 EXCAVATI ON FOR STRUCT., RETAIN LS
R-11-16
20632 EXCAVATI ON FOR STRUCT., RETAIN LS
R-11-17
20633 EXCAVATI ON FOR STRUCT., RETAIN LS
R 11-18
20801 BORROW EXCAVATI ON CY.
21001 STRUCTURE BACKFI LL cCY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

3. 000 400. 000
204. 000 10. 000
3. 000 400. 000
204. 000 10. 000
1. 000 50000. 000
310. 000 8. 000
2340. 000 1.500
690. 000 4.000
477.000 3. 000
4.000 400. 000
1400. 000 9. 140
1. 000 4000. 000
1.000 5000. 000

1. 000 5000. 000

1. 000 5000. 000

1. 000 5000. 000
5021. 000 7.140
1390. 000 11. 140
1. 000 600. 000
2870. 000 7.770
120. 000 3. 000
454. 000 1.100
27. 200 185. 000
454, 000 44. 950

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
1200. 00 100. 000 300. 00
2040. 00 10. 000 2040. 00
1200. 00 100. 000 300. 00
2040. 00 13. 000 2652. 00
50000. 00 24000. 000 24000. 00
2480. 00 8. 000 2480. 00
3510. 00 1. 250 2925. 00
2760. 00 4. 000 2760. 00
1431. 00 4. 000 1908. 00
1600. 00 200. 000 800. 00
12796. 00 11. 000 15400. 00
4000. 00 10000. 000 10000. 00
5000. 00 5500. 000 5500. 00
5000. 00 5500. 000 5500. 00
5000. 00 4500. 000 4500. 00
5000. 00 20000. 000 20000. 00
35849. 94 6. 000 30126. 00
15484. 60 17. 000 23630. 00
600. 00 4200. 000 4200. 00
22299. 90 9. 250 26547. 50
360. 00 2. 000 240. 00
499. 40 2. 000 908. 00
5032. 00 190. 000 5168. 00
20407. 30 54. 250 24629. 50

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
100. 000 300. 00
10. 000 2040. 00
100. 000 300. 00
13. 000 2652. 00
11300. 000 11300. 00
8. 000 2480. 00
3.400 7956. 00
4. 000 2760. 00
4.000 1908. 00
200. 000 800. 00
11. 000 15400. 00
14400. 000 14400. 00
3700. 000 3700. 00
2200. 000 2200. 00
4200. 000 4200. 00
7600. 000 7600. 00
6. 000 30126. 00
27.330 37988. 70
4200. 000 4200. 00
5. 670 16272. 90
2. 000 240. 00
2.000 908. 00
190. 000 5168. 00
54. 250 24629. 50



Date 07/23/02
CERTI FI ED BY-
TI TLE

PROPCSAL: 20020709004

CONTRACT AND ESTI MATE ENG NEER

CONCRETE DRI VEWAY, 6-1 NCH
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT

PRESTRESSED G RDER,
CONCRETE MASONRY, RETAI NI NG WA

TYPE, 28

H GH STRENGTH BAR STEEL REl NF.

B-11-134

H GH STRGTH BAR STEEL REINF, R

COATED HI GH STR BAR STL REI NF,

B-11-134

COATED HI GH STR BAR STL REI NF,

NON- LAM NATED ELASTOVERI C BEAR

STEEL DI APHRAGVS, STRUCTURE

B-11-134

STL PILING DELIV & DRIVEN, HP

RUBBERI ZED MEMBRANE WATERPROOF

CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 4-1 NCH

CONCRETE STEPS
SLOPE PAVI NG CRUSHED AGGREGAT
REI NF CONC PI PE, CLASS II1,
REI NF CONC PI PE, CLASS 111

REI NF CONC PIPE, CLASS Ill, SS

MANHCLES, TYPE 1
I NLETS, TYPE 1
I NLETS, TYPE 3

MANHOLE COVERS, TYPE J- SPECI AL

I NLET COVERS, TYPE C
I NLET COVERS, TYPE H

Pl PE UNDERDRAI N, 6-1 NCH
Pl PE UNDERDRAI N, UNPERFORATED,

MOBI LI ZATI ON

DUST CONTROL SURFACE TREATMENT

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED
I NSTALLED

SI LT FENCE

SS
SS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
170. 000 36. 000
84. 000 100. 000
555. 000 350. 000
1407. 000 5. 000
738. 000 70. 000
571. 000 330. 000
38460. 000 0. 450
26390. 000 0. 450
48990. 000 0. 530
26180. 000 0. 530
28. 000 50. 000
14. 000 150. 000
3750. 000 15. 000
47.000 25. 000
1675. 000 8. 250
7460. 000 2. 800
60. 000 30. 000
355. 000 18. 460
46. 000 40. 000
90. 000 36. 000
212. 000 45. 000
2. 000 1500. 000
2.000 800. 000
5. 000 800. 000
2.000 400. 000
2. 000 400. 000
5. 000 400. 000
750. 000 6. 000
315. 000 9. 000
1. 000 67175. 000
3820. 000 0. 300
28. 000 15. 000
2680. 000 2.500
2680. 000 0.130
352. 000 1. 000
352. 000 1. 000

REPORT OF THE THREE LOW BI DS RECEI VED

194250.
7035.
51660
188430.
17307.

11875
25964.

13875.
1400.
2100.

56250.
1175.
13818
20888.
1800
6553.
1840.
3240.
9540.
3000
1600.
4000.
800.
800.
2000.
4500.
2835.
67175.
1146.
420
6700.
348
352.
352.

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
27.500 4675. 00
100. 000 8400. 00
320. 000 177600. 00
2. 350 3306. 45
72.000 53136. 00
350. 000 199850. 00
0. 510 19614. 60
0.510 13458. 90
0.610 29883. 90
0.610 15969. 80
70. 000 1960. 00
220. 000 3080. 00
17. 000 63750. 00
20. 000 940. 00
8. 500 14237. 50
2.690 20067. 40
30. 000 1800. 00
19. 000 6745. 00
40. 000 1840. 00
42. 000 3780. 00
44. 000 9328. 00
1300. 000 2600. 00
850. 000 1700. 00
700. 000 3500. 00
300. 000 600. 00
300. 000 600. 00
300. 000 1500. 00
5. 000 3750. 00
10. 000 3150. 00
83000. 000 83000. 00
0. 500 1910. 00
50. 000 1400. 00
1.750 4690. 00
0. 180 482. 40
0. 750 264.00
0. 900 316. 80

PAGE: 9

LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
36. 000 6120. 00
100. 000 8400. 00
358. 000 198690. 00
2. 000 2814. 00
93. 000 68634. 00
353.000 201563. 00

0. 570 21922. 20

0. 560 14778. 40
0. 680 33313. 20

0. 680 17802. 40
64. 000 1792. 00
234. 000 3276. 00

18. 000 67500. 00
36. 000 1692. 00
8. 250 13818. 75
2. 800 20888. 00

30. 000 1800. 00
25. 000 8875. 00
40. 000 1840. 00
42.000 3780. 00
44.000 9328. 00
1300. 000 2600. 00
850. 000 1700. 00
700. 000 3500. 00
300. 000 600. 00
300. 000 600. 00
300. 000 1500. 00
17. 500 13125. 00
17. 500 5512. 50
39800. 000 39800. 00
1. 250 4775. 00
15. 000 420. 00
1.750 4690. 00

0. 180 482. 40

0. 750 264. 00

0. 900 316. 80



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020709004

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
62817 SI LT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62828 EROCSI ON VAT, DELIVERED, CLASS S.Y.
62829 EROSI ON MAT, | NSTALLED, CLASS S.Y.

62870 | NLET PROTECTION, TYPE A EACH
62872 | NLET PROTECTI ON, TYPE C EACH
62905 FERTILIZER, TYPE B Qwr.
63003 SEEDI NG, TEMPORARY LB.
63010 SEEDI NG M XTURE NO. 30 LB.
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SICGNS, TYPE I, REFLECTIVE S. F.
64202 FIELD OFFICE, TYPE B LS
64210 FIELD LABORATORY LS
64301 TRAFFI C CONTROL LS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS

64326 TRAFFI C CONTROL, SIGNS DAYS
64503 GEOTEXTI LE FABRI C, TYPE DF S.Y
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F.
64709 PVMI MRKNG STOP LINE, 18-INCH L. F.
64717 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F.
64781 PAVEMENT MARKING CURB RAWMP, P L.F.
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F.
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG CABC L. F.
65055 CONSTRUCTI ON STAKI NG CURB, GU L.F.
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS
B-11-134
65219 NONMETALLI C CONDUI T, SCHEDULE L. F.
66501 SAW NG EXI STI NG PAVEMENT L. F.
90005 M SC EACH
90005A SANI TARY MANHOLES
90005 M SC EACH
90005B SANI TARY MANHOLE COVERS
90005 M SC EACH
90005C ADJUSTI NG SANI TARY NMANH
90005 M SC EACH

90005D ANCHOR ASSEMBLY LI GHT P

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

352. 000 0. 010
2.000 150. 000
2.000 150. 000
975. 000 0. 550
975. 000 0. 550
2. 000 150. 000

5. 000 50. 000

2. 000 30. 000
56. 000 3. 880
50. 000 4. 440
4.000 52. 000
12. 000 19. 990
1. 000 2000. 000

1. 000 1000. 000

1. 000 72.000
630. 000 2.070
1260. 000 0. 170
720. 000 1.390
795. 000 3. 000
1365. 000 0.700
24.000 5. 000
120. 000 2. 000
90. 000 1.500
995. 000 0. 500
6. 000 140. 000
850. 000 1. 450
850. 000 1. 450
1680. 000 0.750
1. 000 1250. 000
1002. 000 4.000
226. 000 0. 800
3. 000 3000. 000

3. 000 400. 000

3. 000 250. 000

6. 000 200. 000

DI VI SION OF H GHWAYS

.00

.00

.00

Bl DDER NO 2

UNIT

1500.

Bl D PRI CE

. 070

0.170

200

325.

150

275.

. 390
. 170

600
000
000
000
500
000
200
200

. 800
. 000

. 000
. 800
2800

000

000

000

000

.00

.00

.00

PAGE

10

Bl DDER NO 3
UNIT
Bl D PRI CE

1000.

. 070

0.170

325.

150

300.

. 390
. 500

800
000
750
000
500
000
450
450

. 750
. 000

. 750
. 800
2800

000

000

000

000

LETTI NG DATE: 07/09/02

. 00

.00

.00



Date 07/23/02

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCSAL: 20020709004

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 11

LETTI NG DATE: 07/09/ 02

90005

90030

90030

90030

90030

90030

90030

90031

90031

90031
90545
90637
90004
90004
90004
90004
90004

90030

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT

M SC EACH 3. 000 140. 000 420. 00
90005E CONSTRUCTI ON STAKI NG, S
SEVER SYSTEM
M SC L. F. 235. 000 12. 000 2820. 00
90030A REMOVI NG STORM SEVEER, 2
M SC L. F. 100. 000 10. 000 1000. 00
90030B REMOVI NG SANI TARY SEVER
M SC L. F. 106. 000 95. 000 10070. 00
90030C SANI TARY SEVER PI PE, 10
M SC L. F. 35. 000 65. 250 2283.75
90030D PI PE RAI LI NG STATION 1
M SC L. F. 8. 000 100. 000 800. 00
90030E PI PE RAI LI NG, STATION 2
M SC L. F. 30. 000 50. 000 1500. 00
90030F CONCRETE CURB, TYPE A,
M SC S. F. 1503. 000 39. 760 59759. 28
90031A MECHANI CALLY STABI LI ZED
CONCRETE PANEL WALL
M SC S. F. 1535. 000 39. 760 61031. 60
90031B MECHANI CALLY STABI LI ZED
CONCRETE PANEL WALL
M SC S. F. 125. 000 24.580 3072. 50
90031C MODULAR BLOCK GRAVITY W
CONCRETE COLLAR EACH 1. 000 1000. 000 1000. 00
SAFETY FENCE L. F. 200. 000 2.580 516. 00
M SC LS 1. 000 1000. 000 1000. 00
90004A SEI SMOGRAPH
M SC LS 1. 000 500. 000 500. 00
90004B CRACK AND DAMAGE SURVEY
M SC LS 1. 000 500. 000 500. 00
90004C CRACK AND DAMAGE SURVEY
M SC LS 1. 000 500. 000 500. 00
90004D CRACK AND DAMAGE SURVEY
M SC LS 1. 000 500. 000 500. 00
90004E CRACK AND DAMAGE SURVEY
M SC L. F 150. 000 130. 000 19500. 00
90030G TEMPORARY SHORI NG

PROPCSAL TOTAL. ...... 1147165. 40

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90. 000 270. 00 140. 000 420. 00
10. 000 2350. 00 10. 000 2350. 00
10. 000 1000. 00 10. 000 1000. 00
120. 000 12720. 00 120. 000 12720. 00
125. 000 4375. 00 129. 640 4537. 40
150. 000 1200. 00 144. 000 1152. 00
20. 000 600. 00 50. 000 1500. 00
37. 250 55986. 75 39. 850 59894. 55
37. 250 57178. 75 40. 250 61783. 75
24. 000 3000. 00 24. 000 3000. 00
200. 000 200. 00 200. 000 200. 00
2.500 500. 00 2.500 500. 00
2500. 000 2500. 00 5000. 000 5000. 00
1000. 000 1000. 00 391. 250 391. 25
1000. 000 1000. 00 391. 250 391. 25
1000. 000 1000. 00 391. 250 391. 25
1000. 000 1000. 00 391. 250 391. 25
85. 000 12750. 00 132. 000 19800. 00
1169908. 50 1196266. 55



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 12
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02
PROPOSAL: 20020709005
STATE PROJECT(S): 1030-14-60 LOCATI ON 40/ M LWAUKEE COUNTY
RACI NE CNTY LINE - M TCHELL I NTER
I 94

M LWAUKEE COUNTY
TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1 PAYNE & DOLAN, | NC.
BIDDER NO 2: KENNETH R HARTMAN, | NC.
BI DDER NO 3 FAHRNER ASPHALT SEALERS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 87000. 000 87000. 00 105000. 000 105000. 00 185000. 000 185000. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 54. 000 50. 000 2700. 00 50. 000 2700. 00 50. 000 2700. 00
64311 TRAFFI C CONTROL, SURVEILLANCE DAYS 60. 000 50. 000 3000. 00 50. 000 3000. 00 50. 000 3000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 7500. 000 0. 250 1875. 00 0. 250 1875. 00 0. 250 1875. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 152. 000 1. 000 152. 00 1. 000 152. 00 1. 000 152. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 304. 000 0. 500 152. 00 0. 500 152. 00 0.500 152. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 660. 000 0. 500 330. 00 0. 500 330. 00 0. 500 330. 00
64326 TRAFFI C CONTROL, SIGN\S DAYS 500. 000 1. 000 500. 00 1. 000 500. 00 1. 000 500. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 30000. 000 0. 480 14400. 00 0.480 14400. 00 0. 480 14400. 00
90005 M SC EACH 2. 000 1000. 000 2000. 00 1000. 000 2000. 00 1000. 000 2000. 00
90005A PORTABLE CHANGEABLE MES
SI GN, SOLAR (LED), DELIVERED
90005 M SC EACH 22.000 50. 000 1100. 00 0.500 11. 00 50. 000 1100. 00
90005B TRAFFI C CONTROL, | NTERI
LANE CLOSURE
90005 M SC EACH 22.000 100. 000 2200. 00 100. 000 2200. 00 100. 000 2200. 00
90005C TRAFFI C CONTROL, CLOSE
FREEWAY ENTRANCE RAMP
90005 M SC EACH 4. 000 250. 000 1000. 00 250. 000 1000. 00 250. 000 1000. 00
90005D TRAFFI C CONTROL, CLOSE
FREEWAY TO FREEWAY ENTRANCE RA
90008 M SC DAY 44. 000 100. 000 4400. 00 100. 000 4400. 00 100. 000 4400. 00
90008A PORTABLE CHANGEABLE MES
SI G\, SOLAR (LED), OPERATION
90030 M SC L.F. 700. 000 13. 900 9730. 00 5. 000 3500. 00 30. 000 21000. 00
90030A BRI DGE APPRCACH REPAI R,
90036 M SC LB. 76000. 000 1.900 144400. 00 1. 950 148200. 00 2.800 212800. 00
90036A ASPHALTI C CRACK PREPARA
ROUTI NG AND FI LLI NG
PROPCSAL TOTAL....... 274939. 00 289420. 00 452609. 00



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 13
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/09/02

PROPCSAL: 20020709005



Date 07/23/02

CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709006

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

STATE PROJECT(S): 1032-05-76

TYPE OF VWORK:

1032-08- 70

LOCATI ON 30/ KENOCSHA

STATE LI NE -
| 94

COUNTY

M LWAUKEE RD, EAST WEST FREEWAY

KENOSHA COUNTY

NO 2

PAGE:

14

LETTI NG DATE: 07/09/02

Bl DDER NO 3

UNIT
Bl D PRI CE

BIDDER NO 1: JAMES CAPE & SONS CO
BIDDER NO 2: THE ZI GNEGO COVPANI ES
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG 40M 43. 300 175. 000
20102 CLEARI NG 25MW 703. 000 8. 000
20104 GRUBBI NG 40M 43. 300 125. 000
20105 GRUBBI NG 25MM 703. 000 2. 000
20301 REMOVING OLD CULVERT, STATION LS 1. 000 1200. 000
10+157.5"C
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 50000. 000
0+988. 54" A"
20401 REMOVI NG PAVEMENT MR 13580. 000 3. 800
20403 REMOVI NG CURB M 29. 000 10. 300
20405 REMOVI NG CURB AND GUTTER M 162. 000 11. 500
20408 REMOVI NG MASONRY MB 10. 600 140. 000
20411 REMOVI NG GUARDRAI L M 931. 000 3.500
20412 REMOVI NG FENCE M 2974. 000 2. 600
20416 REMOVI NG I NLETS EACH 6. 000 300. 000
20417 REMOVI NG SEPTI C TANKS EACH 2.000 2200. 000
20423 REMOVI NG CONCRETE SLOPE PAVI NG M2 1100. 000 3. 300
20424 REMOVI NG MARKER PCSTS EACH 18. 000 15. 000
20460 REMOVI NG BUI LDI NG, STATI ON LS 1. 000 16640. 000
3+720"F", RT.
20461 REMOVI NG BUI LDI NG STATI ON LS 1. 000 15700. 000
0+370"J", LT.
20462 REMOVI NG BU LDI NG, STATI ON LS 1. 000 2500. 000
6+940"1", RT.
20483 ABANDONI NG VELLS EACH 2.000 1200. 000
20494 ABANDONI NG CULVERT PI PES EACH 1. 000 350. 000
20501 COVMON EXCAVATI ON VB 99947. 000 2.900
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 9500. 000
B-30- 30
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 4000. 000

STATI ON 10+162"C"

Bl DDER

UNI'T
AMOUNT  BI D PRI CE
7577.50 175. 000
5624. 00 8. 000
5412. 50 125. 000
1406. 00 2.000
1200. 00 1000. 000
50000. 00 50000. 000
51604. 00 2. 600
298.70 6. 000
1863. 00 5.500
1484. 00 13. 000
3258. 50 3. 500
7732.40 2.600
1800. 00 200. 000
4400. 00 1200. 000
3630. 00 12. 000
270. 00 15. 000
16640. 00 3500. 000
15700. 00 2500. 000
2500. 00 3500. 000
2400. 00 1750. 000
350. 00 300. 000
289846. 30 3. 130
9500. 00 9500. 000
4000. 00 4000. 000

3500
300.
312834.

9500

4000.

.00

.00

00
00
11
00

00

0. 000

. 000
000
. 000
. 000
. 000
. 000
. 000
. 000
000
. 000
000

O00000O0O0O0 0O

o

. 000

©

000

. 000
. 000
. 000
. 000

[cNeoNoNe)

©

000

©

°

©
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00
00
00
00
00
00

00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020709006

| TEM
NUMBER

BORROW EXCAVATI ON MB
GRANULAR BACKFI LL VB
STRUCTURE BACKFI LL VB
PREP OF FOUNDATI ON FOR CONCRET LS
FI NI SH NG ROADVWAY, PROJIECT LS
1032-05-76

FI NI SH NG ROADWAY, PRQIECT LS
1032-08-70

CRUSHED AGGREGATE BASE COURSE MG
CABC, OPEN GRADED NUMBER 2 MG
ASPHALTI C PAVEMENT, BASE COURS MG
SALVAGED ASPHALTI C PAVEMENT, B MG
BREAKER RUN STONE VB
ASPHALTI C MATERI AL FOR TACK CO L
QWP, ASPHALTI C M XTURE MG
ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
ASPHALTI C CONCRETE PAVEMENT, T MG
ASPHALTI C CONCRETE PAVEMENT, T MG
DENSI TY | NCENTI VE, ASPHALTI C C DOL
CONCRETE PAVEMENT, 250 MM %24
CONCRETE PAVEMENT, 275 MM M2
CONTI NUQUS CONCRETE PAVEMENT (%4
CONCRETE SURFACE DRAI NS VB
CONCRETE PAVEMENT APPROACH SLA M2
PAVEMENT TI ES

DOVEL BARS

CONCRETE MASONRY, BRI DGES
EXPANSI ON DEVI CE, STRUCTURE LS
B-30-30

R

CONC MAS ANCHORS, TYPE L, NO. EACH

PROTECTI VE SURFACE TREATMENT M2

CONCRETE MASONRY, CULVERTS VB
CONCRETE MASONRY, RETAI NI NG WA M3
CONCRETE MASONRY, ENDWALLS VB

H GH STRENGTH BAR STEEL REINF. KG
H GH STRENGTH BAR STEEL REI NF. KG
COATED HI GH STR BAR STL REINF, KG
STRUCTURAL CARBON STEEL KG

CH
CH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
83209. 000 4.500
482. 900 20. 440
627. 000 44,000
1. 000 2000. 000
1.000 10000. 000
1. 000 6500. 000
63386. 000 9. 820
5401. 000 13. 750
9500. 000 11. 400
3006. 000 10. 800
7991. 000 24.300
5093. 000 0. 220
16047. 000 0. 400
346.000 215. 000
2777. 000 24.350
8729. 000 19. 450
4541. 000 23. 450
11540. 000 1. 000
16743. 000 30. 000
9175. 000 30. 670
625. 000 25. 000
12. 500 600. 000
146. 000 98. 000
3237. 000 6. 750
18. 000 12. 000
667. 000 270. 000
1. 000 7500. 000
18. 000 45. 000
1190. 000 2.750
11. 000 800. 000
5.200 1079. 000
10. 700 552. 000
6645. 000 1. 000
772. 000 1. 000
36790. 000 1. 250
9850. 000 3. 200

374440.
9870.
27588.
2000.
10000.

6500.

622450.
74263.
108300.
32464.
194181.
1120.
6418
74390
67619.
169779
106486.
11540.
502290.
281397.
15625.
7500.
14308.
21849.
216.
180090.
7500

810.
3272.
8800.
5610.
5906.
6645.

772.

45987.
31520

Bl DDER NO 2

UNIT
Bl D PRI CE

2500.
1000.

1000.

10.
14.
11.
10.
12
. 220
. 400
215.
24.
19.
23.
. 000
35.
38.
31.
1000.
130.
. 000
20.
270.
7500.

45.
. 750
800.
600.
552.
. 000
. 000
. 250
. 200

Wk kP

000

750
250
400
750
100

000
350
450
450

600
000
000
000
000

000
000
000

000
000

000
000

383593.
8016.
15048
2500.
1000.

1000.

681399.
76964.
108300.
32314.
96691
1120.
6418
74390.
67619.
169779.
106486.
11540
596050.
348650
19375.
12500.
18980.
19422.
360.
180090.
7500.

810.
3272.
8800.
3120.
5906.
6645.

772.

45987
31520
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Bl DDER NO 3

UNIT
Bl D PRI CE
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Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709006

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

H GH STRENGTH STRUCTURAL STEEL
LAM NATED ELASTOVERI C BEARI NG
WELDED STUD SHEAR CONNECTORS,
WELDED STUD SHEAR CONNECTORS,
STL PILE DEL & DRI VEN, HP 250M
TEMPORARY STEEL SHEET PI LI NG
RUBBERI ZED MEMBRANE WATERPROOF
PAI NTI NG, EPOXY SYSTEM STRUCT
B-30-30

MORTAR RUBBLE MASONRY
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FCR CLVRT PI PE

RCCP, CL IlIl, 375 W
RCCP, CL 111, 450 W
RCCP, CL 111, 600 MM
RCCP, CL III, 750 MM
RCCP, CL I, 1350 MM

RCCP, APRON ENDWALLS, 300
RCCP, APRON ENDWALLS, 375
RCCP, APRON ENDWALLS, 450
RCCP, APRON ENDWALLS, 525
RCCP, APRON ENDWALLS, 600
RCCP, APRON ENDWALLS, 750
RCCP, APRON ENDWALLS, 1050 MM
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND QUTTER, 750
CONCRETE CURB AND GUTTER, 900
CONCRETE SI DEWALK, 100 MM
CONCRETE SI DEWALK, 150 MM
CONCRETE SAFETY | SLANDS
CONCRETE BARRI ER, SI NGLE FACED
CONCRETE BARRI ER, TRANSI TION S
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CRUSHED AGGREGAT
Rl PRAP

REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |

$2882%

I, SS
I, SS

KG
EACH
EACH
EACH
M

M

MR

LS

VB
M
EACH

==zg=zT=zgs==T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
148100. 000 3. 000
8. 000 900. 000
1328. 000 2.500
1328. 000 2.500
840. 000 55. 000
180. 000 85. 000
37.000 15. 000
1. 000 12695. 000
8. 500 100. 000
71. 000 95. 000
2. 000 100. 000
12. 000 125. 000
14. 000 98. 500
13. 000 110. 000
91. 000 140. 000
51. 000 180. 000
54. 000 490. 000
4. 000 340. 000
4. 000 369. 000
1. 000 427.000
1. 000 490. 000
8. 000 570. 000
5. 000 635. 000
1. 000 1135. 000
1110. 000 27. 960
315. 000 33. 950
136. 000 42. 200
497. 000 27.000
88. 000 32. 000
53. 000 54. 000
903. 000 81.720
33. 000 150. 000
579. 000 15. 000
579. 000 6. 000
167. 000 30. 000
186. 000 65. 000
216. 700 88. 000
81. 100 95. 000

DI VI SI ON OF HI GHWAYS

444300.
7200.
3320.
3320.

46200.
15300.

555.
12695.

850.
6745.
200.
1500.
1379.
1430.
12740.
9180.
26460.
1360.
1476.
427.
490.
4560.
3175.
1135.
31035.
10694.
5739.
134109.
2816.
2862.
73793.
4950.
8685.
3474.
5010.
12090.
19069.
7704.

Bl DDER NO 2

UNI'T
Bl D PRI CE

12695.

1000.
60.
80.

110.

107.
125.
165.
330.
305.
340.
350.
375.
415.
490.
825.
31.
38.
55.
35.
45.
78.
78.
128.
15.
. 000
30.
65.
108.
1009.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000

444300.
7200.
3320.
3320.

46200.
15300.

5565.
12695.

8500.
4260.
160.
1320.
1386.
1391.
11375.
8415.
17820.
1220.
1360.
350.
375.
3320.
2450.
825.
34410.
11970.
7480.
17395.
3960.
4134.
70434.
4224.
8685.
3474.
5010.
12090.
23403.
8839.
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Bl DDER NO 3
UNIT
Bl D PRI CE
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Date 07/23/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020709006

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
60828 REINF CONC PIPE, CLASS III, SS M
60829 REINF CONC PIPE, CLASS IIIl, SS M
60834 REINF CONC PIPE, CLASS 111, SS M
60835 REINF CONC PIPE, CLASS III, SS M
61102 CATCH BASINS, TYPE 2 EACH
61110 MANHOLES, TYPE 1 EACH
61112 MANHCLES, TYPE 3 EACH
61122 | NLETS, TYPE 3 EACH
61124 | NLETS, TYPE 9 EACH
61125 | NLETS, TYPE 10 EACH
61126 | NLETS, TYPE 11 EACH
61151 MANHOLE COVERS, TYPE J EACH
61163 | NLET COVERS, TYPE C EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE M5 EACH
61201 PI PE UNDERDRAI N, 150 MM M
61211 PI PE UNDERDRAI N, UNPERFORATED, M
61214 PI PE UNDERDRAI N, UNPERFORATED, M
61221 PIPE UNDERDRAIN, DRAIN TILE, 1 M
61223 PI PE UNDERDRAI N, DRAIN TILE, 2 M
61224 PIPE UNDERDRAIN, DRAIN TILE, 2 M
61251 DRAIN Tl LE EXPLORATI ON M
61254 REINF CONC ENDWALLS FOR UNDERD EACH
61407 STEEL THRI E BEAM STRUCTURE APP M
61408 STEEL PLATE BEAM GUARD, CLASS M
61409 STEEL PLATE BEAM GUARD, CLASS M
61410 STEEL PLATE BEAM GUARD, CLASS M
61422 MARKER POSTS FOR RI GHT OF WAY EACH
61423 | MPACT ATTENUATORS EACH
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61601 WOVEN W RE FENCE M
61910 MOBI LI ZATI ON LS
62001 CONCRETE CORRUGATED MEDI AN %4
62101 LANDVARK REFERENCE MONUMENTS  EACH
62203 ASPHALTI C FLUMES M
62501 TOPSA L %4
62502 TOPSO L VB
62505 SALVAGED TOPSO L M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
114. 500 118. 000
19. 000 150. 000
126. 500 340. 000
327.900 430. 000
2.000 1000. 000
7.000 1170. 000
2.000 2570. 000
3. 000 890. 000
1. 000 1400. 000
3. 000 1275. 000
2.000 1400. 000
4.000 255. 000
5. 000 257. 000
5. 000 342. 000
24.000 262. 000
4682. 000 6. 890
411. 000 25.430
6. 000 30. 000
10. 000 30. 000
10. 000 30. 000
10. 000 30. 000
40. 000 45. 000
42. 000 96. 000
90. 000 105. 000
591. 000 34. 500
36. 000 29. 500
4.000 45. 000
11. 000 48. 000
1. 000 6000. 000
8. 000 110. 000
13. 000 1950. 000
2540. 000 7.550
1. 000 243000. 000
3470. 000 36.120
15. 000 90. 000
96. 000 26. 650
100. 000 5.750
20. 000 25. 000
101302. 000 0.780

DI VI SI ON OF HI GHWAYS

43010
140997.
2000
8190.
5140.
2670.
1400.
3825.
2800.
1020.
1285
1710.
6288
32258.
10451.
180.
300.
300.
300.
1800.
4032
9450
20389
1062.
180.
528.
6000.
880.
25350.
19177.
243000.
125336.
1350.
2558.
575.
500.
79015.

Bl DDER NO 2

UNIT
Bl D PRI CE

. 890
. 430
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
29.

45.

48.
6000
110.
1950.
7.
575000.
42.

90.

26.

3.

25.

0.

500
000
000
000
000
000
550
000
000
000
650
100
000
550

575000
145740.
1350.

2558
310.
500.
55716.
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Bl DDER NO 3
UNIT
Bl D PRI CE
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Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020709006

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE: 18

LETTI NG DATE: 07/09/02

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
62702 MJILCHI NG (%24
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62820 CLEANI NG SEDI MENT BASI NS VB
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62824 ERCSI ON MAT, DELI VERED, CLASS M
62825 EROSI ON MAT, | NSTALLED, CLASS M
62832 ERCSI ON MAT, DELIVERED, CLASS M
62833 ERGCSI ON MAT, | NSTALLED, CLASS M
62866 SO L STABILIZER, TYPE B HA
62870 | NLET PROTECTION, TYPE A EACH
62871 | NLET PROTECTION, TYPE B EACH
62872 | NLET PROTECTION, TYPE C EACH
62875 TEMPORARY DI TCH CHECKS, DELIVE M
62876 TEMPORARY DI TCH CHECKS, | NSTAL M
62880 CULVERT PI PE DI TCH CHECKS EACH
62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG TEMPORARY KG
63010 SEEDI NG M XTURE NO. 30 KG
63103 WATERI NG SCDDED AREAS KL
63111 EROCSI ON CONTRCL SOD M2
63201 TREES, EACH
AMERI CAN ARBORVI TAE, 1.5M HT.,
63202 TREES, EACH
MALUS PRAIRI FI RE, 50MM CAL., B
63261 SHRUBS, EACH
AVERI CAN CRANBERRYBUSH VI RBURN
HT., B&B
63262 SHRUBS, EACH
SEA GREEN JUNI PER, 455WM HT. ,
63263 SHRUBS, EACH
MANNEY JUNI PER, 455MM HT., B&B
63264 SHRUBS, EACH
VI BURNUM TRI LOBUM VEENTWORTH, 7
CG
63265 SHRUBS, EACH

SPI RAEA X BUVALDA GOLDMOUND, 4
GG

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
101302. 000 0. 100
3685. 000 3. 000
3685. 000 3. 000
370. 000 0. 100
11. 000 100. 000
1360. 000 9. 700
20. 000 125. 000
11030. 000 0. 540
11030. 000 0.700
8430. 000 0. 950
8430. 000 0. 700
2.000 925. 000
11. 000 60. 000
7.000 40. 000
7.000 40. 000
405. 000 13. 250
405. 000 13. 250
15. 000 50. 000
4280. 000 0. 600
1713. 000 4.000
1529. 000 7.600
123. 000 7.000
1230. 000 2.650
11. 000 180. 000
1. 000 385. 000
3. 000 75. 000
13. 000 48. 000
3. 000 48. 000
3. 000 48. 000
37.000 45. 000

624.

144.

144.

1665.

.00

00

00

00

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
0. 100 10130. 20 0. 000 0. 00
3. 000 11055. 00 0. 000 0. 00
3. 000 11055. 00 0. 000 0.00
0. 100 37.00 0. 000 0. 00
100. 000 1100. 00 0. 000 0. 00
4. 000 5440. 00 0. 000 0.00
125. 000 2500. 00 0. 000 0. 00
0. 540 5956. 20 0. 000 0. 00
0.700 7721. 00 0. 000 0. 00
0. 950 8008. 50 0. 000 0.00
0. 700 5901. 00 0. 000 0. 00
925. 000 1850. 00 0. 000 0. 00
60. 000 660. 00 0. 000 0.00
40. 000 280. 00 0. 000 0. 00
40. 000 280. 00 0. 000 0. 00
13. 250 5366. 25 0. 000 0. 00
13. 250 5366. 25 0. 000 0. 00
50. 000 750. 00 0. 000 0. 00
0. 600 2568. 00 0. 000 0. 00
4.000 6852. 00 0. 000 0. 00
7.600 11620. 40 0. 000 0. 00
7.000 861. 00 0. 000 0. 00
2. 650 3259. 50 0. 000 0. 00
180. 000 1980. 00 0. 000 0. 00
385. 000 385. 00 0. 000 0. 00
75. 000 225.00 0. 000 0. 00
48. 000 624. 00 0. 000 0. 00
48. 000 144.00 0. 000 0. 00
48. 000 144. 00 0. 000 0. 00
45. 000 1665. 00 0. 000 0. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709006

| TEM
NUMBER

63268

63269

63270

63301
63305
63310
63411
63412
63413
63414
63502
63601
63610
63701
63702
63821
63822
63826
63827
63830
63831
63840
64112

64113

64166

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
SHRUBS, EACH
POTENTI LLA FRUTI COSA GOLDFI NGE
HT., CG
SHRUBS, EACH
BERBERI S THUNBERG | VAR ARTOPU
CRI MSON PYGW, 380MM HT., CG
SHRUBS, EACH
JUNI PPERUS SABI NA BROADMOCR, 4
SPREAD, CG
SHRUBS, EACH
TAXUS X MEDI A TAUNTONI I, 460MM
CG
SHRUBS, EACH
TAXUS X MEDI A HI CKSI'I, 900MV H
DELI NEATOR POSTS EACH
DELI NEATORS EACH
DELI NEATOR BRACKETS EACH
WOOD POSTS, 100 X 150 MM X 4.3 EACH
WOOD POSTS, 100 X 150 MM X 4.9 EACH
WOOD POSTS, 100 X 150 MM X 5.5 EACH
WOCD POSTS, 100 X 150 MM X 6.1 EACH
H GH- STRENGTH STRUCT STEEL, SI KG
CONCRETE MASONRY, S| GN SUPPORT MB
H GH- STRNGTH BAR STL REINF, SI KG
SIGNS, TYPE | M
SIGNS, TYPE |1, REFLECTIVE M
MOVI NG SI GNS, TYPE | EACH
MOVI NG SI GNS, TYPE | | EACH
REMOVI NG SI GNS, TYPE | EACH
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
REMOVI NG STRUCTURAL STEEL SI GN EACH
MOVI NG SMALL SI GN SUPPORTS EACH
SI GN BRI DGE, CANTI LEVERED, STR LS
S-30-14
SI GN BRI DGE, CANTI LEVERED, STR LS
S-30-15
SI GN BRI DGE, STRUCTURE LS

S-30-13

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

18. 000 45. 000
23. 000 48. 000
24.000 48. 000
58. 000 115. 000
1. 000 110. 000
93. 000 12. 000
187. 000 4.000
36. 000 12. 000
38. 000 52. 000
9. 000 58. 000
21. 000 65. 000
3. 000 75. 000
2634. 000 4.500
35.700 610. 000
1708. 600 4.500
107. 160 187. 750
39. 590 160. 000
6. 000 350. 000
18. 000 50. 000
11. 000 150. 000
100. 000 25. 000
86. 000 25. 000
20. 000 350. 000
5. 000 40. 000

1. 000 18500. 000

1. 000 18500. 000

1. 000 43943. 000

DI VI SI ON OF HI GHWAYS

1152.

6670.

110.

1116.
748
432.

1976
522.

1365.
225

11853.
21777.

7688.
20119.

6334

2100.
900.

1650.

2500

2150.

7000.
200.

18500

18500.

43943.

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

48.

115.

110.

18500.

43943

000

000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 500
. 750
. 000
. 000
. 000
150.
. 000
. 000

350.

40.
18500.

000

000
000
000
000

000

1152.

6670

110.

1674.
561.
324.

1976.
522.

1365
225

11853

21777.
7688.

20119.

6334.

2100.
900.

1650

2500

2150.

7000
200.

18500.

18500.

43943.

00

00
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Bl DDER NO 3

UNIT
Bl D PRI CE
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Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020709006

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
TRAFFI C CONTROL LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, DETOUR LS
TRAFFI C CONTROL, DETOUR, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE DF (%4
GEOTEXTI LE FABRIC, TYPE R M

PAVEMENT MARKING, 100 WM EPOX M
PVMI' MRKNG, CHANNELI ZI NG, 200 M
PAVEMENT MARKI NG, RAI SED MARKE EACH
LOCATI NG NO- PASSI NG ZONES KM
REMOVI NG PAVEMENT NARKI NGS M
PVMI' MRKNG, DI AGONAL, 600 w\mM M
PAVEMENT MARKI NG, PARKI NG STAL M
TEMP PVMI' MRKG, 100 M REMOVA M
CONSTRUCTI ON STAKI NG STORM SE EA
CONSTRUCTI ON STAKI NG, SUBGRADE M
CONSTRUCTI ON STAKI NG, CABC M
CONSTRUCTI ON STAKI NG, CURB, GU M
CONSTRUCTI ON STAKI NG, PI PE CUL EA
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRIC LS
1032-08-70

NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 600 X 900 M EACH
CONCRETE BASES, TYPE 7 EACH
CONCRETE BASES, TYPE 8 EACH
CONCRETE CONTROL CABI NET BASES EACH
TRNSFRVR BASE BRKAWAY 375-425M EACH
CABLE I N DUCT, 3 CONDUCTOR, NO M
ELECTRI CAL WRE, LIGHTING NO M
ELECTRICAL WRE, LIGHTING NO M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 38500. 000
185. 000 20. 000
23000. 000 0. 400
1460. 000 0. 400
5173. 000 0. 700
11500. 000 0. 200
1050. 000 0. 250
12216. 000 0. 400
1. 000 4000. 000
11786. 000 0. 100
7923. 000 1.810
632. 000 3.500
17375. 000 0. 900
2770. 000 1. 900
59. 000 40. 000
2.570 360. 000
120. 000 2.000
45. 000 20. 000
975. 000 6. 000
480. 000 3. 500
32. 000 75. 000
4044. 000 1. 260
3918. 000 1. 480
422. 000 2.500
12. 000 150. 000
4044. 000 2.500
800. 000 2.500
1. 000 2400. 000
1439. 000 16. 130
443. 000 18. 450
5. 000 416. 150
1. 000 350. 000
26. 000 458. 000
1.000 550. 000
25. 000 331. 370
333. 000 12. 000
1596. 000 1.380
1767. 000 1.590

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

400

w
[0
o®

N
WO N«

14.
. 040
410.
775.
775.
650.
282.

12.
. 900
. 050

PowroSooo000

. 500
. 500
. 000
. 000
. 500
. 500
. 000

440

000
000
000
000

500

PAGE:

Bl DDER NO 3

UNIT
BI D PRI CE

COOCOLOOOOOLO000000L000LCO00000

©ooooooo0000

000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000
000

. 000

000
000

. 000

LETTI NG DATE: 07/09/02

OO0 O0000000000000000000000000

COLOOOO0 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709006

| TEM
NUMBER

90001

90001

90001

90001

90001

90001

90001

90001

| TEM DESCRI PTI ON UNI'T

ELECTRI CAL WRE, LI GHT
ELECTRI CAL WRE, LIGHT
ELECTRI CAL WRE, LIGHT
ELECTRI CAL WRE, LIGHT

ELEC SERV MAIN LUGS ONLY METER LS

HL-30-PS

POLES, TYPE 7
POLES, TYPE A
POLES, TYPE E

LUM NAI RE ARMS, SI NGLE MEMBER, EACH
LUM NAI RE ARMS, SI NGLE MEMBER, EACH
LUMNR ARM5S TRUSS TYP, 150 MM C EACH

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A REI NFORCED CONCRETE CUL
ARCH, CLASS IV, 1300 MM X 795
M SC

90001B REMOVI NG CABLES & ABAND
CONDUI T

M SC

90001C REMOVI NG CONCRETE BARRI
M SC

90001D CULVERT PI PE LI NER, 450
M SC

90001E CULVERT PI PE LI NER, 105
M SC

90001F CULVERT PI PE LI NER, 120
M SC

90001G HI G+ DENSI TY POLYETHYLE
CONDUI T, 50MM

M SC

90001H HI G+ DENSI TY POLYETHYLE
CONDUI T, 50 MM DI RECTI ONAL BO
M SC

90001J 24 COUNT FI BER OPTIC
COVMUNI CATONS CABLE

M SC

90001K CONSTRUCTI ON STAKI NG, F

CONTRACT AND ESTI MATE ENG NEER

M
M
M

< g £ £ £

M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

3963. 000 1.710
383. 000 1.970
1659. 000 2. 310
6. 000 4.230

1. 000 952. 380

1. 000 1374.170
14. 000 1535. 020
12. 000 1936. 510
3. 000 107. 200
14. 000 155. 390
11. 000 431. 430
2010. 000 1.770
2081. 000 4. 400
52. 000 530. 000
1985. 000 1.190
91. 900 45. 000
33. 000 164. 000
74. 000 492. 000
122. 000 656. 000
948. 000 14. 400
200. 000 46. 950
1258. 000 10. 520
2540. 000 5. 000

DI VI SI ON OF HI GHWAYS

4135.

5412.

36408.

80032.

13651.

9390.

13234.

12700.

.15

50

00

00

20

00

16

00

Bl DDER NO 2

UNIT

1317.
1465.
1835.
126.
161.
418.

800.

25.
200.
300.
400.

12.

31.

Bl D PRI CE

. 300

000

000

000

000

730

160

. 590

. 400

2297.

6600.

22200.

48800.

12068.

6232.

4516.

3556.

04

00

22

00

PAGE:

21

Bl DDER NO 3
UNIT
Bl D PRI CE

©ococooo0o0000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTING DATE: 07/09/02

©cocoooo0000

.00

.00

.00

. 00

.00

.00

. 00

.00

.00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709006

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE

22

Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 07/09/02

90002

90002

90002

90003

90003

90003

90003

90004

90004

90004

90004

90004

90004

90004

M SC
90002A ARCHI TECTURAL SURFACE T
M SC

90002B CONCRETE SHOULDER, 250

CORRUGATI ONS

M SC

90002C PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY

M SC

90002D PRECAST PRESTRESSED DEC
M SC

90002E TEMPORARY SHORI NG B- 30-
M SC

90003A TEMPORARY STONE DI TCH C
M SC

90003B GROUT

M SC

90003C CONCRETE MASONRY, OUTLE
STRUCTURE

M SC

90003D CRUSHED RED GRANI TE CHI

M SC

90004A REMOVI NG EXI STI NG SI GNA
EQUI PVENT

M SC

90004B SWEF BUI LDI NG, GENERAL

CONSTRUCTI ON

M SC

90004C SWEF BUI LDI NG, PLUVBI NG
M SC

90004D SVEF BUI LDI NG, HEATI NG

VENTI LATI NG

M SC

90004E SWEF BUI LDI NG, ELECTRI C
M SC

90004F STATI C SCALE SYSTEM

M SC

90004G V\EI GH | N MOTI ON RAMP SO
SYSTEM

> 5 &§ 8 8 ®

&

LS

LS

LS

LS

LS

LS

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE AMOUNT

515. 000 150. 000 77250. 00

1016. 000 38. 000 38608. 00

260. 000 16. 000 4160. 00

817. 000 87.000 71079. 00

40. 000 300. 000 12000. 00

40. 000 30. 000 1200. 00

7.000 500. 000 3500. 00

3. 300 1080. 000 3564. 00

44. 000 48. 000 2112.00

1. 000 5000. 000 5000. 00

1.000 1650000.000 1650000.00

1. 000 99950. 000 99950. 00

1. 000 193000. 000 193000. 00

1. 000 142171. 000 142171. 00

1. 000 170265. 000 170265. 00

1. 000 375000. 000 375000. 00

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
150. 000 77250. 00
40. 000 40640. 00
16. 000 4160. 00
87.000 71079. 00
300. 000 12000. 00
30. 000 1200. 00
500. 000 3500. 00
600. 000 1980. 00
48. 000 2112. 00
1400. 000 1400. 00
1790000. 000 1790000. 00
124000. 000 124000. 00
245000. 000 245000. 00
132000. 000 132000. 00
200000. 000 200000. 00
200000. 000 200000. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0.00

0. 00

0.00

0. 00

0. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709006

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC LS
90004H CONTROL GATE SYSTEM
M SC LS
90004J PACKAGED ENG NE GENERAT
M SC LS
90004K TRANSFER SW TCH
M SC LS
90004L MOVI NG STATE WELCOMVE Sl
M SC LS
90004M REMOVI NG SI GN BRI DGE, S
S-30-5
M SC LS
90004N TUBULAR RAI LING WTH FE
SPECI AL, STRUCTURE B-30-30
M SC LS
90004Q VELL CONSTRUCTI ON
M SC LS
90004R FLAG POLES
M SC LS
90004S PRI VATE ONSI TE WASTEWAT
TREATMENT SYSTEM
M SC LS
90004T FTMS DOCUMENTATI ON
M SC LS
90004U REMOVI NG STATI C SCALE
M SC LS
90004V LI QUI D PROPANE TANK
M SC LS
90004W REMOVI NG MEDI AN SI NGLE
SI GN BRI DGE, STRUCTURE S 30- 20
M SC EACH
90005A LANDSCAPI NG PLANTI NG
SURVEI LLANCE AND CARE
M SC EACH
90005AA LAWP DI SPCSAL, HI GH IN
DI SCHARGE
M SC EACH
90005B ACCESS DOORS
M SC EACH

90005C FLOCOD LI GHT, 175 WATT M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 12000. 000
1. 000 13373. 000
1. 000 2137. 000
1. 000 5000. 000
1. 000 6500. 000
1. 000 58100. 000
1.000 20000. 000
1. 000 6000. 000
1. 000 30000. 000
1. 000 6874. 950
1. 000 7700. 000
1. 000 10000. 000
1. 000 4000. 000
16. 000 1000. 000
15. 000 79. 840
4.000 350. 000
2.000 686. 560

DI VI SION OF HI GHWAYS

58100.

20000.

6000.

30000.

6874.

7700.

10000.

4000.

16000.

1197.

1400.

1373.

.00

.00

00

00

00

00

95

00

00

00

00

60

00

12

Bl DDER NO 2

UNIT
Bl D PRI CE

50000.

25000.

6000.

100000.

5295.

35000.

10000.

4000.

1000.

350.

718.

. 000

. 000

000

000

000

000

000

000

000

000

000

. 000

000

000

50000.

25000.

6000.

100000.

5295.

35000.

10000.

4000.

16000.

120.

1400.

1436.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

23

Bl DDER NO 3

UNIT
Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 07/09/02

0. 00

0. 00

0. 00

0.00

0. 00

0. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709006

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

MOUNTI NG

M SC

90005D | NSTALLI NG STATE- FURNI S
H GHWAY LI GHTI NG DI STRI BUTI ON

M SC

90005E LUM NAI RS, H G-WAY LI GH
WATT HPS

M SC

90005F REI NFORCED CONCRETE BOX
TAP

M SC

90005G REMOVI NG LI GHT POLE

M SC

90005H REMOVI NG PEDESTALS

M SC

900053 TEMP. PRECAST CONCRETE

STEEL THRI E BEAM CONNECTI ON

M SC

90005K COVMUNI CATI ONS VAULT

M SC

90005L 24-FI BER MAI NLI NE FI BER
M SC

90005M 24- FI BER MAI NLI NE FI BER
EXI STI NG SPLI CE CLOSURE

M SC

90005N | NSTALL CONDUI T | NTO AN
| TEM

M SC

90005P BURI ED FI BER OPTI C CABL
M SC

90005Q PERENNI ALS, STELLA D OR
DAYLI LLY, 150MM POT

M SC

90005R PERENNI ALS, ALBO- VARG N
150mMv POT

M SC

90005S LUM NAI RS, HI GAWAY LI GH
WATT HPS

M SC

90005T MARKER PCST, FLEXIBLE F
RAI L TERM NAL

M SC

90005U REMOVI NG REI NFORCED CON
APRON ENDWALLS FOR PI PE UNDERD

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

27.

15.

10.

20.

12.

13.

15.

. 000

000

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

. 000

000

000

DI VI SI ON OF HI GHWAYS

725.

292.

21201.

263.

483.

100.

2773.

3856.

2649.

169.

75.

16.

16.

270.

38.

100.

950

960

000

340

970

000

420

900

920

570

040

000

000

210

000

000

725.

7909.

63603.

3950.

4355.

200.

11093.

3856.

2649.

339.

750.

320.

192.

270.

494,

1500.

95

92

00

10

73

00

68

90

92

14

40

00

00

21

00

00

1900.

340.

1000.

150.

60.

100.

1365.

3100.

2100.

50.

50.

16.

16.

350.

38.

100.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1900.

9180.

3000.

2250.

540.

200.

5460.

3100.

2100.

100.

500.

320.

192.

350.

494,

1500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE: 24

LETTI NG DATE: 07/09/ 02

0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 07/23/02

CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709006

| TEM
NUMBER

90006

90006

90006

90008

90066

90307

90345
90365
90375
90410
90412
90501
90502

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005V REMOVI NG UTI LI TY MANHOL
M SC EACH
90005W FI ELD COFFI CE, TYPE D
M SC EACH
90005X CONCRETE MASONRY, ANCHO
M SC EACH
90005Y | NLET COVER, SPECI AL
M SC EACH
90005Z NON- LAM NATED ELASTOVER
PADS, SPECI AL
M SC MG
90006A ASPHALTI C MATERI AL FOR
M XES, PG 76-28
M SC MG
90006B ASPHALTI C MATERI AL FOR
M XES, PG 70-28
M SC MG
90006C ASPHALTI C MATERI AL FOR
M XES, PG 70- 22
M SC MG
90006D ASPHALTI C MATERI AL FOR
M XES, PG 64- 22
M SC MG
90006E ASPHALTI C MATERI AL FOR
M XES, PG 58- 28
M SC DAY
90008A PARTABLE CHANGABLE MESS
M SC DOL
90066A MONTHLY MOBI LE TELEPHON
DEBRI S CONTAI NMENT, STRUCTURE LS
B-30- 30
SPECI AL GRANULAR BACKFI LL MG
QW, BASE COURSES MG
QWP, NUCLEAR DENSI TY FOR ASPHA MG
QWP, CONCRETE PAVEMENT M
QWP, PVMI STRENGTH | NCENTI VE, DCL
QW READY M XED CONC MASONRY F M3
QWP, BRDG STRGTH | NCENTI VE CON DOL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
6. 000 500. 000
1. 000 12000. 000
8. 000 200. 000
2.000 715. 000
8. 000 185. 000
12. 000 428. 000
18. 000 428. 000
70. 000 375.370
15. 000 349. 680
16. 000 321. 130
60. 000 100. 000
3600. 000 1. 000
1. 000 2000. 000
300. 000 30. 000
80486. 000 0. 140
16047. 000 0. 600
30603. 000 0. 490
30603. 000 1. 000
667. 000 11. 000
8004. 000 1. 000

DI VI SI ON OF HI GHWAYS

26275.

5245.

5138.

6000.

3600.

2000.

9000.
11268.
9628.
14995.
30603.
7337.
8004.

.00

.00

.00

. 00

90

20

08

00

00

00

00
04
20
47
00
00
00

Bl DDER NO 2

UNIT
Bl D PRI CE

600.

16000.

100.

550.

185.

428.

375.

375.

349.

321.

100.

1.

2000.

PRPRPOOON

000

000

000

000

000

000

370

370

680

130

000

000

000

. 300

200

. 600
. 750
. 000
. 000
. 000

1100.

1480.

5136.

6756.

26275.

5245.

5138.

6000.

3600.

2000.

3690.
16097.
9628.
22952.
30603.
7337.
8004.

00

00

00

66

90

20

08

00

00

00

00
20
20
25
00
00
00

PAGE:
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LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

o

cooooooo0o

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000

. 000
. 000

000

. 000
. 000

©

Coocoo00eo

.00

.00

.00

.00

.00

.00

.00

.00

.00

00

00
00
00
00
00
00
00



Date 07/23/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCOSAL: 20020709006

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

CONCRETE COLLAR EACH 7. 000 400. 000 2800. 00
PORTABLE DECONTAM NATI ON FACI L LS 1. 000 20000. 000 20000. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 35. 000 6. 000 210. 00
SAFETY FENCE M 15. 500 8. 200 127.10
PAVEMENT MARKI NG QOUTFALL MARK EACH 39. 000 6. 500 253. 50
ON-THE-JOB TRAI NI NG ASP-1T GR HRS 950. 000 2. 000 1900. 00
90997, 4 TRANS GRADUATES
ON-THE-JOB TRAI NI NG, ASP-1T AP HRS. 950. 000 4.000 3800. 00
ON-THE-JOB TRAI NI NG, ASP-1 HRS 3800. 000 2.000 7600. 00

PROPOSAL TOTAL. ...... 9316015. 04

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
500. 000 3500. 00
25000. 000 25000. 00
32. 000 1120. 00
8. 200 127.10
6. 500 253. 50
2. 000 1900. 00
4.000 3800. 00
2.000 7600. 00
9745834. 67

PAGE

26

Bl DDER NO 3
UNIT
Bl D PRI CE

LETTI NG DATE: 07/09/02



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709007

STATE PROJECT(S): 1065-00-71

W SCONSI N DEPARTMVENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

PAYNE & DOLAN, | NC.

R NO 1
R NO 2: WM BEAUDO N & SONS, | NC
R NO 3

JAMES CAPE & SONS CO.

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
GRUBBI NG STA.
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L. F.
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, M S. Y
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON C.Y.
BORROW EXCAVATI ON cCY
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON

H E. S. CONCRETE BASE COURSE, 8 S.Y
ASPHALTI C MATERI AL FOR TACK CO GAL
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
PAVEMENT TI ES EACH
DOVEL BARS EACH
CORRUGATED STEEL CULVERT PIPE, L.F.
STL APRON ENDW. FOR CLVRT PI PE EACH
RCCP, CL Il1, 12-1NCH L. F.
RCCP, APRON ENDWALLS, 12-1NCH EACH
CONCRETE CURB AND GUTTER, 30-1 L.F
CONCRETE CURB AND GUTTER, 36-1 L.F.

Rl PRAP cCY
I NLETS, TYPE 2 EACH
SALVAGED | NLET COVERS EACH

STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHORS FOR STL PLATE BEAM GUA EACH

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

2.000 250. 000

2. 000 250. 000
30. 000 6. 700
240. 000 3. 650
320. 000 1. 000
2. 000 300. 000
2110. 000 1. 800
2.000 150. 000
573. 000 6. 700
371. 000 6. 500
1. 000 1290. 000
670. 000 8. 760
1185. 000 25.500
100. 000 2.050
430. 000 0. 800
25. 000 180. 000
430. 000 21. 400
265. 000 5. 500
20. 000 7.500
10. 000 41. 500
1. 000 280. 000
50. 000 46. 000
1. 000 550. 000
55. 000 16. 000
150. 000 11. 800
3. 000 60. 000

1. 000 1400. 000

1. 000 115. 000
270. 000 10. 500
1. 000 600. 000

LOCATI ON 67/ WAUKESHA
EAST WEST FREEWAY

| 94

WAUKESHA COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
500. 00 250. 000 500. 00
500. 00 250. 000 500. 00
201. 00 5. 000 150. 00
876. 00 4. 250 1020. 00
320. 00 1. 500 480. 00
600. 00 400. 000 800. 00
3798. 00 1.420 2996. 20
300. 00 100. 000 200. 00
3839. 10 8. 550 4899. 15
2411.50 10. 500 3895. 50
1290. 00 800. 000 800. 00
5869. 20 8. 600 5762. 00
30217. 50 23.700 28084. 50
205. 00 1. 250 125. 00
344. 00 1.000 430. 00
4500. 00 200. 000 5000. 00
9202. 00 29. 400 12642. 00
1457. 50 4.800 1272. 00
150. 00 9. 800 196. 00
415. 00 79. 000 790. 00
280. 00 500. 000 500. 00
2300. 00 90. 000 4500. 00
550. 00 450. 000 450. 00
880. 00 34.550 1900. 25
1770. 00 28. 900 4335. 00
180. 00 75. 000 225.00
1400. 00 1650. 000 1650. 00
115. 00 200. 000 200. 00
2835. 00 13. 500 3645. 00
600. 00 400. 000 400. 00

PAGE

27

LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000
. 100
. 830
. 625
159.
18.
. 500
15.
100.
250
65.
450.
20.
20.
60.
1200
250.
10.
600.

500
750

000
000
000
000
000
000
000
000
000
000
500
000



Date 07/23/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709007

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMES S.Y.
62401 WATER MGAL
62505 SALVAGED TOPSO L S Y.
62702 MJILCHI NG S Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62824 ERCSI ON VAT, DELIVERED, CLASS S.Y.
62825 EROCSI ON MAT, |INSTALLED, CLASS S.Y.
62871 | NLET PROTECTI ON, TYPE B EACH
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F.
62902 FERTILIZER, TYPE A CWI.
63009 SEEDI NG, M XTURE NO. 20 LB.

63412 WOOD POSTS, 4X6- 1

NCH X 16-FT. EACH

63702 SIGNS, TYPE |1, REFLECTIVE S. F.
63822 MOVI NG SIGNS, TYPE |1 EACH
63827 REMOVING SIGNS, TYPE I EACH
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH
64201 FIELD OFFI CE, TYPE A LS

64301 TRAFFI C CONTROL LS

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTRCOL,
64323 TRAFFI C CONTRQOL,
64326 TRAFFI C CONTRQL,

BARRI CADES, T DAYS
WARNI NG LI GHT DAYS
SI GNS DAYS

64505 GEOTEXTILE FABRIC, TYPE R S.Y.

64602 PAVEMENT MNARKI NG

4-1 NCH, EPOX L. F.

64618 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F.

64710 PVMI MRKNG STCP
64734 PAVEMENT MARKI NG,
64738 PAVEMENT MARKI NG,
64758 PAVEMENT MARKI NG
64778 PAVEMENT MARKI NG
64790 PAVEMENT MARKI NG,

LI NE, 18-1NCH L.F.
ARROWS, TYPE EACH
ARROWS, TYPE EACH
WORDS, EPOXY EACH
CURB, EPOXY L.F.
I SLAND NOSE, EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 2000. 000
1. 000 7550. 000
7. 000 50. 000
5. 000 20. 000
2680. 000 0. 750
1930. 000 0. 160
230. 000 0. 750
230. 000 0. 950
230. 000 0. 100
1. 000 100. 000
1. 000 150. 000
660. 000 0. 650
660. 000 0. 650
1. 000 50. 000
400. 000 4. 000
400. 000 4. 000
1. 250 50. 000
55. 000 5. 100
16. 000 60. 000
213. 640 14. 950
1. 000 50. 000
14. 000 25. 000
10. 000 25. 000
1. 000 1500. 000
1. 000 1800. 000
61. 000 45. 000
5124. 000 0. 300
244. 000 1. 000
1525. 000 0. 600
976. 000 1. 000
9. 000 5. 000
1375. 000 0. 420
475. 000 0. 600
65. 000 3. 400
6. 000 110. 000
2. 000 125. 000
8. 000 110. 000
50. 000 3. 000
3. 000 40. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 300

000

0. 600

wo o

. 000
. 000
. 420
. 600
. 400
110.
125.
110.
. 000
40.

000
000
000

000

PAGE:

28

Bl DDER NO 3
UNIT
BI D PRI CE

. 000
. 000
. 100
. 000
. 950
. 000
. 000
. 000
. 000
. 000
. 000
. 300

000

. 600

000

. 000
. 420
. 600
. 400
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 07/09/02



Date 07/23/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020709007

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

29

LETTI NG DATE: 07/09/02

90345
90616

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 750. 000 2. 050
CONSTRUCTI ON STAKI NG, CABC L. F. 750. 000 1. 850
CONSTRUCTI ON STAKI NG CURB, GU L.F. 205. 000 3. 500
CONSTRUCTI ON STAKI NG, PI PE CUL EACH 2. 000 225. 000
NONMETALLI C CONDUI T, SCHEDULE L. F. 167. 000 6. 420
NONMETALLI C CONDUI T, SCHEDULE L. F. 112. 000 6. 920
DRAI' N DUCT, 2-1NCH L. F. 40. 000 6. 420
LOOP DETECTOR CONDUI T L. F. 896. 000 2.870
LOOP DETECTOR SLOTS L. F. 707.000 11. 880
PULL BOXES, STEEL, 24X36-1NCH EACH 3. 000 466. 400
CONCRETE BASES, TYPE 1 EACH 5. 000 485. 200
CONCRETE BASES, TYPE 2 EACH 1. 000 673. 600
CONC CNTRL CABI NET BASES, TYPE EACH 1. 000 1188. 000
TRAFF SI GNAL CABLE, 5 CONDUCTO L. F. 126. 000 0.700
TRAFF SI GNAL CABLE, 7 CONDUCTO L. F. 1097. 000 0. 800
TRAFF SI GNAL CABLE, 15 CONDUCT L. F. 810. 000 1.120
ELECTRI CAL WRE, TRAFFIC SIGNA L. F. 2216. 000 0. 620
LOOP DETECTOR LEAD I N CABLE L. F. 5127. 000 1.170
LOOP DETECTOR W RE L. F. 4115. 000 0. 540
SAW NG EXI STI NG PAVEMENT L. F. 80. 000 1. 000
M SC LS 1. 000 2847. 200
90004A, TRAFFI C SIGNALS, STH 1

I H94 WB OFF RAMWP

M SC EACH 7.000 40. 000
90005A, REMOVI NG AND RESETTI NG

DELI NEATOR PCSTS

SPECI AL GRANULAR BACKFI LL TON 34. 000 19. 520
MARKER POSTS, FLEXI BLE, FOR CU EACH 2. 000 40. 000

PROPOSAL TOTAL

663.
80.

151321.

.00

68
00

67

50
35

. 120
.620

170

. 540
. 750

200

. 000

000
000

1700.
70.

158858.

.00

00
00

64

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2. 050 1537. 50
1. 850 1387. 50
3. 500 717.50
225. 000 450. 00
3. 500 584. 50
3. 800 425. 60
3. 500 140. 00
3. 200 2867. 20
11. 000 7777.00
400. 000 1200. 00
300. 000 1500. 00
480. 000 480. 00
800. 000 800. 00
0. 500 63. 00
0. 600 658. 20
1. 300 1053. 00
0. 550 1218. 80
0. 700 3588. 90
0. 550 2263. 25
1. 000 80. 00
4065. 000 4065. 00
40. 000 280. 00
35. 000 1190. 00
40. 000 80. 00
168610. 12



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709008

STATE PROJECT(S): 1300-08-62

TYPE OF WORK: BRI DGE PAI NTI NG

BI DDER NO 1: CHO CE CONSTRUCTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON

40/ M LWAUKEE COUNTY
HOAN BRI DGE CABLE PAI NTI NG
I 794, USH 41, 45

M LWAUKEE, WAUKESHA COUNTY

PAGE:

30

LETTI NG DATE: 07/09/02

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
61910 MOBI LI ZATI ON LS
64301 TRAFFI C CONTROL LS
64310 TRAFFI C CONTRCL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTRCL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTRCL, WARNI NG LI GHT DAYS

64326 TRAFFI C CONTROL, SIGNS DAYS
90008 M SC DAY
90008A PORTABLE CHANGEABLE MES
90030 M SC L. F.
90030A SUSPENDER CABLE COATI NG
2 1/ 4-1 NCH
90030 M SC L. F.

90030B SUSPENDER CABLE COATI NG

Bl DDER NO 1
ESTI MATED UNI'T

QUANTI TY BID PRI CE
1. 000 2450. 000
1. 000 12000. 000
30. 000 50. 000
800. 000 1. 000
9. 000 10. 000
18. 000 1. 000
216. 000 0. 500
222.000 2. 000
14. 000 100. 000
3072. 000 49. 862
670. 000 11. 280

PROPCSAL TOTAL

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
2450. 00 0. 000 0. 00
12000. 00 0. 000 0.00
1500. 00 0. 000 0. 00
800. 00 0. 000 0.00
90. 00 0. 000 0.00
18. 00 0. 000 0.00
108. 00 0. 000 0.00
444.00 0. 000 0.00
1400. 00 0. 000 0.00
153176. 06 0. 000 0.00
7557. 60 0. 000 0.00
179543. 66 0.00

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0.00



Date 07/23/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709009

STATE PROJECT(S): 1315-03-60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW Bl DS RECEI VED

LOCATI ON 30/ KENOCSHA

TYPE OF WORK: ASPHALTI C SURFACI NG

COUNTY

PAGE: 31

LETTI NG DATE: 07/09/02

BIDDER NO 1: PAYNE & DOLAN, | NC

BIDDER NO 2: BLACK DI AMOND GROUP. | NC
BIDDER NO 3: B. R AMON & SONS, INC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG I.D.
20105 GRUBBI NG 1. D
20335 REMOVI NG SVALL PI PE CULVERTS  EACH
20371 REMOVI NG OLD STRUCTURE, STATIO LS

544+07

20401 REMOVI NG PAVEMENT S. Y.
20421 REMOVI NG ASPHALTI C SURFACE, M TON
21301 FI NI SH NG ROADVWAY LS
30404 CRUSHED AGCGREGATE BASE COURSE TON
30409 SHAPI NG SHOULDERS STA
30420 CABC, OPEN GRADED, NUMBER 2 TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
52098 CLEANI NG CULVERT PI PES EACH
52107 CORRUGATED STEEL CULVERT PIPE, L.F
52109 CORRUGATED STEEL CULVERT PIPE, L.F.
52111 CORRUGATED STEEL CULVERT PIPE, L.F.
52113 CORRUGATED STEEL CULVERT PIPE, L.F.
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F
52140 CORRUGATED STEEL PI PE ARCH, 42 L.F.
52151 STL APRON ENDW. FOR CLVRT PI PE EACH
52152 STL APRON ENDW. FOR CLVRT PI PE EACH
52153 STL APRON ENDW. FCOR CLVRT PI PE EACH
52155 STL APRON ENDW. FOR CLVRT PI PE EACH
52164 STL APRON ENDW. FOR PI PE ARCH, EACH
52166 STL APRON ENDW. FCR PI PE ARCH, EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L. F.

GENEVA RD, CTH P - STH 50
TOMN RD
KENOSHA COUNTY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT
QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT
43. 000 5. 860 251. 98 5. 860 251. 98
43. 000 5. 860 251. 98 5. 860 251. 98
6. 000 250. 000 1500. 00 250. 000 1500. 00
1. 000 3000. 000 3000. 00 3000. 000 3000. 00
103. 600 5. 000 518. 00 5. 000 518. 00
12641. 000 5.750 72685. 75 7.190 90888. 79
1. 000 360. 000 360. 00 1000. 000 1000. 00
1852. 600 10. 560 19563. 46 13. 000 24083. 80
363. 900 10. 300 3748. 17 2.750 1000. 73
98. 400 10. 000 984. 00 10. 000 984. 00
2198. 400 1.180 2594. 11 0. 950 2088. 48
12641. 000 0. 500 6320. 50 0. 350 4424, 35
821. 700 174. 900 143715. 33 180. 000 147906. 00
12641. 000 21.910 276964. 31 21. 000 265461. 00
8100. 000 1. 000 8100. 00 1. 000 8100. 00
1. 000 1500. 000 1500. 00 1500. 000 1500. 00
100. 000 80. 000 8000. 00 80. 000 8000. 00
4. 000 130. 000 520. 00 130. 000 520. 00
4. 000 160. 000 640. 00 160. 000 640. 00
12. 000 175. 000 2100. 00 175. 000 2100. 00
54. 000 100. 000 5400. 00 100. 000 5400. 00
34. 000 125. 000 4250. 00 125. 000 4250. 00
4.000 300. 000 1200. 00 300. 000 1200. 00
2.000 400. 000 800. 00 400. 000 800. 00
1. 000 600. 000 600. 00 600. 000 600. 00
2. 000 690. 000 1380. 00 690. 000 1380. 00
3. 000 575. 000 1725. 00 575. 000 1725. 00
2. 000 640. 000 1280. 00 640. 000 1280. 00
800. 000 8. 500 6800. 00 8.500 6800. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
14. 000 602. 00
14. 000 602. 00
600. 000 3600. 00
8570. 000 8570. 00
4.500 466. 20
7.100 89751. 10
3000. 000 3000. 00
9. 800 18155. 48
11. 000 4002. 90
21. 000 2066. 40
1.150 2528. 16
0.520 6573. 32
196. 000 161053. 20
19. 800 250291. 80
1. 000 8100. 00
1300. 000 1300. 00
45. 000 4500. 00
75. 000 300. 00
90. 000 360. 00
90. 000 1080. 00
65. 000 3510. 00
95. 000 3230. 00
170. 000 680. 00
300. 000 600. 00
500. 000 500. 00
700. 000 1400. 00
190. 000 570. 00
330. 000 660. 00
8. 900 7120. 00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020709009

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE

32

LETTI NG DATE: 07/09/02

61254 REINF CONC ENDWALLS FOR UNDERD EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62201 ASPHALTI C CONCRETE CURB
62203 ASPHALTI C FLUMVES S.Y
62501 TOPSO L S.Y
62702 MJLCHI NG S.Y.
62811 ERGCSI ON BALES, DELI VERED EACH
EACH
owr

r
R

62812 EROSI ON BALES, | NSTALLED
62905 FERTILIZER, TYPE B

63011 SEEDI NG M XTURE NO. 40 LB.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64326 TRAFFI C CONTROL, SIGNS DAYS

64503 GEOTEXTI LE FABRIC, TYPE DF S
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L
64618 PVMI MRKNG CHANNELI ZING 8-IN L
64626 PVMI MRKNG SAME DAY, 4-INCH, L.
64901 TEMPORARY PAVEMENT MARKI NG 4- L
66501 SAW NG EXI STI NG PAVEMENT L
66502 SAW NG CONCRETE PAVEMENT, FULL L
90345 SPECI AL GRANULAR BACKFI LL T
90545 CONCRETE COLLAR EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
2.000 300. 000
1. 000 100. 000
1. 000 3000. 000
210. 000 7.800
9. 000 66. 580
322. 100 3. 500
322.100 0. 550
40. 000 8. 000
40. 000 8. 000
0. 210 150. 000
5. 800 18. 000
1. 000 3100. 000
1. 000 3900. 000
1800. 000 1. 000
553. 800 2. 000
41737. 500 0.190
200. 000 0. 600
28910. 500 0. 360
26709. 000 0. 160
434. 000 0. 750
300. 000 2.000
67.200 30. 000
9. 000 180. 000

PROPCSAL TOTAL

621970.

. 190

600

. 360

160

. 750

000

. 000
. 000

634636.

Bl DDER NO 3
UNI T

Bl D PRI CE AMOUNT
320. 000 640. 00
10. 000 10. 00
16400. 000 16400. 00
9. 000 1890. 00
65. 000 585. 00
5.500 1771.55
0.570 183. 60
8. 000 320. 00
8. 000 320. 00
170. 000 35.70
6. 800 39. 44
3500. 000 3500. 00
4600. 000 4600. 00
1. 000 1800. 00
2. 400 1329.12
0.190 7930. 13
0. 600 120. 00
0. 360 10407. 78
0. 180 4807. 62
1.600 694. 40
2.700 810. 00
42.000 2822. 40
1100. 000 9900. 00
656089. 30



Date 07/23/02

CERTI FI ED BY-

TITLE

PROPOSAL: 20020709010

STATE PRQJECT(S):

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

1420-05- 70

LOCATI ON 20/ FOND DU LAC COUNTY
FOND DU LAC BYPASS

USH 151

FOND DU LAC COUNTY

PAGE

33

LETTI NG DATE: 07/09/ 02

TYPE OF WORK:
BIDDER NO 1: JAMES PETERSON SONS, |NC.
BIDDER NO 2: RELIANCE JO NT VENTURE
BIDDER NO 3: THE ZI GNEGO COVPANI ES
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUVBER | TEM DESCRI PTI ON UNF'T  QUANTITY BID PRICE
20101 CLEARI NG STA. 46. 000 183. 000
20102 CLEARI NG |.D 100. 000 9. 500
20104 GRUBBI NG STA. 46. 000 183. 000
20105 GRUBBI NG |. D 100. 000 9. 500
20335 REMOVI NG SMALL PIPE CULVERTS  EACH 10. 000 180. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2400. 000
148+75
20401 REMOVI NG PAVEMENT S.Y. 268. 000 6. 000
20405 REMOVI NG CURB AND GUTTER L. F. 1394. 000 3.000
20411 REMOVI NG GUARDRAI L L. F. 120. 000 1. 000
20412 REMOVI NG FENCE L. F. 1150. 000 0. 450
20416 REMOVI NG | NLETS EACH 4. 000 200. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 200. 000 9. 550
20501 COMMON EXCAVATI ON C.Y. 198624.000 2. 670
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3500. 000
B- 20- 152
20612 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3500. 000
B-20- 153
20613 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8500. 000
B- 20- 150
20614 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8500. 000
B-20- 151
20621 EXCAVATI ON FOR STRUCTURES, CUL LS 1.000 6000. 000
C 20-43
20622 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 6000. 000
C 20- 44
20623 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 6000. 000
C 20- 45
20624 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 6000. 000

C 20-46

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
8418. 00 183. 000
950. 00 9. 500
8418. 00 183. 000
950. 00 9. 500
1800. 00 150. 000
2400. 00 2600. 000
1608. 00 4.000
4182. 00 2.500
120. 00 1. 000
517.50 0. 500
800. 00 125. 000
1910. 00 9. 550
530326. 08 2.440
3500. 00 3500. 000
3500. 00 3500. 000
8500. 00 8500. 000
8500. 00 8500. 000
6000. 00 4000. 000
6000. 00 4000. 000
6000. 00 4000. 000
6000. 00 4000. 000

500.
1910.
484642.
3500.
3500.
8500.
8500.
4000.
4000.
4000.

4000

00

00

00

00

00

00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
183. 000 8418. 00
9. 500 950. 00
183. 000 8418. 00
9. 500 950. 00
180. 000 1800. 00
2400. 000 2400. 00
6. 000 1608. 00
3. 000 4182. 00
1. 000 120. 00
0. 800 920. 00
200. 000 800. 00
9. 550 1910. 00
2.670 530326.08
3500. 000 3500. 00
3500. 000 3500. 00
8500. 000 8500. 00
8500. 000 8500. 00
5100. 000 5100. 00
5100. 000 5100. 00
5100. 000 5100. 00
5100. 000 5100. 00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020709010

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF H GHWAYS

PAGE
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LETTI NG DATE: 07/09/02

20626

20801
20901
21001
21301
30404
30418
30420
30426
40204
40301
40501
40722
40724
40728
41106
41510
41620
41653
50201
50265
50307
50401
50409
50504
50505
50511
50626
50640
50640

51030
51121
51605
52105
52107

EXCAVATI ON FOR STRUCTURES, CUL LS
C 20-47
EXCAVATI ON FOR STRUCTURES, CUL LS
C-20-48

BORROW EXCAVATI ON CY.
GRANULAR BACKFI LL cCY
STRUCTURE BACKFI LL C.Y.
FI NI SH NG ROADVWAY LS

CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 1 TON
CABC, OPEN GRADED, NUMBER 2 TON

BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DCL
ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE PAVEMENT, 10-1 NCH S.Y
CONCRETE SURFACE DRAI NS CY
PAVEMENT TI ES EA
CONCRETE MASONRY, BRI DGES C
PROTECTI VE SURFACE TREATMENT S
PRESTRESSED G RDER, | TYPE, 54 L
CONCRETE MASONRY, CULVERTS C
CONCRETE MASONRY, ENDWALLS C.
H GH STRENGTH BAR STEEL REINF. LB
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
STEEL DI APHRAGVB, STRUCTURE EACH
B- 20- 152

CIP CONC PILING DELIV & DRIVE L. F
STL PILING DELIV & DRIVEN, HP L. F.
RUBBERI ZED MEMBRANE WATERPROOF S. Y
CORRUGATED STEEL CULVERT PIPE, L.F
CORRUGATED STEEL CULVERT PIPE, L.F

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
1. 000 6000. 000 6000. 00
1. 000 6000. 000 6000. 00
756760. 000 2.740 2073522.40
3759. 000 10. 000 37590. 00
5055. 000 14. 000 70770. 00
1. 000 5000. 000 5000. 00
117000. 000 6. 250 731250. 00
200. 000 20. 000 4000. 00
25200. 000 6. 300 158760. 00
171000. 000 6. 060 1036260. 00
848. 000 1. 500 1272.00
10155. 000 0. 950 9647. 25
564. 000 190. 000 107160. 00
9225. 000 33. 350 307653. 75
180. 000 48. 300 8694. 00
6030. 000 1. 000 6030. 00
750. 000 38. 750 29062. 50
82580. 000 18. 800 1552504. 00
9. 000 350. 000 3150. 00
950. 000 7.000 6650. 00
3185. 000 305. 000 971425. 00
4600. 000 1. 500 6900. 00
1558. 000 125. 000 194750. 00
1248. 000 290. 000 361920. 00
156. 000 485. 000 75660. 00
47100. 000 0.430 20253. 00
156665. 000 0. 430 67365. 95
501580. 000 0. 460 230726. 80
24.000 60. 000 1440. 00
12. 000 400. 000 4800. 00
12. 000 400. 000 4800. 00
9314. 000 15. 000 139710. 00
6400. 000 13. 000 83200. 00
264. 000 15. 000 3960. 00
140. 000 18. 000 2520. 00
240. 000 19. 500 4680. 00

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
4000. 000 4000. 00
4000. 000 4000. 00
2.950 2232442. 00
12. 000 45108. 00
12. 000 60660. 00
20000. 000 20000. 00
5. 950 696150. 00
20. 000 4000. 00
6. 990 176148. 00
5. 300 906300. 00
1.500 1272. 00
0. 950 9647. 25
190. 000 107160. 00
33. 350 307653. 75
48. 300 8694. 00
1. 000 6030. 00
38. 750 29062. 50
18. 800 1552504. 00
350. 000 3150. 00
7.000 6650. 00
305. 000 971425. 00
1.500 6900. 00
125. 000 194750. 00
290. 000 361920. 00
485. 000 75660. 00
0.430 20253. 00
0. 430 67365. 95
0. 460 230726. 80
60. 000 1440. 00
400. 000 4800. 00
400. 000 4800. 00
15. 000 139710. 00
13. 000 83200. 00
15. 000 3960. 00
19. 000 2660. 00
22.500 5400. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
5100. 000 5100. 00
5100. 000 5100. 00
2.740 2073522. 40
10. 000 37590. 00
13. 600 68748. 00
1940. 000 1940. 00
6. 250 731250. 00
12. 000 2400. 00
7.850 197820. 00
6. 060 1036260. 00
1.500 1272. 00
0. 950 9647. 25
190. 000 107160. 00
33. 350 307653. 75
48. 300 8694. 00
1. 000 6030. 00
38. 750 29062. 50
19.220 1587187.60
500. 000 4500. 00
7.000 6650. 00
305. 000 971425. 00
1.500 6900. 00
125. 000 194750. 00
290. 000 361920. 00
437.000 68172. 00
0.430 20253. 00
0. 430 67365. 95
0. 460 230726. 80
60. 000 1440. 00
400. 000 4800. 00
400. 000 4800. 00
15. 000 139710. 00
13. 000 83200. 00
15. 000 3960. 00
18. 000 2520. 00
19. 500 4680. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709010

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FCOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
RCCP, CL I11, 18-1NCH

I

I
CL |

RCCP, CL 1V, 36-1NCH
CL |

RCCP, CL IV, 66-1NCH

RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 15-1NCH
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
RCCP HORZ ELLIP, CL HE-II1, 29
RCCP HORZ ELLIP, CL HE-111, 34
RCCP HORZ ELLIP, CL HE-111, 43
RCCP HORZ ELLIP, CL HE-II1, 48
RCCP HORZ ELLIP, CL HE-II1, 53
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-1
CONCRETE SI DEWALK, 4-1 NCH
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG CONCRETE
Rl PRAP

HEAVY RI PRAP

REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS I
I NLETS, TYPE 3

I NLETS, TYPE 8

I NLETS, TYPE 9

I NLETS, TYPE 10

I NLETS, TYPE 2

I NLET COVERS, TYPE H

I NLET COVERS, TYPE MS

I NLET COVERS, TYPE WM
ADJUSTI NG MANHOLE COVERS
Pl PE UNDERDRAI N, 4-1 NCH
Pl PE UNDERDRAI N, 6-1 NCH

, SS

Il
I, SS

L. F.
EACH
EACH
EACH

ggggrrrrr

TTKKKTTTTTTTTTTQ%EQTTTTT

rrooprCorreCCre

TRODER
99%99959

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
132. 000 24.750
14. 000 75. 000
24.000 110. 500
4.000 172. 000
660. 000 25.750
246. 000 31. 500
420. 000 52. 750
690. 000 62. 250
255. 000 164. 500
1. 000 187. 000
5. 000 200. 500
7.000 217.750
4.000 261. 500
250. 000 64. 500
750. 000 77.000
426. 000 113. 500
1500. 000 97. 500
729. 000 128. 500
4830. 000 7.000
1263. 000 12. 000
5205. 000 3. 000
600. 000 6. 000
800. 000 3. 000
672.000 40. 000
745. 000 30. 000
504. 000 34. 000
234. 000 25. 000
240. 000 27.500
8. 000 750. 000
5. 000 800. 000
1. 000 900. 000
3. 000 900. 000
6. 000 900. 000
8.000 320. 000
17.000 240. 000
6. 000 480. 000
2.000 220. 000
29130. 000 2.100
200. 000 3. 000

DI VI SI ON OF HI GHWAYS

146250.
93676.
33810.
15156.
15615.

3600
2400.
26880.
22350
17136.
5850.
6600.
6000.
4000.
900.
2700
5400.
2560
4080.
2880.
440.
61173.
600.

Bl DDER NO 2

UNIT
Bl D PRI CE

315.
328.
224,
267.

74.
104.
127.
169.
. 000
12.
. 000
. 000
. 000

40.
30
34
27.
28.

660.
1355.
1475.
1500.

700.

295.

220.

450

220.
. 270
. 000

900
800
250

000

000
000
000
200
600
000
000
000
000
000
000
000
000
000

191700.
123383.
33810.
15156.
15615
3600.
2400.
26880.
22350.
17136.
6364.
6864.
5280.
6775.
1475.
4500.
4200.
2360.
3740.
2700.
440.
36995
1600.

PAGE

35

LETTI NG DATE: 07/09/ 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
24.750 3267. 00
75. 000 1050. 00
110. 500 2652. 00
172. 000 688. 00
25.750 16995. 00
31. 500 7749. 00
52. 750 22155. 00
62. 250 42952. 50
164. 500 41947. 50
187. 000 187. 00
200. 500 1002. 50
217.750 1524. 25
261. 500 1046. 00
64. 500 16125. 00
77.000 57750. 00
113. 500 48351. 00
97. 500 146250. 00
128. 500 93676. 50
8. 750 42262. 50
10. 000 12630. 00
3. 300 17176. 50
6. 000 3600. 00
3. 000 2400. 00
40. 000 26880. 00
40. 000 29800. 00
34. 000 17136. 00
25. 000 5850. 00
27.500 6600. 00
1050. 000 8400. 00
1000. 000 5000. 00
1125. 000 1125. 00
1275. 000 3825. 00
900. 000 5400. 00
320. 000 2560. 00
225. 000 3825. 00
480. 000 2880. 00
150. 000 300. 00
0. 900 26217. 00
3. 000 600. 00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020709010

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

61210 PI PE UNDERDRAI N, UNPERFORATED, L.F.
61211 Pl PE UNDERDRAI N, UNPERFCRATED, L.F.
61251 DRAIN Tl LE EXPLORATI ON L. F.
61253 REINF CONC ENDWALLS FOR UNDERD EACH
61409 STEEL PLATE BEAM GUARD, CLASS L.F.
61425 PORTABLE CRASH CUSHI ONS, DELIV EACH
61426 PORTABLE CRASH CUSHI ONS, | NSTA EACH
61427 CARTRI DGES FOR PORTABLE CRASH EACH
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH

61601 WOVEN W RE FENCE L. F.
61611 CHAIN LINK FENCE, 5 FT. L. F.
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS

62003 CONCRETE MEDI AN SLOPED NOSE S. F.
62101 LANDVARK REFERENCE MONUMENTS  EACH

62401 WATER MGAL
62505 SALVAGED TOPSO L S. Y
62702 MJILCHI NG S. Y
62811 EROSION BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62822 ERCSI ON MAT, DELI VERED, CLASS S.Y
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y
62842 EROCSI ON MAT, DELIV, CLASS II1, S.Y.
62843 ERCSI ON MAT, |INSTLD, CLASS 11l S.Y.
62855 POLYETHYLENE SHEETI NG S.Y
62860 TURBI DI TY BARRI ERS S. Y
62870 | NLET PROTECTION, TYPE A EACH
62872 | NLET PROTECTION, TYPE C EACH
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F.

62880 CULVERT PI PE DI TCH CHECKS EACH
62905 FERTILIZER, TYPE B owr
63003 SEEDI NG TEMPORARY LB.

63008 SEEDI NG M XTURE NO. 10 LB

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1125. 000 2.250
80. 000 3. 000
1500. 000 2. 000
58. 000 100. 000
50. 000 9. 500
2. 000 4900. 000
2.000 1000. 000
2.000 1. 000
16. 000 60. 000
25500. 000 2. 000
186. 000 30. 000
1.000 500. 000
1. 000 130600. 000
290. 000 4.660
13. 000 80. 000
2500. 000 15. 000
314900. 000 0. 390
266700. 000 0. 075
200. 000 3. 000
200. 000 3. 000
5050. 000 0. 600
5050. 000 0. 600
2000. 000 0.010
4.000 50. 000
6. 000 100. 000
60900. 000 0. 450
60900. 000 0. 500
900. 000 4.000
900. 000 1.500
3060. 000 1. 000
530. 000 17. 000
8. 000 65. 000
11. 000 30. 000
816. 000 2. 000
816. 000 2. 000
56. 000 24.100
210. 000 23.000
1400. 000 1. 750
4900. 000 3. 500

DI VI SI ON OF HI GHWAYS

122811.
20002.
600.
600.
3030.
3030.
20.
200.
600.
27405.
30450
3600.
1350.
3060.
9010.
520.
330.
1632.
1632.
1349.
4830.
2450.
17150.

Bl DDER NO 2

UNIT
Bl D PRI CE

4900
1000.

1
60.
2.
36.

1
168600.
4.
80.
13.

NN w o
WkFRr WwWhwNhOo TN

NPROOSO00OW®WOD

600
600
010
000
000
450
500
000

. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 100
. 000
. 750
. 500

168600.
1351.
1040.

32500.

157450.

20002.
600.
600.
3030.
3030.
20.
200.
600.
27405.
30450.
3600.
1350.
7650
9010.
520.
330.
1632.
2448
1349.
4830.
2450
17150.

PAGE
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LETTI NG DATE: 07/09/ 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
7. 000 7875. 00
3. 000 240. 00
10. 000 15000. 00
80. 000 4640. 00
9. 000 450. 00
2000. 000 4000. 00
4000. 000 8000. 00
1. 000 2.00
75. 000 1200. 00
2. 350 59925. 00
30. 000 5580. 00
1000. 000 1000. 00
135000. 000 135000. 00
8. 000 2320. 00
90. 000 1170. 00
15. 000 37500. 00
0. 390 122811. 00
0. 090 24003. 00
4.000 800. 00
4. 000 800. 00
0. 750 3787.50
0. 850 4292. 50
0. 100 200. 00
100. 000 400. 00
125. 000 750. 00
0. 450 27405. 00
0. 520 31668. 00
3. 500 3150. 00
4.500 4050. 00
3. 000 9180. 00
19. 250 10202. 50
65. 000 520. 00
40. 000 440. 00
4.000 3264. 00
4. 000 3264. 00
50. 000 2800. 00
25. 000 5250. 00
1. 000 1400. 00
4.200 20580. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709010

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

SEEDI NG BORROW PIT M XTURE
ERCSI ON CONTROL SCD

DELI NEATOR PCGSTS

DELI NEATORS

WOOD POSTS, 4X4-1NCH X 12-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
Hl GH- STRENGTH STRUCT STEEL, Sl
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL RElI NFORCEMENT, SIGN
SIGNS, TYPE |

SIGNS, TYPE ||, REFLECTIVE
MOVI NG SI GNS, TYPE |1

REMOVI NG SI GNS, TYPE |
REMOVI NG SMALL Sl GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTRCOL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 8- 1N
PAVEMENT MARKI NG, RAlI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STCP LI NE, 18-1NCH
PVMI'T MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, SYMBOLS, EPO
PVMI MRKNG, DI AGONAL, 12-1 NCH,
PVMI'T MRKNG, DI AGONAL, 24-1 NCH,
PAVEMENT MARKI NG, PARKI NG STAL

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
EACH
EACH

rrrgrrwmw

mmmg%mmmgmm<<<

rrrm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
750. 000 2. 000
270. 000 2.500
23. 000 13. 000
23. 000 3. 000
9. 000 48. 000
160. 000 52. 000
3620. 000 1. 750
6. 400 485. 000
392. 000 2. 000
606. 000 18. 000
1453. 270 16. 500
1. 000 25.100
30. 000 18. 000
33. 000 18. 000
1.000 18600. 000
1. 000 5000. 000
50. 000 45. 000
8450. 000 0. 600
2125. 000 1. 000
1300. 000 0. 450
4500. 000 0. 600
2850. 000 1. 000
80. 000 15. 000
29. 000 23.000
29. 000 2.000
16351. 000 1. 800
2245. 000 1.700
937. 000 2.500
78390. 000 0. 250
2730. 000 0. 600
20. 000 50. 000
4450. 000 0. 350
197. 000 4.500
370. 000 3. 000
1. 000 120. 000
3. 000 60. 000
130. 000 1.700
950. 000 4.500
860. 000 1. 500

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
2.000 1500. 00
2.500 675. 00
18. 000 414. 00
3. 250 74.75
50. 000 450. 00
52. 000 8320. 00
1.750 6335. 00
485. 000 3104. 00
2. 000 784. 00
18. 000 10908. 00
15. 750 22889. 00
75. 000 75. 00
20. 000 600. 00
15. 000 495. 00
11000. 000 11000. 00
4000. 000 4000. 00
25. 000 1250. 00
0. 300 2535. 00
0. 750 1593. 75
0. 250 325. 00
0. 250 1125. 00
0. 600 1710. 00
18. 500 1480. 00
23.000 667. 00
6. 000 174. 00
0. 880 14388. 88
1.700 3816. 50
2.500 2342.50
0. 250 19597. 50
0. 600 1638. 00
75. 000 1500. 00
0. 300 1335. 00
4.500 886. 50
3. 000 1110. 00
120. 000 120. 00
60. 000 180. 00
1.700 221.00
4.500 4275. 00
1.500 1290. 00

PAGE: 37

LETTI NG DATE: 07/09/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
4.500 3375. 00
3. 000 810. 00
16. 000 368. 00
2.500 57. 50
48. 000 432. 00
55. 000 8800. 00
2.300 8326. 00
465. 000 2976. 00
1. 000 392. 00

50. 000 50. 00
25. 000 750. 00
25. 000 825. 00
15000. 000 15000. 00
5000. 000 5000. 00
45. 000 2250. 00
0. 600 5070. 00
1. 000 2125. 00
0. 450 585. 00
0. 600 2700. 00
1. 000 2850. 00
15. 000 1200. 00
23. 000 667. 00
2.000 58. 00
1.500 24526. 50
3. 000 6735. 00
2.500 2342.50
0. 250 19597. 50
0. 600 1638. 00
75. 000 1500. 00
0. 350 1557. 50
4.500 886. 50
3. 000 1110. 00
120. 000 120. 00
60. 000 180. 00
1.700 221.00
4.500 4275. 00
1.500 1290. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709010

| TEM
NUMBER

65069
65070
65221
65306
66501
66502
90004
90004

90004

90004

90004

90004

| TEM DESCRI PTI ON

PAVEMENT MARKI NG, | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- | NCH, REMOVA
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B- 20- 152

CONSTRUCTI ON STAKI NG, STRUCT L
B-20- 153

CONSTRUCTI ON STAKI NG, STRUCT L
B-20- 150

CONSTRUCTI ON STAKI NG, STRUCT L
B-20-151

CONSTRUCTI ON STAKI NG STRUCT L
C 20-43

CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-| NCH
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A CONSTRUCTI ON STAKI NG, F
M SC

90004D STEEL RAI LI NG STRUCTUR
M SC

90004G CONSTRUCTI ON STAKI NG,
STRUCTURE LAYQUT, STRUCTURE C
M SC

90004H CONSTRUCTI ON STAKI NG,
STRUCTURE LAYQUT, STRUCTURE G
M SC

90004J CONSTRUCTI ON STAKI NG,
STRUCTURE LAYQUT, STRUCTURE G
M SC

90004K CONSTRUCTI ON STAKI NG,
STRUCTURE LAYOUT, STRUCTURE G

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI MATED UNIT

UNI'T QUANTITY BID PRICE

EACH 10. 000 40. 000
L. F. 7800. 000 0. 260
L. F. 3840. 000 0. 950
EACH 110. 000 3. 500
EACH 23. 000 50. 000
L. F 34290. 000 0.410
L. F. 1710. 000 0. 450
L. F. 6093. 000 0. 800
EACH 40. 000 120. 000
LS 1. 000 1300. 000
LS 1. 000 1300. 000
LS 1. 000 1200. 000
LS 1. 000 1200. 000
LS 1. 000 80. 000
L. F. 28910. 000 0.790
L. F. 505. 000 4.500
EACH 6. 000 435. 000
L. F. 142. 000 0. 900
L. F. 1488. 000 1. 700
LS 1. 000 1700. 000
LS 1. 000 12900. 000
LS 1. 000 600. 000
LS 1. 000 600. 000
LS 1. 000 600. 000
LS 1. 000 600. 000

80.
22838.
2272.
2610.
127.
2529.
1700.
12900.

600.

600.

600.

600.

.00

.00

00
90
00
80
60
00
00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

2400.

2400.

4000.

4000.

270.

12900.

270.

270.

270.

270.

000

000

000

. 900
. 500
. 000
. 750
. 450
. 000

000

000

000

000

000

270.
26019.
2272.
2610.
106.
2157.
3200.
12900.

270.

270.

270.

270.

.00

.00

00
00
00
50
60
00
00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

12900.

665.

665.

665.

665.

. 200

. 200

. 600

. 720
. 500
. 000
. 750
. 450
. 600

000

600

600

600

600

LETTI NG DATE: 07/09/02

665.
20815.
2272.
2610.
106.
2157.
9491.
12900.

665.

665.

665.

665.

.20

.20

60
20
00
50
60
60
00

60

60

60

60



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCSAL: 20020709010

| TEM
NUMBER

90004

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90031

90031

90031

90031

90033

| TEM DESCRI PTI ON

M SC
90004L CONSTRUCTI ON STAKI NG,

STRUCTURE LAYQOUT, STRUCTURE G

M SC

90005B DELI NEATOR POSTS, FLEXI

M SC

90005C PI LE REDRI VI NG, B-20-15

M SC

90005D PI LE REDRI VI NG, B-20- 15

M SC

90005E PI LE REDRI VI NG, B-20- 15

M SC

90005F PILE REDRI VI NG B-20-15

M SC

90005G W LDLI FE POND ROOTSTOCK

VEGETATI ON
M SC

90005H SHALLOW MARSH ( FI SH ACC
CHANNELS) ROOTSTOCK VEGETATI ON

M SC

90030A PAVEMENT MARKI NG TAPE,
RAI SED PATTERN GROOVED | N

M SC

90030B PILE SHELLS, B-20-152
M SC

90030C PI LE SHELLS, B-20-153
M SC

90031A ARCHI TECTURAL SURFACE
TREATMENT B-20- 150

M SC

90031B ARCHI TECTURAL SURFACE
TREATMENT B- 20-151

M SC

90031C ARCHI TECTURAL SURFACE
TREATMENT B-20-152

M SC

90031D ARCHI TECTURAL SURFACE
TREATMENT B-20- 153

M SC

90033A GEOTEXTI LE FABRIC, TYPE

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1. 000 600. 000
40. 000 34. 500
10. 000 300. 000
10. 000 300. 000
8. 000 300. 000
8. 000 300. 000
3823. 000 1. 800
5485. 000 1.800
2600. 000 4. 600
1560. 000 34. 000
1560. 000 34. 000
1107. 000 8. 000
1154. 000 8. 000
2090. 000 8. 000
2090. 000 8. 000
200. 000 2.100

DI VI SI ON OF HI GHWAYS

1380.

3000.

3000.

2400.

2400.

6881.

9873.

11960.

53040.

53040.

8856.

9232.

16720.

16720.

420.

00

00

00

00

40

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

270.

40.

300.

300.

300.

300.

34.

34.

000

000

000

000

000

000

. 800

. 800

. 950

000

000

. 000

. 000

. 000

. 000

. 100

1600.

3000.

3000.

2400.

2400.

6881.

9873.

12870.

53040.

53040.

8856.

9232.

16720.

16720.

420.

00

00

00

00

40

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

665.

32.

300.

300.

300.

300.

34.

34.

600

000

000

000

000

000

. 050

. 050

. 950

000

000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/09/02

1280.
3000.
3000.
2400.
2400.

7837.

11244.

12870.

53040.
53040.

8856.

9232.

16720.

16720.

1000.

00

00

00

00

15

25

00

00

00

00

00

00

00

00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709010

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

40

LETTI NG DATE: 07/09/02

M SC

90036A SEED M X, SPECI AL

M SC

90037A TEST ROLLI NG

M SC

90039A SEEDBED PREPARATI ON

M SC

90039B SEEDI NG, SPECI AL

M SC

90039C ROOTSTOCK PROTECTI ON
M SC

90066A MOBI LE TELEPHONE BI LLS
QWP, BASE COURSES

QWP, CONCRETE PAVEMENT

QWP, PROFI LE 1 NDEX | NCENTI VE,
QWP, PVMI STRENGTH | NCENTI VE

STA.

ACRE
ACRE
DOL
TON
S Y.

DOL
DOL

QW READY M XED CONC MASONRY F C. Y.
QWwP, BRDG STRGTH | NCENTI VE CON DCL

CONCRETE COLLAR

EACH

MARKER POSTS, FLEXI BLE, FOR CU EACH
TRAFF CNTRL, PERVANENT BARR, T EACH
TRAFFI C CONTROL, COVERI NG SI GN EACH
ON-THE-JOB TRAI NI NG ASP-1T AP HRS.

ON-THE-JOB TRAI NI NG, ASP-1

HRS.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE AMOUNT

100. 000 40. 000 4000. 00

50. 000 35. 000 1750. 00

13. 000 80. 000 1040. 00

13. 000 250. 000 3250. 00

3. 000 5000. 000 15000. 00

3000. 000 1. 000 3000. 00

142200. 000 0. 150 21330. 00

82580. 000 0.420 34683. 60

20000. 000 1. 000 20000. 00

25000. 000 1. 000 25000. 00

3185. 000 5. 000 15925. 00

31850. 000 1. 000 31850. 00

1. 000 100. 000 100. 00

75. 000 32. 100 2407. 50

5. 000 325. 000 1625. 00

10. 000 10. 000 100. 00

1250. 000 4.000 5000. 00

5000. 000 2.000 10000. 00

....... 10845317. 69

PROPOCSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
40. 000 4000. 00
30. 000 1500. 00
80. 000 1040. 00
250. 000 3250. 00
5000. 000 15000. 00
1. 000 3000. 00
0. 180 25596. 00
0.420 34683. 60
1. 000 20000. 00
1. 000 25000. 00
5. 000 15925. 00
1. 000 31850. 00
250. 000 250. 00
32.100 2407. 50
305. 000 1525. 00
100. 000 1000. 00
4. 000 5000. 00
2.000 10000. 00
10922661. 49

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
92. 850 9285. 00
50. 000 2500. 00
75. 000 975. 00
250. 000 3250. 00
350. 000 1050. 00
1. 000 3000. 00
0. 150 21330. 00
0. 500 41290. 00
1. 000 20000. 00
1. 000 25000. 00
5. 000 15925. 00
1. 000 31850. 00
500. 000 500. 00
32. 000 2400. 00
325. 000 1625. 00
35. 000 350. 00
4. 000 5000. 00
2.000 10000. 00
10966501. 58



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020709011

STATE PROJECT(S): 1693-27-73

2575-05-70

TYPE OF VWORK:

LOCATI ON 40/ M LWAUKEE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

PAGE: 41

LETTI NG DATE: 07/09/02

COUNTY

GLENDALE PEDESTRI AN/ Bl KE PATH, WEST MLL RD
NON HWY, CTH S

M LWAUKEE COUNTY

Bl DDER NO 1: LALONDE CONTRACTORS, | NC

BIDDER NO 2: THE ZI GNEGO COVPANI ES

BIDDER NO 3: WM BEAUDO N & SONS, | NC

Bl DDER NO 1

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20102 CLEARI NG I.D. 300. 000 9. 000
20105 GRUBBI NG I.D. 300. 000 7.000
20401 REMOVI NG PAVEMENT S Y. 286. 000 4.700
20405 REMOVI NG CURB AND GUTTER L. F. 8290. 000 2.800
20414 REMOVI NG MANHOLES EACH 1. 000 1000. 000
20416 REMOVI NG | NLETS EACH 36. 000 100. 000
20501 COVMON EXCAVATI ON C.Y. 12536. 000 5.310
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1450. 000

1693-27-73
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1450. 000
2575-05-70

30404 CRUSHED AGCGREGATE BASE COURSE TON 12082. 000 6.770
40501 ASPHALTI C MATERI AL FOR PLANT M TON 80. 000 10. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 80. 000 46. 300
41508 CONCRETE PAVEMENT, 8-1 NCH S.Y. 16528. 000 17. 630
41518 H E. S. CONCRETE PAVEMENT, 8-IN S.Y. 4064. 000 26. 800
41606 CONCRETE DRI VEWAY, 7-1NCH SY. 553. 000 26. 610
41636 H E. S. CONCRETE DRI VEWAY 7-1NC S.Y. 631. 000 27.490
41653 PAVEMENT TI ES EACH 58. 000 6. 600
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 12779. 000 9. 310
60205 CONCRETE SI DEWALK, 5-1 NCH S. F. 18080. 000 2.010
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 44. 000 65. 050
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 77.000 73. 600
60870 REINF CONC PIPE, CLASS V, SS, L.F. 1285. 000 45. 200
61110 MANHOLES, TYPE 1 EACH 4.000 975. 000
61112 MANHOLES, TYPE 3 EACH 1. 000 2325. 000
61113 MANHOLES, TYPE 5 EACH 6. 000 4715. 000
61128 RECONSTRUCTI NG MANHOLES EACH 2. 000 1500. 000
61147 | NLETS, TYPE 2 EACH 72.000 575. 000
61151 MANHOLE COVERS, TYPE J EACH 11. 000 275. 000

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
2700. 00 9. 000 2700. 00 8. 000 2400. 00
2100. 00 7.000 2100. 00 8. 000 2400. 00
1344. 20 10. 000 2860. 00 3. 750 1072. 50
23212. 00 2.000 16580. 00 2.250 18652. 50
1000. 00 1000. 000 1000. 00 200. 000 200. 00
3600. 00 100. 000 3600. 00 125. 000 4500. 00
66566. 16 6. 500 81484. 00 14.100 176757. 60
1450. 00 500. 000 500. 00 150. 000 150. 00
1450. 00 3000. 000 3000. 00 2000. 000 2000. 00
81795. 14 7.500 90615. 00 7.600 91823. 20
800. 00 10. 000 800. 00 12. 500 1000. 00
3704. 00 46. 300 3704. 00 52. 550 4204. 00
291388. 64 22.100 365268. 80 21.310 352211.68
108915. 20 27.500 111760. 00 24.910 101234. 24
14715. 33 33. 000 18249. 00 32. 800 18138. 40
17346. 19 43. 000 27133. 00 34. 900 22021. 90
382. 80 7.000 406. 00 5. 650 327.70
118972. 49 10. 000 127790. 00 8. 650 110538. 35
36340. 80 2.800 50624. 00 1. 950 35256. 00
2862. 20 65. 050 2862. 20 44,000 1936. 00
5667. 20 73. 600 5667. 20 59. 000 4543. 00
58082. 00 45. 200 58082. 00 33. 000 42405. 00
3900. 00 975. 000 3900. 00 1170. 000 4680. 00
2325. 00 2325. 000 2325. 00 2750. 000 2750. 00
28290. 00 4715. 000 28290. 00 2300. 000 13800. 00
3000. 00 1500. 000 3000. 00 550. 000 1100. 00
41400. 00 575. 000 41400. 00 730. 000 52560. 00
3025. 00 275. 000 3025. 00 235. 000 2585. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709011

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

42

LETTI NG DATE: 07/09/ 02

61171
61182
61910
62003
62111
62401
62501
62815
62816
62817
62819
62821
62830
62831
62872
63103
63110
63201

63203

63205

63207

63261

63262

63263

63264

63265

63266

63267

I NLET COVERS, TYPE WM

ADJUSTI NG MANHCLE COVERS

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
LANDMARK REF MONUMENTS & CAST

WATER

TOPSA L

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS!
ERCSI ON VAT, DELI VERED, CLASS
| NSTALLED, CLASS
I NLET PROTECTION, TYPE C

ERCSI ON MAT

WATERI NG SODDED AREAS
LAWN SCD

TREES,

SUM T ASH, 2-1NCH
TREES,

BARDFORD PEAR

TREES,

JAPANESE TREE LI LAC
TREES,

AMUR MAPLE- TREE FORM
SHRUBS

PURPLELEAF SAND CHERRY
SHRUBS,

DWARF BUSH HONEYSUCKLE
SHRUBS

GCOLDFLAME SPI REA
SHRUBS

FROEBEL SPI REA

SHRUBS,

ANTHONY WATERER SPI REA
SHRUBS

NORVAN SPI REA

SHRUBS,

CRI MSON Pl GW BARBERRY

EACH
EACH
LS
S. F.
EACH
MGAL
S.Y
L. F.
L. F.
L. F.
EACH
EACH
S.Y
S. Y.
EACH
MGAL
S. Y.
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
72.000 505. 000
39. 000 310. 000
1. 000 29228. 000
1512. 000 4.330
2.000 280. 000
24.140 20. 000
21953. 000 1. 050
3387. 000 0. 500
3387. 000 0. 550
992. 000 0. 250
3. 000 45. 000
6. 000 60. 000
390. 000 1. 000
390. 000 1. 000
92. 000 25. 000
333. 000 23.000
21953. 000 2.320
7.000 366. 000
9. 000 361. 000
6. 000 361. 000
7.000 362. 000
9. 000 34. 000
9. 000 36. 000
88. 000 35. 000
56. 000 34. 000
49. 000 36. 000
50. 000 38. 000
62. 000 37.000

324.

3080

1904.

1764.

1900.

2294.

.00

.00

.00

00

00

00

00

00

00

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
505. 000 36360. 00
125. 000 4875. 00
16000. 000 16000. 00
5. 000 7560. 00
700. 000 1400. 00
40. 000 965. 60
1. 050 23050. 65
0. 500 1693. 50
0. 550 1862. 85
0. 250 248. 00
45. 000 135. 00
60. 000 360. 00
1. 000 390. 00
1. 000 390. 00
50. 000 4600. 00
23. 000 7659. 00
2.320 50930. 96
366. 000 2562. 00
381. 000 3429. 00
381. 000 2286. 00
362. 000 2534. 00
34. 000 306. 00
36. 000 324. 00
35. 000 3080. 00
34. 000 1904. 00
36. 000 1764. 00
38. 000 1900. 00
37.000 2294. 00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
480. 000 34560. 00
230. 000 8970. 00
100000. 000  100000. 00
3.900 5896. 80
700. 000 1400. 00
40. 000 965. 60
1. 050 23050. 65
0. 500 1693. 50
0. 550 1862. 85
0. 250 248. 00
45. 000 135. 00
60. 000 360. 00
1. 000 390. 00
1.000 390. 00
30. 000 2760. 00
23. 000 7659. 00
2.320 50930. 96
366. 000 2562. 00
381. 000 3429. 00
381. 000 2286. 00
362. 000 2534. 00
34. 000 306. 00
36. 000 324. 00
35. 000 3080. 00
34. 000 1904. 00
36. 000 1764. 00
38. 000 1900. 00
37. 000 2294. 00



Date 07/23/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020709011

| TEM
NUMBER

63274

63275

63276

63277

63278

63279

63280

63281

63282

63283

63284

63285

63286

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
SHRUBS, EACH
RED MEI DI LAND ROSE
SHRUBS, EACH
BROADMOOR JUNI PER
SHRUBS, EACH
BLUE RUG JUNI PER
SHRUBS, EACH
TAMARI X JUNI PER
SHRUBS, EACH
HUGHES JUNI PER
SHRUBS, EACH
BLUE STAR JUN PER
SHRUBS, EACH
BLUE FESCUE
SHRUBS, EACH
BLUE OAT GRASS
SHRUBS, EACH
MAI DEN GRASS
SHRUBS, EACH
AUTUW JOY SEDUM
SHRUBS, EACH
METEOR SEDUM
SHRUBS, EACH
STELLA D ORO DAYLI LI ES
SHRUBS, EACH
SUMVER W NE DAYLI LI ES
VI NES, EACH
PURPLE DOVE ASTER
VI NES, EACH
CREEPI NG PHI OX%- PI NK & PURPLE M
4-1 NCH POT
VI NES, EACH
DRAGON S BLOOD SEDUM
VI NES, EACH
BLUE QUEEN SALVI A
VI NES, EACH
SUNNY BORDER BLUE VERONI CA
VI NES, EACH

M SS MJUFFET SHASTA DAl SY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

25. 000 38. 000
58. 000 47. 000
33. 000 47.000
50. 000 47. 000
34. 000 47.000
13. 000 55. 000
20. 000 21. 000
18. 000 21. 000
29. 000 21.000
142. 000 19. 000
164. 000 20. 000
132. 000 21. 000
130. 000 21. 000
1164. 000 5. 000
3618. 000 5. 000
1796. 000 5. 000
64. 000 7. 000
64. 000 7.000
40. 000 7. 000

DI VI SION OF HI GHWAYS

2726.

1551.

2350.

1598.

715.

420.

378.

609.

2698.

3280.

2772.

2730.

5820.

18090.

8980.

448.

448.

280.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

47.

47.

55.

21.

21.

21.

19.

20.

21.

21.

000

000

000

000

000

000

000

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

2726.

1551.

2350

1598.

715.

420.

378.

609.

2698.

3280.

2772.

2730.

5820.

18090.

8980.

448.

448.

280.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

47.

47.

55.

21

21.

21.

19.

20.

21.

21.

000

000

000

000

000

000

000

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/09/02

420.

378.

609.

2698.

3280

2772.

2730

5820

18090.

8980.

448.

448.

280.

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709011

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

SIGNS, TYPE II, REFLECTIVE
MOVI NG SI GNS, TYPE |1

REMOVI NG SI GNS, TYPE |
REMOVI NG SMALL S| GN SUPPORTS
MOVI NG SMALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PROJECT
2575-05-70

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTRCL, WARNI NG LI GHT
TRAFFI C CONTRCL, SI GNS
PAVEMENT NMARKI NG, 6-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8- 1N
PVMI' MRKNG, STCP LINE, 18-1NCH
PVMI' MRKNG, STCOP LI NE, 24-1NCH
PVMI'T MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH,
PAVEMENT MARKI NG CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- | NCH, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG SUBGRADE
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL
NONVETALLIC CONDUI T, SCHEDULE
ELEC SERV MAIN LUGS ONLY METER
STA. 40+95 M LL ROAD

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A LI GHTI NG CONTRCL CABI NE
M SC

90004C | RRI GATI ON

ataiuiaaluluulatatatd
%TTQTT%QQTTTT

e
ot f
mmmm

o
n !
nm

,_
2]

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
525. 680 14. 800
4. 000 50. 000
40. 000 25. 000
27.000 25. 000
4. 000 50. 000
1. 000 4530. 000
1. 000 15000. 000
26500. 000 0. 300
2649. 000 0.500
4932. 000 0. 200
6832. 000 0. 250
3554. 000 0. 500
6191. 000 0. 330
1049. 000 0. 480
182. 000 3. 300
26. 000 4.200
980. 000 2.700
2. 000 110. 000
2. 000 120. 000
42. 000 40. 000
136. 000 3. 200
252. 000 3. 200
24.000 30. 000
8420. 000 0. 260
1325. 000 0. 950
83. 000 75. 000
7982. 000 0. 500
7982. 000 1. 000
15964. 000 0.010
910. 000 6. 230
1. 000 813. 000
9128. 000 0. 500
278. 000 2.500
1. 000 4965. 000
1. 000 75000. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
Bl D PRI CE AMOUNT
14. 600 7674.93
60. 000 240. 00
12. 000 480. 00
22.000 594. 00
50. 000 200. 00
10000. 000 10000. 00
15000. 000 15000. 00
0. 300 7950. 00
0.500 1324.50
0. 200 986. 40
0. 250 1708. 00
0. 500 1777.00
0. 330 2043. 03
0. 480 503. 52
3. 300 600. 60
4.200 109. 20
2.700 2646. 00
110. 000 220. 00
120. 000 240. 00
40. 000 1680. 00
3.200 435. 20
3. 200 806. 40
30. 000 720. 00
0. 260 2189. 20
0. 950 1258. 75
70. 000 5810. 00
0.430 3432. 26
1.150 9179. 30
0. 240 3831. 36
6. 230 5669. 30
813. 000 813. 00
0.420 3833. 76
1.500 417. 00
4965. 000 4965. 00
34579. 000 34579. 00

PAGE: 44

LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
14. 600 7674.93
60. 000 240. 00
12. 000 480. 00
22.000 594. 00
50. 000 200. 00
3500. 000 3500. 00
15000. 000 15000. 00
0. 300 7950. 00
0. 500 1324.50
0. 200 986. 40
0. 250 1708. 00
0.500 1777.00
0. 330 2043. 03
0. 480 503. 52
3. 300 600. 60
4.200 109. 20
2.700 2646. 00
110. 000 220. 00
120. 000 240. 00
40. 000 1680. 00
3.200 435. 20
3.200 806. 40
30. 000 720. 00
0. 260 2189. 20
0. 950 1258. 75
70. 000 5810. 00
0. 430 3432. 26
1. 150 9179. 30
0. 240 3831. 36
5. 060 4604. 60
400. 000 400. 00
0. 500 4564. 00
2.500 695. 00
5050. 000 5050. 00

34179. 000 34179. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709011

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE
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LETTI NG DATE: 07/09/02

90030

90030

90030

90033

90033

90035

90365
90413
90414
90421
90637
90997
90998
90999

M SC
90005A ROADWAY LI GHTING UNI' T
M SC

90005B CONTAM NATED SO LS TEST

M SC

90005C TUBULAR STEEL SI GN POST

M SC

EACH

90005D REMOVI NG AND REI NSTALLI

MAI LBOXES
M SC

EACH

90005E | NSTALLI NG EXTERI OR SAN

MANHOLE SEALS
M SC

L. F.

90030A CABLE I N DUCT: 3 CON NO

CON NO. 6 GROUND I N 1.25-1NCH
M SC

90030B REMOVI NG STORM SEVEER
M SC

L. F.

90030C CONCRETE CURB AND GUTTE

, SPECI AL
M SC

S. Y.

90033A COLD WEATHER PROTECTI ON

M SC

S Y.

90033B COLD WEATHER PROTECTI ON

M SC

TON

90035A CONTAM NATED SO LS DI SP

QWP, BASE COURSES
QWP, URBAN CONCRETE

TON
DAY

PVMI' STRENGTH | NCENTI VE, CONCR DCL
QW, AGGREGATE FOR CONCRETE PA S. Y

SAFETY FENCE

L. F.

ON-THE-JOB TRAI NI NG ASP-1T GR HRS
ON-THE-JOB TRAI NI NG ASP-1T AP HRS

ON-THE-JOB TRAI NI NG, ASP-1

HRS.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
22.000 3830. 000 84260. 00
4.000 450. 000 1800. 00
123. 000 95. 000 11685. 00
38. 000 70. 000 2660. 00
29. 000 250. 000 7250. 00
3815. 000 5.100 19456. 50
972. 000 9. 000 8748. 00
1737. 000 9. 310 16171. 47
8000. 000 0. 460 3680. 00
8000. 000 1. 000 8000. 00
80. 000 50. 000 4000. 00
12082. 000 0. 140 1691. 48
25. 000 474.000 11850. 00
4961. 000 1. 000 4961. 00
16528. 000 0. 050 826. 40
3000. 000 1. 300 3900. 00
150. 000 2. 000 300. 00
150. 000 4.000 600. 00
600. 000 2. 000 1200. 00
....... 1539234. 72

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
3595. 000 79090. 00
1000. 000 4000. 00
96. 000 11808. 00
76. 000 2888. 00
250. 000 7250. 00
4.810 18350. 15
9. 000 8748. 00
11. 800 20496. 60
1. 500 12000. 00
2.500 20000. 00
30. 000 2400. 00
0. 150 1812. 30
600. 000 15000. 00
1. 000 4961. 00
0. 200 3305. 60
1. 300 3900. 00
2. 000 300. 00
4.000 600. 00
2.000 1200. 00
1648458. 12

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
3917. 000 86174. 00
500. 000 2000. 00
96. 000 11808. 00
75. 000 2850. 00
480. 000 13920. 00
3.620 13810. 30
12. 000 11664. 00
8. 650 15025. 05
0. 450 3600. 00
1.500 12000. 00
80. 000 6400. 00
0. 150 1812. 30
675. 000 16875. 00
1. 000 4961. 00
0. 010 165. 28
1. 300 3900. 00
2. 000 300. 00
4.000 600. 00
2.000 1200. 00
1727442. 61



Date 07/23/02

CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709012

wn e

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

1730-06- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

ZENI TH TECH. ,

I NC.
LUNDA CONSTRUCTI ON COVPANY
EDWARD KRAEMER & SONS

I NC.

LOCATI ON 40/ M LWAUKEE
PARK EAST FREEWAY

LOCAL ST

COUNTY

M LWAUKEE COUNTY

PAGE:

46

LETTI NG DATE: 07/09/02

CLEARI NG
GRUBBI NG
REMOVI NG PAVEMENT
REMOVI NG ASPHALTI C SURFACE
REMOVI NG CONCRETE S| DEWALK
REMOVI NG CATCH BASI NS
COFFERDAMS

BORROW EXCAVATI ON
GRANULAR BACKFI LL
GRANULAR SUBBASE COURSE, 12-1N
FI NI SHI NG ROADVWAY
CRUSHED AGGREGATE BASE COURSE
CABC, OPEN GRADED, NUMBER 2
CONCRETE BASE COURSE, 6-1 NCH
ASPHALTI C SURF, DRI VEWAYS & F
CONCRETE PAVEMENT, 9-1 NCH

H E. S. CONCRETE PAVEMENT, 9-1N
CONCRETE DRI VEWAY, 7-1 NCH
CONCRETE PAVEMENT APPROACH SLA
H E. S. CONCRETE DRI VEWAY 7-1NC
PAVEMENT TI ES

CONCRETE PAVEMENT GAPS
CONCRETE MASONRY, BRI DGES
CONCRETE MASONRY, SEAL
EXPANSI ON DEVI CE, STRUCTURE

B-40-62

CONC MASONRY ANCHCRS, TYPE L
PROTECTI VE SURFACE TREATMENT
CONCRETE MASONRY, RETAI NI NG WA
H GH STRENGTH BAR STEEL REINF. LB

moonn ==
g:< <xX00

woor
< <<

<<8B<<x<x<2<28°

500ggmmwmm4m*4r

EACH
S. Y.
CY.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
33. 000 15. 000
33. 000 15. 000
3570. 000 4. 000
625. 000 8. 000
620. 000 4. 000
5. 000 400. 000
1. 000 300000. 000
10353. 000 4. 000
75. 000 30. 000
76. 000 15. 000
1. 000 6000. 000
2000. 000 8. 630
1150. 000 10. 000
12. 000 30. 000
100. 000 68. 800
4570. 000 22.060
1285. 000 27.010
130. 000 28. 050
385. 000 83. 000
135. 000 30. 700
135. 000 7.000
3. 000 1500. 000
3570. 000 230. 000
514. 000 95. 000
1. 000 45000. 000
50. 000 10. 000
1120. 000 1. 750
559. 000 265. 000
101912. 000 0.410

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
495. 00 15. 000 495. 00
495. 00 15. 000 495. 00
14280. 00 4.000 14280. 00
5000. 00 4.000 2500. 00
2480. 00 4. 000 2480. 00
2000. 00 500. 000 2500. 00
300000. 00 200000. 000 200000. 00
41412. 00 4.000 41412. 00
2250. 00 30. 000 2250. 00
1140. 00 30. 000 2280. 00
6000. 00 6000. 000 6000. 00
17260. 00 8. 630 17260. 00
11500. 00 10. 000 11500. 00
360. 00 30. 000 360. 00
6880. 00 68. 800 6880. 00
100814. 20 22.060 100814. 20
34707. 85 27.010 34707. 85
3646. 50 28. 050 3646. 50
31955. 00 83. 000 31955. 00
4144. 50 30. 700 4144.50
945. 00 7.000 945. 00
4500. 00 1500. 000 4500. 00
821100. 00 320. 000 1142400. 00
48830. 00 175. 000 89950. 00
45000. 00 54000. 000 54000. 00
500. 00 15. 000 750. 00
1960. 00 3. 000 3360. 00
148135. 00 350. 000 195650. 00
41783. 92 0. 480 48917. 76

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
30. 000 990. 00
30. 000 990. 00
4. 000 14280. 00
5. 000 3125. 00
4.000 2480. 00
175. 000 875. 00
280000. 000  280000. 00
4.000 41412. 00
30. 000 2250. 00
20. 000 1520. 00
6000. 000 6000. 00
8. 630 17260. 00
10. 000 11500. 00
30. 000 360. 00
68. 800 6880. 00
22. 060 100814. 20
27.010 34707. 85
28. 050 3646. 50
83. 000 31955. 00
30. 700 4144.50
7.000 945. 00
1500. 000 4500. 00
260. 000 928200. 00
126. 000 64764. 00
74700. 000 74700. 00
18. 000 900. 00
2.270 2542. 40
277.000 154843. 00
0. 500 50956. 00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709012

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

47

LETTI NG DATE: 07/09/02

H GH STRGIH BAR STEEL REINF, R LB
COATED HI GH STR BAR STL REINF, LB.
COATED HI GH STR BAR STL REINF, LB.

STRUCTURAL CARBON STEEL LB
HI GH STRENGTH STRUCTURAL STEEL LB
BEARI NG PADS S.F

LAM NATED ELASTOMVERI C BEARI NG EACH

VWELDED STUD SHEAR CONNECTORS, EACH

FI XED BEARI NG ASSEMBLI ES, STRU EACH

B-40-62

CIP CONC PILING DELIV & DRIVE L. F.
STL PILING DELIV & DRIVEN, HP L.F.
PERVANENT STEEL SHEET PILING S.F.
PERVANENT STEEL SHEET PILING S . F.
STEEL RAI LI NG STRUCTURE LS
R-40-232

STEEL RAI LI NG STRUCTURE LS
R- 40- 233

DAMPPROCFI NG S.Y

RUBBERI ZED MEMBRANE WATERPROOF S.Y
PAI NTI NG, EPOXY SYSTEM STRUCT LS
B-40-62

CONCRETE CURB AND GUTTER, 31-
CONCRETE SI DEWALK, 5-1 NCH
CONCRETE SI DEWALK, 7-1 NCH
CONCRETE LQADI NG ZONE

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
MEDI UM RANDOM RI PRAP

REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS V, SS,
RECONSTRUCTI NG MANHOLES

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL PLATE BEAM GUARD, CLASS
MOBI LI ZATI ON

TOPSA L

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

grror-roonr

mTmmomm<mmmmmm

r—omnmrrrrr

mmn<

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE AMOUNT
23672. 000 0. 450 10652. 40
235943. 000 0.510 120330. 93
29169. 000 0. 550 16042. 95
48145. 000 2. 000 96290. 00
893550. 000 1.390 1242034.50
18. 000 40. 000 720. 00
18. 000 550. 000 9900. 00
6312. 000 1. 700 10730. 40
18. 000 600. 000 10800. 00
10950. 000 15. 000 164250. 00
24075. 000 22.000 529650. 00
14595. 000 9. 500 138652. 50
14595. 000 5. 500 80272. 50
1.000 7000. 000 7000. 00
1. 000 10000. 000 10000. 00
644. 000 15. 000 9660. 00
142. 000 15. 000 2130. 00
1. 000 250000. 000 250000. 00
1955. 000 10. 240 20019. 20
15390. 000 2.600 40014. 00
2160. 000 3. 200 6912. 00
350. 000 4.000 1400. 00
210. 000 8. 000 1680. 00
210. 000 4.000 840. 00
430. 000 60. 000 25800. 00
299. 000 96. 000 28704. 00
127. 000 98. 000 12446. 00
18. 000 450. 000 8100. 00
2836. 000 5. 000 14180. 00
44.000 8. 000 352. 00
40. 000 10. 000 400. 00
1. 000 230000. 000 230000. 00
2725. 000 2.500 6812. 50
1200. 000 0.750 900. 00
1200. 000 0. 900 1080. 00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 480 11362. 56
0.520 122690. 36
0.520 15167. 88
1. 300 62588. 50
1. 300 1161615. 00
35. 000 630. 00
550. 000 9900. 00
2.500 15780. 00
575. 000 10350. 00
14. 000 153300. 00
22.000 529650. 00
8. 250 120408. 75
2.500 36487. 50
7000. 000 7000. 00
8600. 000 8600. 00
16. 500 10626. 00
20. 000 2840. 00
225000. 000 225000. 00
10. 240 20019. 20
2.600 40014. 00
3. 200 6912. 00
4.000 1400. 00
12. 000 2520. 00
5. 000 1050. 00
45. 000 19350. 00
101.000 30199. 00
80. 000 10160. 00
2000. 000 36000. 00
8. 000 22688. 00
12.750 561. 00
10. 000 400. 00
765400. 000 765400. 00
2.500 6812. 50
0. 750 900. 00
0. 900 1080. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 610 14439. 92
0.590 139206. 37
0.710 20709. 99
2.610 125658. 45
1.980 1769229.00
38. 000 684. 00
616. 000 11088. 00
2. 650 16726. 80
930. 000 16740. 00
19. 630 214948. 50
23. 500 565762. 50
11. 480 167550. 60
8. 610 125662. 95
6532. 210 6532. 21
10346. 880 10346. 88
16. 100 10368. 40
33. 480 4754. 16
40000. 000 40000. 00
10. 240 20019. 20
2. 600 40014. 00
3. 200 6912. 00
4.000 1400. 00
14. 960 3141. 60
18. 280 3838. 80
51. 840 22291. 20
125. 000 37375. 00
135. 000 17145. 00
600. 000 10800. 00
10. 250 29069. 00
12. 000 528. 00
10. 000 400. 00
388000. 000 388000. 00
4.000 10900. 00
0. 750 900. 00
0. 900 1080. 00



Date 07/23/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020709012

| TEM
NUMBER

63281

63282

64220
64302

64310
64313
64317
64318
64321
64323
64326
64503
64602
64618
64722
64734
64758
64770
65040
65045
65065

65066

| TEM DESCRI PTI ON

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY ERCS
FERTI LI ZER, TYPE B

WATERI NG SODDED AREAS

LAVWN SCD

SHRUBS,

HYACI NTHI A HOSTA, 2 GAL., CG
SHRUBS

VARl EGATED HOSTA, 2 GAL., CG
SHRUBS,

VERNAL W TCH HAZEL, 3-FT. HIT.
VI NES,

BOSTON | VY, 2 GAL., CG

VI NES,

Bl GLEAF W NTERCREEPER, 2 GAL.,
FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL, PRQIJECT
1730-06-70

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUNMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT NMARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8- 1N
PVMI' MRKNG, CROSSWALK, 12-1 NCH
PAVEMENT MARKI NG  ARRONS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1NCH
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, STRUCT L
R- 40- 230

CONSTRUCTI ON STAKI NG, STRUCT L
R-40-231

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1200. 000 0. 100
1. 000 100. 000
2. 000 150. 000
4.000 25. 000
45. 000 22.000
2725. 000 2.750
7.000 30. 000
7. 000 30. 000
1. 000 75. 000
2. 000 45. 000
2. 000 45. 000
1. 000 2500. 000
1. 000 6000. 000
100. 000 20. 000
3700. 000 0. 300
500. 000 0. 500
5800. 000 0.500
8400. 000 0. 200
1400. 000 0. 250
8300. 000 0. 500
1359. 000 4. 000
1905. 000 1. 000
170. 000 1.700
695. 000 5. 000
3. 000 150. 000
2. 000 170. 000
145. 000 4.500
30. 000 80. 000
922. 000 1. 000
1. 000 1400. 000
1. 000 1300. 000

DI VI SI ON OF HI GHWAYS

90.

90.

2500.
6000.

2000
1110.
250.
2900.
1680.
350.
4150.
5436.
1905.
289.
3475.
450.
340.
652.
2400.
922.
1400.

1300.

.00

00

00

00
00

00

00
00
00
00

00
00
00
00
00
00
50
00
00
00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

30.

75.

45.

45.

8300.
6000.

150.
170.
. 500
120.
. 600
1200.

1200.

URPRPNOOOOOOO

000

000

000

000
000

. 000

300

. 500

500

. 200

250

. 500
. 200
. 000

700
000
000
000
000
000

000

90.

90.

8300
6000.

2000
1110.
250.
2900.
1680.
350.
4150.
2989.
1905.
289.
3475
450.
340.
652.
3600.
2397.
1200.

1200.

.00

00

00

00
00

00

00
00
00
00

80
00
00
00
00
00
50
00
20
00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

30.

75.

45.

45.

5000.
6000.

150.
170.
. 500
120.
. 600
1200.

1200.

URrPNOOOOOOD

000

000

000

000
000

. 000
. 300
. 500

500

. 200

250

. 500

250
000
700
000
000
000

000

000

000

LETTI NG DATE: 07/09/ 02

90.
90.

5000.
6000.

2000
1110.
250.
2900.
1680.
350.
4150
3057.
1905.
289.
3475.
450.
340.
652.
3600.
2397.
1200.

1200.

.00

00

00

00
00

00

00
00
00
00

75
00
00
00
00
00
50
00
20
00

00



Date 07/23/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709012

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

49

LETTI NG DATE: 07/09/02

65067 CONSTRUCTI ON STAKI NG, STRUCT L LS
R-40-232

65068 CONSTRUCTI ON STAKI NG, STRUCT L LS
R- 40- 233

65069 CONSTRUCTI ON STAKI NG, STRUCT L LS
B-40-62

65070 CONSTRUCTI ON STAKI NG, CONCRETE

65099 CONSTRUCTI ON STAKI NG, | NI TI AL

L
L
65220 NONMETALLIC CONDUI T, SCHEDULE L
66502 SAW NG CONCRETE PAVEMENT, FULL L
L

90004 M SC
90004A BRI DGE OPERATOR S HOUSE

90004 M SC LS
90004B ELECTRI CAL WORK

90004 M SC LS
90004C SPARE ELECTRI CAL PARTS

90004 M SC LS
90004D CRACK AND DAMAGE SURVEY

90004 M SC LS
90004E MACH NERY, GENERAL

90004 M SC LS
90004F MACHI NERY, EQUALI ZERS

90004 M SC LS
90004G HYDRAULI C SYSTEM

90004 M SC LS

90004H HEATI NG, VENTI LATI NG AN
CONDI TI ONI NG ( HVAC)

90004 M SC LS
900041 PLUMBI NG AND UTI LI TI ES

90004 M SC LS
90004J HOSE, BI BBS AND REELS

90004 M SC LS
90004K ANTI - GRAFFI TI SHEI LD, S
B-40- 62

90004 M SC LS
90004L LI FT SPAN ROADWAY JO NT

90004 M SC LS
90004M LI FT SPAN SI DEWALK JO N

90004 M SC LS

90004N FI VE RAIL, STEEL PI PE

890000.

11800.

500.

800000.

400000

350000

13650.

40000.

500.

10919.

45000

20000

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

1. 000 1000. 000

1. 000 1800. 000

1. 000 2000. 000
922. 000 1. 000
1163. 000 1. 000
244. 000 28. 000
1070. 000 1.750
1. 000 500000. 000

1. 000 890000. 000
1.000 11800. 000

1. 000 500. 000
1.000 800000. 000
1.000 400000. 000

1. 000 350000. 000

1. 000 13650. 000

1. 000 40000. 000

1. 000 500. 000

1. 000 10919. 000

1. 000 45000. 000

1. 000 20000. 000

1. 000 55000. 000

55000

.00

.00
.00
.00
1872.
500000

50
00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
1200. 000 1200. 00
1200. 000 1200. 00
1200. 000 1200. 00
2. 600 2397. 20
1. 000 1163. 00
28.070 6849. 08
1.750 1872.50
425000. 000 425000. 00
887900. 000 887900. 00
11800. 000 11800. 00
4500. 000 4500. 00
1010000. 000 1010000. 00
500000. 000 500000. 00
472000. 000 472000. 00
16000. 000 16000. 00
63000. 000 63000. 00
2000. 000 2000. 00
11000. 000 11000. 00
45000. 000 45000. 00
19000. 000 19000. 00
48500. 000 48500. 00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1200. 000 1200. 00
1200. 000 1200. 00
1200. 000 1200. 00
2. 600 2397. 20
1. 000 1163. 00
11. 250 2745. 00
1.750 1872. 50
400000. 000  400000. 00
915300. 000 915300. 00
3000. 000 3000. 00
4100. 000 4100. 00
1008200. 000 1008200. 00
375700. 000 375700. 00
406500. 000  406500. 00
16000. 000 16000. 00
122000. 000 122000. 00
2000. 000 2000. 00
10919. 000 10919. 00
68038. 510 68038. 51
27872. 420 27872. 42
54649. 420 54649. 42



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 50
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/09/02

PROPOSAL: 20020709012
RAI LI NG TYPE A

90004 M SC LS 1. 000 65000. 000 65000. 00 70000. 000 70000. 00 82440. 490 82440.
90004P FI VE RAI L, STEEL PI PE,
TYPE B

90004 M SC LS 1. 000 35000. 000 35000. 00 36000. 000 36000. 00 27643. 110 27643.
90004R Cl RCULAR FI VE RAIL, STE
RAILING TYPE C

90004 M SC LS 1. 000 50000. 000 50000. 00 50000. 000 50000. 00 58770. 990 58770.
90004S 2- LI NE ALUM NUM TRAFFI C

90004 M SC LS 1. 000 75000. 000 75000. 00 30000. 000 30000. 00 121453. 620  121453.
90004T COUNTERWEI GHT BALLAST

90004 M SC LS 1. 000 60000. 000 60000. 00 75000. 000 75000. 00 61418. 260 61418.
90004U COMMUNI CATI ON VAULT

90005 M SC EACH 7.000 1900. 000 13300. 00 3000. 000 21000. 00 1575. 000 11025.
90005A CATCH BASI N, TYPE 44A

90005 M SC EACH 14. 000 293. 000 4102. 00 350. 000 4900. 00 380. 000 5320.
90005B I NLET COVER, TYPE 57

90005 M SC EACH 20. 000 340. 000 6800. 00 400. 000 8000. 00 450. 000 9000.
90005C MANHOLE COVER, TYPE 58

90005 M SC EACH 1. 000 850. 000 850. 00 1500. 000 1500. 00 750. 000 750.
90005D | NLET, TYPE 35A

90005 M SC EACH 6. 000 850. 000 5100. 00 2500. 000 15000. 00 1300. 000 7800.
90005E CATCH BASI N, TYPE 45A

90005 M SC EACH 24.000 150. 000 3600. 00 150. 000 3600. 00 150. 000 3600.
90005F | NLET PROTECTI ON, TYPE

90005 M SC EACH 17. 000 200. 000 3400. 00 200. 000 3400. 00 150. 000 2550.
90005G ADJUSTI NG WATER GATE VA

90005 M SC EACH 1. 000 4000. 000 4000. 00 4000. 000 4000. 00 330. 000 330.
90005H | NSTALLI NG POLYMER CONC
BOXES

90005 M SC EACH 6. 000 1250. 000 7500. 00 7500. 000 45000. 00 85. 000 510.
900051 | NSTALLI NG CONDUI T | NTO
| TEM

90005 M SC EACH 2.000 500. 000 1000. 00 500. 000 1000. 00 1500. 000 3000.
90005K WATER MAI N PROTECTI ON

90005 M SC EACH 4. 000 51000. 000 204000. 00 48500. 000 194000. 00 40706. 470 162825.
90005L FENDER PI ERS, COVPLETE

90005 M SC EACH 5. 000 1200. 000 6000. 00 1000. 000 5000. 00 1101. 780 5508.
90005M PRECAST BEAM 16" X12"

90005 M SC EACH 2. 000 320. 000 640. 00 400. 000 800. 00 525. 000 1050.
90005N | NLET COVER, TYPE 55

90005 M SC EACH 1. 000 3500. 000 3500. 00 2500. 000 2500. 00 2500. 000 2500.

90005P MANHCLE, SPECI AL

49

11

99

62

26

00

00

00

00

00

00

00

00

00

00

88

90

00

00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709012

| TEM
NUMBER

90030

90030

90030

90030

90030

90031

90031

90031

90033

90034

90034

90035

90066

90345
90365
90421

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005Q MANHCLE COVER, TYPE 6
M SC DAY
90008A CONTRACTOR FURNI SHED PE
COWPUTER SYSTEM
M SC L. F.
90030A REMOVI NG STEEL FENCE
M SC L. F.
90030B CONDUI T, GROUT ENCASED,
PvVC
M SC L. F.
90030C MARI NE DOCK FENDER
M SC L. F.
90030D HARDWOOD Tl MBER, 4-1 NCH
NOM NAL
M SC L. F.
90030E TELEVI SI NG SEWER: 96- I N
SANI TARY SEVER UNDER THE M LWA
M SC S.F
90031A OPEN STEEL GRI D FLOOR,
M SC S.F
90031B OPEN STEEL GRI D FLOCR,
M SC S.F
90031C GRAFFI TI REMOVAL, STRUC
B-40-62
M SC S Y.
90033A WATERPROOFI NG MEMBRANE
M SC CY
90034A EXCAVATI ON, SPECI AL
M SC cCY
90034B STRUCTURE BACKFI LL, SPE
M SC TON
90035A MANAGEMENT COF CONTAM NA
SO L/ FI LL MATERI AL
M SC DOL
90066A MONTHLY MOBI LE TELEPHON
SPECI AL GRANULAR BACKFI LL TON
QWwP, BASE CCOURSES TON
QWP, AGGREGATE FOR CONCRETE PA S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

1. 000 250. 000
506. 000 10. 000
120. 000 10. 000
7568. 000 11. 000
370. 000 175. 000
7350. 000 7.250
918. 000 15. 000
3250. 000 39. 000
120. 000 15. 000
200. 000 14. 000
280. 000 15. 000
7261. 000 38. 250
725. 000 25. 000
654. 000 33. 000
2000. 000 1. 000
1305. 000 20. 000
3150. 000 0. 180
6240. 000 0.120

DI VI SI ON OF HI GHWAYS

1200.

83248.

64750.

53287.

13770.

126750.
1800.

2800.

4200.

277733.

18125.

21582.

2000.

26100.
567.
748.

00

00

00

50

00

00

00

00

00

25

00

00

00

00
00
80

Bl DDER NO 2

UNIT
Bl D PRI CE

170.

0.

15.

6.

150.

15.

10.

36.

40.

14.

19.

38.

19.

33.

000

100

000

350

000

000

000

000

000

000

000

250

000

000

. 000

. 000
. 180
. 120

1800.

48056.

55500.

110250.

9180.

117000.

4800.

2800.

5320.

277733.

13775.

21582.

2000.

28710.
567.
748.

00

80

00

00

00

00

00

00

00

25

00

00

00

00
00
80
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LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
170. 000 170. 00
4.570 2312. 42
1. 000 120. 00
22.310 168842. 08
200. 010 74003. 70
8. 330 61225. 50
12. 000 11016. 00
33. 490 108842. 50
100. 000 12000. 00
14. 000 2800. 00
18. 550 5194. 00
38. 250 277733. 25
25. 000 18125. 00
33. 000 21582. 00
1. 000 2000. 00
18. 000 23490. 00
0. 180 567. 00
0.120 748. 80



Date 07/23/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020709012

| TEM
NUMBER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE
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LETTI NG DATE: 07/09/02

90004

90030

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

PREBORI NG STEEL PI LI NG L. F. 2245. 000 15. 000 33675. 00
CONCRETE CCOLLAR EACH 3. 000 250. 000 750. 00
SAFETY FENCE L. F. 1000. 000 2.500 2500. 00
ON-THE-JOB TRAI NI NG, ASP-1T GR HRS 600. 000 2. 000 1200. 00
ON-THE-JOB TRAI NI NG, ASP-1T AP HRS. 600. 000 4.000 2400. 00
ON-THE-JOB TRAI NI NG, ASP-1 HRS. 2400. 000 2.000 4800. 00
M SC LS 1. 000 11250. 000 11250. 00
90004V MONI TORI NG OF COMVERCE
PONER PLANT
M SC CY. 3500. 000 38. 000 133000. 00
90034C EXCAVATI ON AND HAULI NG
SEDI MENTS
M SC LS 1. 000 50000. 000 50000. 00
90004W ROCK ANCHORS
M SC L. F. 140. 000 160. 000 22400. 00
90030F PRECAST PRESTRESSED DQOU
SECTION, 12-FT. WDE

PROPOCSAL TOTAL. ...... 9525315. 15

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
8. 000 17960. 00
400. 000 1200. 00
2.500 2500. 00
2. 000 1200. 00
4. 000 2400. 00
2.000 4800. 00
1500. 000 1500. 00
37.000 129500. 00
60000. 000 60000. 00
165. 000 23100. 00
10597397. 54

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
20. 000 44900. 00
175. 000 525. 00
2.500 2500. 00
2. 000 1200. 00
4. 000 2400. 00
2.000 4800. 00
20000. 000 20000. 00
28. 790 100765. 00
55007. 430 55007. 43
195. 210 27329. 40
10797300. 56



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 53
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02
PROPCSAL: 20020709014
STATE PROQJECT(S): 2659-03-70 LOCATI ON 40/ M LWAUKEE COUNTY
15TH AVE, CITY SOUTH M LWAUKEE
LOCAL ST

M LWAUKEE COUNTY
TYPE OF WORK: HI GHWAY STRUCTURES

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 2: ZENTH TECH., INC
BI DDER NO 3 CONCRETE STRUCTURES, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20102 CLEARI NG I.D. 36. 000 10. 000 360. 00 15. 000 540. 00 10. 000 360. 00
20105 GCRUBBI NG 1. D. 36. 000 18. 000 648. 00 15. 000 540. 00 10. 000 360. 00
20351 REMOVING COLD BRI DGE, STATION LS 1. 000 30000. 000 30000. 00 11000. 000 11000. 00 20000. 000 20000. 00
34+50
20401 REMOVI NG PAVEMENT S.Y. 1330. 000 3. 750 4987. 50 3.750 4987. 50 4.000 5320. 00
20501 COVWON EXCAVATI ON CY. 1100. 000 9. 800 10780. 00 9. 800 10780. 00 8. 000 8800. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 15000. 000 15000. 00 6600. 000 6600. 00 23500. 000 23500. 00
B-40-672
21301 FI NI SH NG ROADWAY LS 1. 000 1500. 000 1500. 00 970. 000 970. 00 500. 000 500. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 515. 000 9. 600 4944. 00 9. 600 4944. 00 12. 000 6180. 00
41101 ASPHALTI C SURFACE TON 20. 000 87.000 1740. 00 118. 000 2360. 00 118. 000 2360. 00
41508 CONCRETE PAVEMENT, 8-1 NCH S.Y. 1080. 000 29.700 32076. 00 29.700 32076. 00 25. 000 27000. 00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 130. 000 79. 800 10374. 00 79. 800 10374. 00 110. 000 14300. 00
41653 PAVEMENT TI ES EACH 28. 000 5. 800 162. 40 5. 800 162. 40 30. 000 840. 00
50201 CONCRETE MASONRY, BRI DCES CY. 301. 000 320. 000 96320. 00 370. 000 111370. 00 425. 000 127925. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 387. 000 4.500 1741. 50 2. 200 851. 40 3. 000 1161. 00
50301 PRESTRESSED G RDER, | TYPE, 28 L.F. 530. 000 68. 000 36040. 00 81. 500 43195. 00 90. 000 47700. 00
50504 H GH STRENGTH BAR STEEL REINF. LB. 9780. 000 0. 500 4890. 00 0. 550 5379. 00 0. 650 6357. 00
50511 COATED H GH STR BAR STL REI NF, LB. 36690. 000 0.570 20913. 30 0. 650 23848. 50 0. 750 27517.50
50626 NON- LAM NATED ELASTOMERI C BEAR EACH 20. 000 35. 000 700. 00 40. 000 800. 00 30. 000 600. 00
50640 STEEL DI APHRAGWS, STRUCTURE EACH 9. 000 150. 000 1350. 00 320. 000 2880. 00 250. 000 2250. 00
B-40-672
51121 STL PILING DELIV & DRIVEN, HP L.F. 840. 000 15. 000 12600. 00 22.000 18480. 00 20. 000 16800. 00
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 23. 000 25. 000 575. 00 19. 000 437.00 25. 000 575. 00
52201 RCCP, CL 111, 12-1NCH L. F. 40. 000 85. 000 3400. 00 85. 000 3400. 00 25. 000 1000. 00
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 2. 000 350. 000 700. 00 350. 000 700. 00 150. 000 300. 00
60206 CONCRETE SI DEWALK, 6-1 NCH S. F. 810. 000 3. 800 3078. 00 3. 800 3078. 00 5. 000 4050. 00
60601 RI PRAP cY. 4.000 58. 000 232.00 58. 000 232.00 100. 000 400. 00
60602 HEAVY RI PRAP CY. 290. 000 50. 000 14500. 00 50. 000 14500. 00 50. 000 14500. 00
61122 | NLETS, TYPE 3 EACH 2. 000 800. 000 1600. 00 800. 000 1600. 00 500. 000 1000. 00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020709014

| TEM
NUMBER

61167
61182
61201
61211
61910
62501
62702
62811
62812
62815
62816
62817
62819
62821
62860
62872
62905
63003
63008
63103
63110
63411
63702
64202
64301
64318
64321
64326
64327
64506
64601
64717
64781
65040
65045
65065

65070
65229

| TEM DESCRI PTI ON UNI'T
I NLET COVERS, TYPE H EACH
ADJUSTI NG MANHOLE COVERS EACH
Pl PE UNDERDRAI N, 6-1 NCH L. F.
Pl PE UNDERDRAI N, UNPERFORATED, L. F.
MOBI LI ZATI ON LS
TOPSA L S.Y
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

TURBI DI TY BARRI ERS S.Y
I NLET PROTECTION, TYPE C EACH
FERTI LI ZER, TYPE B owr
SEEDI NG, TEMPORARY LB
SEEDI NG M XTURE NO. 10 LB.
WATERI NG SODDED AREAS MGAL
LAWN SCD S.Y
WOOD POSTS, 4X6-1NCH X 14-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, SICGNS, FIXED S.F

GEOTEXTI LE FABRI C, TYPE HR S
PAVEMENT MARKI NG 4-1NCH, PAIN L
PVMI' MRKNG, CROSSWALK, 6-1NCH, L
PAVEMENT MARKI NG, CURB RAMP, P L
CONSTRUCTI ON STAKI NG, STORM SE EA
CONSTRUCTI ON STAKI NG, SUBGRADE L

CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 40- 672

CONSTRUCTI ON STAKI NG, CONCRETE L. F.
NONMETALLI C CONDUI T, SCHEDULE L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

2.000 350. 000
1. 000 400. 000
120. 000 12. 000
30. 000 12. 000
1. 000 24000. 000
196. 000 2.250
196. 000 0. 500
10. 000 7. 000
10. 000 7. 000
695. 000 0.750
695. 000 0. 750
695. 000 0. 010
1. 000 80. 000
1. 000 80. 000
173. 000 18. 000
2. 000 25. 000
0. 190 100. 150
1. 000 15. 000
3.500 17. 000
7.000 10. 000
114. 000 3. 250
4.000 55. 000
25. 000 10. 000
1. 000 1200. 000
1. 000 764. 800
1260. 000 0. 690
1800. 000 0. 050
810. 000 0. 660
180. 000 15. 000
435. 000 4.500
90. 000 1. 800
150. 000 2. 000
64. 000 1. 850
2.000 225. 000
325. 000 4.500
1. 000 2030. 000
325. 000 4.000
109. 000 5.700

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

o
FORNPFP®WUOOO

[

. 000
. 150
. 000
. 000
. 000
. 250
. 000
. 000
. 000
. 800
. 690
. 050
. 660
. 000
. 500
. 800

000

. 850
. 000
. 250
1750

000

. 400
. 700
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LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNIT
Bl D PRI CE

250.

[EnY

a w
o o
o

g1 N

NONNNW®OR OO

. 000
. 250

500.
1000.
. 500

000
000

200

. 000

000

. 000

500
500

. 500
. 000
. 000
. 000

. 000
. 000

4498,

300.
381.
500.
1000.
630
360.
810.
3240.
1305.
225.
375.
160.
600.
650.
500.

650.
545.



Date 07/23/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCSAL: 20020709014

| TEM
NUMBER

90033

90033

90345
90637

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PR CE
SAW NG EXI STI NG PAVEMENT L. F. 32. 000 1. 000
SAW NG CONCRETE PAVEMENT, FULL L. F. 82. 000 4. 000
M SC LS 1. 000 16000. 000
90004A TUBULAR RAI LI NG SPECI A
M SC LS 1. 000 48656. 000
90004B STONE MASONRY
M SC L. F. 518. 000 12. 600
90030A CONCRETE CURB & GUTTER,
| NTEGRAL
M SC L. F. 64. 000 29. 400
90030B CONCRETE CURB & GUTTER,
SPECI AL
M SC S Y. 105. 000 13. 500
90033A ANTI - GRAFFI TI SH ELD FO
SURFACES
M SC S Y. 105. 000 13. 500
90033B ANTI - GRAFFI TI SH ELD FO
MASONRY SURFACES
SPECI AL GRANULAR BACKFI LL TON 590. 000 30. 000
SAFETY FENCE L. F. 1000. 000 1.500

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

1417.

1417.

17700.

1500.

454188.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

. 60

50

50

00

00

08

Bl DDER NO 2

UNIT
Bl D PRI CE

13.

13.

. 400

500

500

. 000
. 500

1417.

1417.

16520.

1500.

470421.

. 60

50

50

00

00

73
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LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
4.000 128. 00
10. 000 820. 00
15000. 000 15000. 00
20000. 000 20000. 00
10. 000 5180. 00
22.000 1408. 00
50. 000 5250. 00
50. 000 5250. 00
35. 000 20650. 00
2. 600 2600. 00
488181. 80



Date 07/23/02

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020709015

STATE PROQJECT(S): 2695-07-70

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: JAMES PETERSON SONS, | NC

BI DDER NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES

BIDDER NO 3: DODGE CONSTRUCTION CO., |INC

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARING STA 7.000 150. 000
20102 CLEARI NG 1. D 29. 000 9. 500
20104 GRUBBI NG STA 7.000 150. 000
20105 GRUBBI NG I.D. 29. 000 9. 500
20330 REMOVI NG OLD CULVERTS EACH 4. 000 300. 000
20405 REMOVI NG CURB AND GUTTER L. F 60. 000 3. 000
20420 REMOVI NG ASPHALTIC SURFACE, M S.Y 854. 000 5.270
20496 SEALI NG PI PES EACH 2.000 150. 000
20501 COWON EXCAVATI ON CY 3170. 000 8. 450
20801 BORROW EXCAVATI ON CY. 3718. 000 9. 500
20901 GRANULAR BACKFI LL C.Y. 205. 000 12. 500
21301 FI NI SHI NG ROADWAY LS 1. 000 2000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 2683. 000 9. 400
30425 BREAKER RUN STONE C.Y. 115. 000 11. 500
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 17.000 4.670
40301 QWP, ASPHALTI C M XTURE TON 903. 000 0. 650
40501 ASPHALTI C MATERI AL FOR PLANT M TON 58. 000 185. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 903. 000 21. 400
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 580. 000 1. 000
52103 CORRUGATED STEEL CULVERT PIPE, L.F. 16. 000 21. 000
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 148. 000 22.000
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 6. 000 45. 000
52117 CORRUGATED STEEL CULVERT PIPE, L.F. 8. 000 100. 000
52147 STL APRON ENDW. FCR CLVRT PI PE EACH 3. 000 80. 000
52149 STL APRON ENDW. FCOR CLVRT PI PE EACH 4. 000 110. 000
52152 STL APRON ENDW. FOR CLVRT Pl PE EACH 1. 000 25. 000
52404 SALVAGED CULVERT PIPE, 15-INCH L.F. 18. 000 29. 000
52471 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 50. 000
52481 SALV APRON ENDWALLS FOR CLVT P EACH 1. 000 800. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 252. 000 17. 800

LOCATI ON 45/ QZAUKEE COUNTY
Bl KE PATH
STH 60
OZAUKEE COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
1050. 00 2.500 17. 50
275.50 49. 500 1435. 50
1050. 00 2.500 17.50
275.50 49. 500 1435. 50
1200. 00 405. 000 1620. 00
180. 00 7.000 420. 00
4500. 58 2.500 2135. 00
300. 00 200. 000 400. 00
26786. 50 6. 200 19654. 00
35321. 00 8. 600 31974. 80
2562. 50 11. 230 2302. 15
2000. 00 1890. 000 1890. 00
25220. 20 8. 000 21464. 00
1322. 50 12. 000 1380. 00
79. 39 2. 200 37.40
586. 95 1. 250 1128.75
10730. 00 195. 000 11310. 00
19324. 20 33. 500 30250. 50
580. 00 1. 000 580. 00
336. 00 55. 000 880. 00
3256. 00 32. 000 4736. 00
270. 00 105. 000 630. 00
800. 00 165. 000 1320. 00
240. 00 89. 000 267. 00
440. 00 115. 000 460. 00
25.00 450. 000 450. 00
522. 00 25. 000 450. 00
50. 00 195. 000 195. 00
800. 00 387. 000 387. 00
4485. 60 35. 000 8820. 00
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Bl DDER NO 3
UNIT
BI D PRI CE

8600.
11
12.

. 000

. 450

190.

30.
. 000
30.
33.
38.
113.
80.
100.
180.
30.
50.
100.
15.

000
250
000

000
100

000
000
000
000
000
000
000
000
000
000
000



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709015

| TEM
NUMBER

63401
63702
64202
64301
64313
64318
64321
64326
64501
64602
65040

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

CONCRETE CURB AND GQUTTER, 36-
REI NF CONC PI PE, CLASS 11, SS
I NLETS, TYPE 3

I NLET COVERS, TYPE H

I NLET COVERS, TYPE HM
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE A

SEEDI NG M XTURE NO. 40
SHRUBS,

SUMAC STAGHORN, 3-FT. HEI GHT,
POT

SHRUBS,

DOGWOOD, RED- OSI ER, 3-FT HEI GH
SHRUBS

VI BURNUM NANNYBERRY, 4-FT HE
2-GAL. POT

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE SAS
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
CONSTRUCTI ON STAKI NG, STCRM SE

L. F.
L. F.

S. Y.

EACH
S. F.

LS

DAYS
DAYS
DAYS
DAYS
S'Y

L. F.
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
60. 000 23.500
60. 000 25. 000
2. 000 700. 000
1. 000 320. 000
1. 000 330. 000
1. 000 5600. 000
7872. 000 1.100
9889. 000 0. 100
600. 000 1. 000
600. 000 2. 000
4000. 000 0. 010
1. 000 100. 000
1. 000 125. 000
1045. 000 0. 600
1045. 000 0. 600
2.000 34. 100
75. 000 4.000
75. 000 4.000
5. 400 24.500
184. 000 4. 000
11. 000 110. 000
24.000 110. 000
35. 000 75. 000
18. 000 52. 000
41. 000 18. 000
1. 000 2500. 000
1. 000 2400. 000
900. 000 0. 600
18. 000 2.000
1026. 000 0. 450
90. 000 2. 000
934. 000 1.500
145. 000 7.000
3. 000 70. 000

DI VI SI ON OF HI GHWAYS

2640.

2625.

936.
738
2500
2400.
540.
36.
461.
180.
1401.
1015.
210.

00

00

00
00
00
00
00
00
70
00
00
00
00

Bl DDER NO 2

UNIT

33.

58.

48
15.
2500.
2400.
. 600
. 000

oONNNONO

Bl D PRI CE

000
000
000
000

000
000

450

. 000

700

. 000
. 000

792.

2030

864.
615.
2500
2400
540.
36.
461.
180.
2521.
1015.
210.

00

00

00
00
00
00
00
00
70
00
80
00
00
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Bl DDER NO 3
UNIT
Bl D PRI CE

N
o

w
POOCOO0NOCOROORERO

(¢

©

97.

106.

50.
18.
2500
2400
. 600
. 000

OO NONO

000
000
000
700

000
000

450

. 000

250
850

. 000

LETTI NG DATE: 07/09/02

900.
766.
2500.
2400.
540.
36.
461.
180.
1167.
993.
150.

.00

.00

00
70
00
00
00
00
70
00
50
25
00



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 58
CERTI FI ED BY- DI VI SION OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02
PROPOSAL: 20020709015
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 5060. 000 0. 520 2631. 20 0. 520 2631. 20 0. 450 2277.00
65050 CONSTRUCTI ON STAKI NG CABC L. F. 5060. 000 0. 560 2833. 60 0. 560 2833. 60 0. 450 2277.00
65055 CONSTRUCTI ON STAKI NG, CURB, QU L.F. 312. 000 0. 850 265. 20 0. 850 265. 20 1.100 343. 20
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 5. 000 90. 000 450. 00 90. 000 450. 00 160. 000 800. 00
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 650. 000 650. 00 650. 000 650. 00 150. 000 150. 00
STA 35+00 TO STA 37+00, BOULDE
RETAI NI NG WALL
65099 CONSTRUCTI ON STAKING, INITIAL L.F. 5060. 000 1. 000 5060. 00 1. 000 5060. 00 0. 550 2783. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 32. 000 3. 500 112. 00 3.500 112. 00 3. 000 96. 00
90005 M SC EACH 9. 000 400. 000 3600. 00 750. 000 6750. 00 400. 000 3600. 00
90005A LANDSCAPE PLANTI NG SURV
AND CARE
90030 M SC L. F 30. 000 25. 000 750. 00 34. 000 1020. 00 30. 000 900. 00
90030A TI MBER RAI L FENCE
90031 M SC S. F. 700. 000 12. 000 8400. 00 28. 000 19600. 00 15. 570 10899. 00
90031A BOULDER RETAI NI NG WALL
90034 M SC C.Y. 4.000 200. 000 800. 00 250. 000 1000. 00 90. 000 360. 00
90034A SLURRY BACKFI LL
90365 QW, BASE COURSES TON 2683. 000 0. 200 536. 60 0. 180 482. 94 0. 150 402. 45
90545 CONCRETE COLLAR EACH 1. 000 100. 000 100. 00 500. 000 500. 00 150. 000 150. 00
90577 STORM SEVER, 12-1NCH L. F. 132. 000 20. 000 2640. 00 28. 000 3696. 00 41. 000 5412. 00

CORRUGATED HDPE

PROPCSAL TOTAL. ...... 215354. 32 243520. 14 243592. 38



Date 07/23/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020709017

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 2748-04-61

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: PAYNE & DOLAN, | NC

| TEM
NUMBER

LOCATI ON 67/ WAUKESHA COUNTY

WAUKESHA - ACKERVI LLE RD, CTH W - CTH Q

STH 164
WAUKESHA COUNTY

PAGE

59

LETTI NG DATE: 07/09/02

REMOVI NG ASPHALTI C SURFACE
REMOVI NG PAVEMENT, BUTT JO NTS
REMOVI NG ASPHALTI C SURFACE, BU
REMOVI NG MARKER POSTS

PREP OF FOUNDATI ON FOR ASPHALT
PREP OF FOUNDATI ON FOR ASPHALT
FI NI SHI NG ROADVAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURF, DRI VEWAYS & FI
CLEANI NG CULVERT PI PES
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE
CORRUGATED STEEL PI PE ARCH, 28
STL APRON ENDW. FOR CLVRT Pl PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR Pl PE ARCH,
CONCRETE CURB AND GUTTER, 36-1
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI

DOL

TON
EACH
L. F.
L.F.
L. F.
EACH
EACH
EACH
L. F.
LS

LS

EACH
EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTITY BID PRI CE
619. 000 1.750
35. 000 9. 900
1510. 000 6. 500
18. 000 25. 000
1. 000 1970. 000
310. 300 33.100
1. 000 12110. 000
2282. 000 11. 600
5104. 000 0. 900
15514. 000 0. 450
991. 000 100. 000
15514. 000 19. 500
9930. 000 1. 000
271. 000 38. 600
2. 000 400. 000
27.000 40. 000
46. 000 42.000
12. 000 65. 000
1. 000 100. 000
2.000 130. 000
2.000 110. 000
849. 000 12. 750
1. 000 500. 000
1. 000 7500. 000
25. 000 125. 000
20. 000 7.000
20. 000 6. 000
5380. 000 0. 750
5380. 000 0. 750
540. 000 0. 090
2. 000 150. 000
2.000 200. 000

Bl DDER NO 2
UNI' T

AMOUNT  BID PRICE AMOUNT
1083. 25 0. 000 0. 00
346. 50 0. 000 0.00
9815. 00 0. 000 0.00
450. 00 0. 000 0.00
1970. 00 0. 000 0.00
10270. 93 0. 000 0. 00
12110. 00 0. 000 0.00
26471. 20 0. 000 0. 00
4593. 60 0. 000 0. 00
6981. 30 0. 000 0.00
99100. 00 0. 000 0.00
302523. 00 0. 000 0.00
9930. 00 0.000 0.00
10460. 60 0. 000 0.00
800. 00 0. 000 0. 00
1080. 00 0. 000 0. 00
1932. 00 0. 000 0. 00
780. 00 0. 000 0.00
100. 00 0. 000 0. 00
260. 00 0. 000 0.00
220. 00 0. 000 0.00
10824. 75 0. 000 0. 00
500. 00 0. 000 0. 00
7500. 00 0. 000 0.00
3125. 00 0. 000 0. 00
140. 00 0. 000 0.00
120. 00 0. 000 0.00
4035. 00 0. 000 0. 00
4035. 00 0. 000 0.00
48. 60 0. 000 0.00
300. 00 0. 000 0. 00
400. 00 0. 000 0. 00

Bl DDER NO 3
UNI' T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00



Date 07/23/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE. CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709017

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 1600. 000 0. 650
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y. 1600. 000 0. 650
63111 EROSI ON CONTRCL SOD S Y. 101. 000 4.650
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 12. 000 65. 000
63702 SICNS, TYPE |1, REFLECTIVE S. F. 68. 460 14. 000
63822 MOVING SICGNS, TYPE I EACH 4. 000 38. 000
63827 REMOVI NG SIGNS, TYPE || EACH 6. 000 15. 000
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 6. 000 25. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 2100. 000
64301 TRAFFI C CONTROL LS 1. 000 1793. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 8775. 000 0. 290
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 90. 000 4.120
64321 TRAFFI C CONTRCOL, WARNI NG LI GHT DAYS 150. 000 0. 340
64326 TRAFFI C CONTROL, SIGNS DAYS 3705. 000 0.670
64327 TRAFFI C CONTROL, SIGNS, FIXED S.F. 24. 000 15. 000
64334 TRAFFI C CONTRCOL, DETOUR LS 1. 000 1000. 000
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 1015. 000 0.670
64602 PAVEMENT MARKI NG 4-1 NCH, EPOX L.F. 42717. 000 0. 180
64618 PVMI MRKNG, CHANNELI ZI NG 8-1IN L. F. 900. 000 0. 600
64625 PVMI MRKNG, SAME DAY, 4-1NCH, L.F. 30193. 000 0.120
64626 PVMI MRKNG SAME DAY, 4-INCH, L.F. 30193. 000 0. 280
64636 LOCATI NG NO- PASSI NG ZONES M. 4.150 125. 000
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 2. 000 550. 000
64710 PVMI MRKNG STOP LINE, 18-INCH L. F. 306. 000 5. 000
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 60. 000 3. 000
64734 PAVEMENT MARKI NG ARROAS, TYPE EACH 2. 000 90. 000
64758 PAVEMENT MARKI NG WORDS, EPOXY EACH 2.000 90. 000
66501 SAW NG EXI STI NG PAVEMENT L.F 916. 000 0. 900
90338 GRADI NG SHAPING & FINISH NG LS 1. 000 4415. 000
H LLSI DE ROAD
90339 GRADI NG, SHAPING & FINISH NG LS 1. 000 10950. 000
HOWARD LANE
90340 GRADI NG SHAPING & FINISHING LS 1. 000 10060. 000
PLAI NVI EW ROAD
90341 GRADING SHAPING & FINISHING LS 1. 000 9960. 000
HI CKORY ROAD
90342 GRADI NG, SHAPING & FINISHING LS 1. 000 3580. 000
CTH Q
90351 HAULI NG EXCESS SHOULDER MATERI C.Y. 150. 000 11. 000

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

10060.
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3580.

1650.
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00

00

00

o
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Bl DDER NO 2
UNIT
Bl D PRI CE
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Bl DDER NO 3
UNIT
Bl D PRI CE
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LETTI NG DATE: 07/09/02
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Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 61
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/09/ 02
PROPOSAL: 20020709017
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 42.000 26. 000 1092. 00 0. 000 0. 00 0. 000 0. 00

PROPOCSAL TOTAL. ...... 614894. 18 0. 00 0. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709018

i
6568

STATE PROQJECT(S): 3130-06-90

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 62
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

MANN BROS., | NC
JAMES CAPE & SONS CO.
THE ZI GNEGO COVPAN ES

LETTI NG DATE: 07/09/ 02

LOCATI ON 64/ WALWORTH COUNTY

EAST TROY - VWH TEWATER RD
STH 20
WALWORTH COUNTY

| TEM DESCRI PTI ON UNI'T
CLEARI NG I.D.
GRUBBI NG I.D.
REMOVI NG PAVEMENT S. Y.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON C.Y.
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C SURFACE, SAFETY | SLA TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE PAVEMENT, 9-1 NCH S. Y
H E. S. CONCRETE PAVEMENT, 9-IN S.Y.
PAVEMENT TI ES EACH
DOVEL BARS EACH
CORRUGATED STEEL PI PE ARCH, 24 L.F
STL APRON ENDW. FCR PI PE ARCH, EACH
CONCRETE CURB AND GUTTER, 30-1 L.F
REI NF CONC PI PE, CLASS IIl, SS L.F.
I NLETS, TYPE 1 EACH
I NLET COVERS, TYPE C EACH
ADJUSTI NG | NLET COVERS EACH
SALVAGED | NLET COVERS EACH
MOBI LI ZATI ON LS
CONCRETE CORRUGATED MEDI AN S. F.
ASPHALTI C FLUMES S Y.
TOPSO L S.Y
MULCHI NG S. Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
4.000 50. 000
4. 000 50. 000
3023. 000 3. 250
1447. 000 3. 000
4. 000 210. 000
3097. 000 7.870
1. 000 3000. 000
6751. 000 7.250
27.200 105. 000
88. 000 61. 000
4246. 000 25. 500
402. 000 30. 000
1323. 000 5. 000
218. 000 10. 000
34. 000 50. 000
2. 000 200. 000
2090. 000 8. 500
18. 000 50. 000
2. 000 1500. 000
3. 000 750. 000
3. 000 500. 000
2. 000 500. 000
1. 000 5300. 000
8033. 000 4.500
33. 500 62. 000
1900. 000 2. 000
1900. 000 0. 190
900. 000 0. 800
900. 000 0. 900
200. 000 0.090

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
200. 00 50. 000 200. 00 50. 000 200. 00
200. 00 50. 000 200. 00 50. 000 200. 00
9824. 75 5. 000 15115. 00 5. 000 15115. 00
4341. 00 3. 000 4341. 00 4.000 5788. 00
840. 00 100. 000 400. 00 210. 000 840. 00
24373. 39 10. 800 33447. 60 10. 000 30970. 00
3000. 00 500. 000 500. 00 1000. 000 1000. 00
48944. 75 8. 200 55358. 20 7.700 51982. 70
2856. 00 105. 000 2856. 00 105. 000 2856. 00
5368. 00 61. 000 5368. 00 61. 000 5368. 00
108273. 00 26. 950 114429. 70 30. 000 127380. 00
12060. 00 32. 250 12964. 50 36. 000 14472.00
6615. 00 4.250 5622. 75 6. 000 7938. 00
2180. 00 8. 500 1853. 00 12. 000 2616. 00
1700. 00 50. 000 1700. 00 50. 000 1700. 00
400. 00 400. 000 800. 00 200. 000 400. 00
17765. 00 9. 950 20795. 50 14. 560 30430. 40
900. 00 80. 000 1440. 00 100. 000 1800. 00
3000. 00 1000. 000 2000. 00 500. 000 1000. 00
2250. 00 350. 000 1050. 00 350. 000 1050. 00
1500. 00 500. 000 1500. 00 250. 000 750. 00
1000. 00 250. 000 500. 00 100. 000 200. 00
5300. 00 31200. 000 31200. 00 6000. 000 6000. 00
36148. 50 3. 850 30927. 05 4. 250 34140. 25
2077. 00 62. 000 2077. 00 62. 000 2077.00
3800. 00 2.290 4351. 00 3. 000 5700. 00
361. 00 0.190 361. 00 0. 190 361. 00
720. 00 0. 800 720. 00 0. 800 720. 00
810. 00 0. 900 810. 00 0. 900 810. 00
18. 00 0. 090 18. 00 0. 090 18. 00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709018

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH

I NLET PROTECTION, TYPE B EACH
I NLET PROTECTION, TYPE C EACH
I NLET PROTECTION, TYPE D EACH

TEMPORARY DI TCH CHECKS, DELIVE L. F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.

FERTI LI ZER, TYPE B CcwWr
SEEDI NG M XTURE NO. 30 LB.
WOOD POSTS, 4X6-1NCH X 16-FT. EACH
SIGNS, TYPE I'l, REFLECTIVE S. F.
MOVI NG SIGNS, TYPE |1 EACH
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMB DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT NMARKI NG, 4-1NCH, EPOX L. F.
PVMI' MRKNG, CHANNELI ZI NG, 8- I N L.
REMOVI NG PAVEMENT NMARKI NGS L.
PVMI' MRKNG, STOP LINE, 18-1NCH L.
PAVEMENT MARKI NG, ARROWS, TYPE EA
PAVEMENT MARKI NG WORDS, EPOXY EACH
PVMI' MRKNG, DI AGONAL, 12-INCH, L.F
PAVEMENT MARKING CURB, EPOXY L.F
PAVEMENT MARKI NG, | SLAND NOSE, EACH
TEMP PVMI' MRKG STOP LNE 18IN R L. F
CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG PI PE CUL EACH
CONSTRUCTI ON STAKI NG, CONCRETE L. F.
CONSTRUCTI ON STAKI NG ELECTRI C LS
3130-06-90

NONMETALLI C CONDUI T, SCHEDULE L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
3. 000 150. 000
3. 000 175. 000
2. 000 30. 000
3. 000 35. 000
1. 000 50. 000
130. 000 5. 000
130. 000 5. 000
1. 200 50. 000
35. 000 5. 500
73. 000 55. 600
673. 200 15. 250
8. 000 35. 000
61. 000 10. 000
50. 000 20. 000
1. 000 3000. 000
1. 000 1137. 820
54. 000 21. 270
5086. 000 0. 240
538. 000 0. 820
552. 000 0. 130
3800. 000 0. 060
1906. 000 0. 500
3056. 000 0. 760
895. 000 0. 900
288. 000 0. 500
202. 000 4. 200
4.000 140. 000
4.000 140. 000
370. 000 4.000
220. 000 4. 000
14. 000 45. 000
216. 000 0. 850
2. 000 95. 000
1629. 000 0. 750
2.000 180. 000
1629. 000 1.150
1. 000 850. 000
1195. 000 4. 260

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE
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Bl DDER NO 3

UNIT
Bl D PRI CE

. 000
. 000
. 300

1. 000

=
NN
oo

© P
oo uh~hbh

PPrOORFROO

450

. 200

000
760
900

. 000
. 200
. 000
. 000
. 000
. 000
. 000
. 950
. 000
. 750
180.
. 150
850.

000

000

. 260

LETTI NG DATE: 07/09/02

1906.
2322.
805.
288.
848.
560.
560.
1480.
880.
630.
205.
190.
1221.
360.
1873.
850.

5090



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020709018

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

64

LETTI NG DATE: 07/09/02

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 1020. 000 5.770
65250 LOOP DETECTCR CONDUI T L. F. 1197. 000 4. 260
65255 LOCOP DETECTOR SLOTS L. F. 639. 000 8. 440
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 20. 000 425. 000
65401 CONCRETE BASES, TYPE 1 EACH 4. 000 454. 000
65402 CONCRETE BASES, TYPE 2 EACH 6. 000 628. 000
65403 CONCRETE BASES, TYPE 5 EACH 2.000 482. 000
65419 CONC CNTRL CABI NET BASES, TYPE EACH 1. 000 783. 000
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO L. F 1208. 000 0.730
65527 TRAFF SI GNAL CABLE, 7 CONDUCTO L. F 2088. 000 0. 960
65557 ELECTRI CAL WRE, TRAFFIC SIGNA L. F. 2883. 000 0. 390
65566 ELECTRICAL WRE, LIGHTING NO L.F. 776. 000 0. 460
65580 LOOP DETECTOR LEAD I N CABLE L.F 3863. 000 0. 840
65585 LOOP DETECTOR W RE L. F. 3010. 000 0.620
65615 ELEC SERVI CE, METER BREAKER PE LS 1. 000 520. 000

STH 20 & CTH ES

66501 SAW NG EXI STI NG PAVEMENT L. F. 48. 000 0. 500
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 2965. 000 1. 400
90004 M SC LS 1. 000 7955. 000

90004A TRAFFI C SI GNALS AND STR
LI GHTI NG STH 20 & CTH ES

PROPOSAL TOTAL

406321.

36

. 000

. 900
. 500
. 000

451304.

67

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
5.770 5885. 40
4.260 5099. 22
8. 440 5393. 16
425. 000 8500. 00
454, 000 1816. 00
628. 000 3768. 00
482. 000 964. 00
783. 000 783. 00
0.730 881. 84
0. 960 2004. 48
0. 390 1124. 37
0. 460 356. 96
0. 840 3244.92
0.620 1866. 20
520. 000 520. 00
0. 500 24.00
1. 400 4151. 00
7955. 000 7955. 00
462251. 16



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709019

STATE PROQJECT(S): 3370-04-70
3834-04- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 51/ RACI NE

COUNTY

PAGE:

65

LETTI NG DATE: 07/09/02

BI DDER NO 1 LUNDA CONSTRUCTI ON COMPANY
BI DDER NO 2 ZENI TH TECH., | NC.
| TEM
NUVBER | TEM DESCRI PTI ON UNI T
20101 CLEARI NG STA
20102 CLEARI NG . D.
20104 GRUBBI NG STA.
20105 GRUBBI NG . D
20401 REMOVI NG PAVEMENT S. Y.
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S. Y.
20416 REMOVI NG | NLETS EACH
20420 REMOVI NG ASPHALTI C SURFACE, M S. Y
20470 REMOVI NG BUI LDI NGS, PARCEL LS
1
20471 REMOVI NG BUI LDI NGS, PARCEL LS
2
20472 REMOVI NG BUI LDI NGS, PARCEL LS
3
20473 REMOVI NG BUI LDI NGS, PARCEL LS
4
20474 REMOVI NG BUI LDI NGS, PARCEL LS
5
20501 COVWON EXCAVATI ON CY.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-51-46
20801 BORROW EXCAVATI ON cCY
20901 GRANULAR BACKFI LL CY
21301 FI NI SH NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30426 BREAKER RUN STONE TON
30810 BASE PATCHI NG ASPHALTI C S. Y
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON

40501

ASPHALTI C MATERI AL FOR PLANT M TON

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
5. 000 400. 000
8. 000 10. 000
5. 000 400. 000
8. 000 10. 000
350. 000 4.000
370. 000 4.000
420. 000 4. 000
3. 000 300. 000
640. 000 6. 870
1. 000 8230. 000
1. 000 9775. 000
1. 000 5244, 000
1. 000 6335. 000
1. 000 13165. 000
2585. 000 6. 760
1. 000 30000. 000
8100. 000 9. 750
2500. 000 9. 750
1. 000 5500. 000
4400. 000 7.760
65. 000 9. 000
17. 000 80. 000
240. 000 1. 200
1850. 000 0.520
115. 000 235. 000

STATE ST, DODGE ST - MAIN ST
STH 142
RACI NE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT
AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE
2000. 00 400. 000 2000. 00 0. 000
80. 00 10. 000 80. 00 0. 000
2000. 00 400. 000 2000. 00 0. 000
80. 00 10. 000 80. 00 0. 000
1400. 00 4.000 1400. 00 0. 000
1480. 00 4. 000 1480. 00 0. 000
1680. 00 4.000 1680. 00 0. 000
900. 00 300. 000 900. 00 0. 000
4396. 80 6. 870 4396. 80 0. 000
8230. 00 8230. 000 8230. 00 0. 000
9775. 00 9775. 000 9775. 00 0. 000
5244.00 5244, 000 5244. 00 0. 000
6335. 00 6335. 000 6335. 00 0. 000
13165. 00 13165. 000 13165. 00 0. 000
17474. 60 6. 760 17474. 60 0. 000
30000. 00 40000. 000 40000. 00 0. 000
78975. 00 9. 750 78975. 00 0. 000
24375. 00 9. 750 24375. 00 0. 000
5500. 00 5500. 000 5500. 00 0. 000
34144. 00 7.760 34144. 00 0. 000
585. 00 9. 000 585. 00 0. 000
1360. 00 80. 000 1360. 00 0. 000
288. 00 1. 200 288. 00 0. 000
962. 00 0.520 962. 00 0. 000
27025. 00 235. 000 27025. 00 0. 000

°

COLOLOLO00 00

.00

.00

.00

0. 00

o

cocooooo0oo0

.00

00
00
00
00
00
00
00
00

.00



Date 07/23/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020709019

| TEM
NUMBER

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 36
CONCRETE NMASONRY, RETAI NI NG WA
BAR STEEL RElI NFORCEMENT, RETAI
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOVERI C BEAR
STEEL DI APHRAGMS, STRUCTURE
B-51-46

STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
RCCP, APRON ENDWALLS, 12-1NCH
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 5-1 NCH

Rl PRAP

HEAVY Rl PRAP

REI NF CONC PI PE, CLASS II1l, SS
REI NF CONC PI PE, CLASS V, SS

I NLETS, TYPE 1

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE A

I NLET COVERS, TYPE C

SALVAGED | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFCRATED,
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

CONTRACT AND ESTI MATE ENG NEER

LB
LB.

mr

r
T

L. F.
LS

EACH
S.Y.
S Y.
EACH
EACH
L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1850. 000 24. 400
1190. 000 1. 000
350. 000 65. 000
1258. 000 290. 000
1800. 000 2.200
1794. 000 75. 000
1015. 000 235. 000
88410. 000 0. 480
36100. 000 0. 480
152220. 000 0.520
10250. 000 0. 540
40. 000 50. 000
28. 000 200. 000
2154. 000 14. 000
222.000 30. 000
2.000 350. 000
2010. 000 8. 550
9810. 000 3. 100
15. 000 55. 000
488. 000 57. 750
931. 000 30. 250
48. 000 55. 000
12. 000 1000. 000
1. 000 295. 000
8. 000 350. 000
3. 000 295. 000
1. 000 200. 000
841. 000 7.000
26. 000 20. 000
1. 000 74050. 000
2. 000 300. 000
6308. 000 2.750
4757. 000 0. 110
50. 000 5. 000
50. 000 5. 000
2165. 000 1. 000
2165. 000 1. 000
2165. 000 0.010

DI VI SI ON OF HI GHWAYS

22750
364820.
3960
134550.
238525.
42436.
17328
79154.
5535
2000.
5600.

30156.
6660.
700.
17185.
30411.
825.
28182.
28162.
2640.
12000.
295.
2800.
885.
200.
5887.
520.
74050
600.
17347.
523.
250.
250.
2165.
2165.
21.

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
24. 400 45140. 00
1. 000 1190. 00
65. 000 22750. 00
268. 000 337144. 00
2.000 3600. 00

70. 000 125580. 00
298. 000 302470. 00

0. 460 40668. 60
0. 460 16606. 00
0.570 86765. 40
0. 570 5842. 50
45. 000 1800. 00
200. 000 5600. 00
18. 000 38772.00
21. 000 4662. 00
350. 000 700. 00
8. 550 17185. 50
3. 100 30411. 00
48. 000 720. 00
60. 000 29280. 00
30. 250 28162. 75
55. 000 2640. 00
1000. 000 12000. 00
295. 000 295. 00
350. 000 2800. 00
295. 000 885. 00
200. 000 200. 00
7.000 5887. 00
20. 000 520. 00
130000. 000 130000. 00
100. 000 200. 00
2. 250 14193. 00
0. 140 665. 98
4. 000 200. 00
4.000 200. 00
0. 750 1623. 75
0. 900 1948. 50
0. 100 216. 50

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

©coo0o0000000000

C0O000000000000000O000O0O0O0 OO

000

. 000
. 000
. 000
. 000

000

. 000
. 000
. 000

000

. 000
. 000
. 000
. 000
. 000

000

. 000
. 000

LETTI NG DATE: 07/09/ 02
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Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 67
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02
PROPOSAL: 20020709019
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62832 EROCSI ON MAT, CELIVERED, CLASS S.Y. 450. 000 0. 550 247.50 0. 900 405. 00 0. 000 0. 00
62833 EROSI ON MAT, | NSTALLED, CLASS S.Y. 450. 000 0. 550 247.50 0. 600 270. 00 0. 000 0. 00
62860 TURBI DI TY BARRI ERS S Y. 303. 000 22. 840 6920. 52 19. 400 5878. 20 0. 000 0. 00
62871 | NLET PROTECTI ON, TYPE B EACH 5. 000 35. 000 175. 00 40. 000 200. 00 0. 000 0. 00
62872 | NLET PROTECTION, TYPE C EACH 15. 000 28. 000 420. 00 40. 000 600. 00 0. 000 0. 00
62905 FERTILIZER, TYPE B CQWI. 4.000 28. 000 112. 00 27.000 108. 00 0. 000 0. 00
63009 SEEDI NG M XTURE NO. 20 LB. 103. 000 3. 990 410. 97 4.300 442.90 0. 000 0. 00
63103 WATERI NG SODDED AREAS MGAL 35. 000 13. 850 484. 75 24.000 840. 00 0. 000 0. 00
63110 LAWN SOD S.Y. 1553. 000 2. 840 4410. 52 2. 650 4115. 45 0. 000 0. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 317.770 18. 450 5862. 86 15. 100 4798. 33 0. 000 0. 00
63827 REMWI NG SI GNS, TYPE || EACH 13. 000 35. 000 455. 00 25. 000 325. 00 0. 000 0. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 6. 000 40. 000 240. 00 25. 000 150. 00 0. 000 0. 00
64112 SI GN BRI DGE, CANTILEVERED, STR LS 1. 000 8500. 000 8500. 00 9800. 000 9800. 00 0. 000 0.00
B-51-601

64220 FIELD OFFICE, TYPE C LS 1. 000 3000. 000 3000. 00 2500. 000 2500. 00 0. 000 0. 00
64301 TRAFFI C CONTROL LS 1. 000 17000. 000 17000. 00 17000. 000 17000. 00 0. 000 0. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 10. 000 45. 000 450. 00 45. 000 450. 00 0. 000 0. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 3260. 000 0. 300 978. 00 0. 300 978. 00 0. 000 0. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 9200. 000 0. 500 4600. 00 0. 500 4600. 00 0. 000 0. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS  10840. 000 0. 200 2168. 00 0. 200 2168. 00 0. 000 0. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1240. 000 0. 250 310. 00 0. 250 310. 00 0. 000 0. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 4900. 000 0. 450 2205. 00 0. 450 2205. 00 0. 000 0. 00
64503 GEOTEXTI LE FABRIC, TYPE DF S Y. 701. 000 2. 000 1402. 00 2. 000 1402. 00 0. 000 0. 00
64505 GEOTEXTI LE FABRIC, TYPE R S. Y. 45. 000 1. 750 78.75 3. 000 135. 00 0. 000 0. 00
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 893. 000 4. 000 3572. 00 1.750 1562. 75 0. 000 0. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 2810. 000 0. 300 843. 00 0. 300 843. 00 0. 000 0. 00
64618 PVMI MRKNG CHANNELI ZI NG, 8-IN L. F. 260. 000 0. 800 208. 00 0. 800 208. 00 0. 000 0. 00
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 320. 000 1. 000 320. 00 1. 000 320. 00 0. 000 0. 00
64710 PVMI MRKNG, STCP LINE, 18-1NCH L. F. 190. 000 3.100 589. 00 3.100 589. 00 0. 000 0. 00
64722 PVMI MRKNG, CROSSWALK, 12-INCH L. F. 630. 000 2.600 1638. 00 2. 600 1638. 00 0. 000 0.00
64734 PAVEMENT MARKI NG ARROWS, TYPE EACH 3. 000 90. 000 270. 00 90. 000 270. 00 0. 000 0. 00
64750 PAVEMENT MARKI NG SYMBOLS, EPO EACH 1. 000 30. 000 30. 00 30. 000 30. 00 0. 000 0. 00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 3. 000 90. 000 270. 00 90. 000 270. 00 0. 000 0.00
64770 PVMI MRKNG, DI AGONAL, 12-INCH, L.F. 360. 000 2.700 972. 00 2.700 972. 00 0. 000 0. 00
64782 PAVEMENT MARKI NG, CURB RAMP, E L.F. 125. 000 2.700 337.50 2.700 337.50 0. 000 0. 00
64786 PAVEMENT MARKI NG PARKI NG STAL L. F. 410. 000 2. 200 902. 00 2. 200 902. 00 0. 000 0.00
64901 TEMPCORARY PAVEMENT MARKING 4- L.F 190. 000 0. 600 114. 00 0. 600 114. 00 0. 000 0. 00
64904 TEMP PVMI MRKG 4-1 NCH, REMOVA L. F. 3735. 000 0. 950 3548. 25 0. 950 3548. 25 0. 000 0. 00
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 12. 000 100. 000 1200. 00 100. 000 1200. 00 0. 000 0. 00



Date 07/23/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020709019

| TEM
NUMBER

65067

65068

65219
65221
65250
65255
65301
65306
65401
65402
65404
65418
65425
65430
65530
65532
65557
65566
65568
65570
65580
65585
65615
65702
65733
65802
65826
65828
65829
65831

CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
B-51-46
CONSTRUCTI ON STAKI NG
R-51-23
CONSTRUCTI ON STAKI NG,
R-51-24
CONSTRUCTI ON STAKI NG
R-51-25

NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE

LOOP DETECTOR CONDUI T
LOOP DETECTCR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH

CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 7

CONCRETE CONTROL CABI NET BASES

PEDESTAL BASES

TRNSFRVR BASE STD, 11
TRAFF S| GNAL CABLE, 12
TRAFF SI GNAL CABLE, 15

ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO

LOOP DETECTOR LEAD IN
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE

POLES, TYPE 2

TRAFF S| GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT

TRAFFI C SI GNAL FACES
TRAFFI C SI GNAL FACES,
TRAFFI C SI GNAL FACES,
TRAFFI C SI GNAL FACES,

CONTRACT AND ESTI MATE ENG NEER

UNI'T
SUBGRADE L. F
CABC L.F
CURB, &QU L.F.
STRUCT L LS
STRUCT L LS
STRUCT L LS
STRUCT L LS

L. F.
L. F.
L. F.
L. F.
EACH
EACH
EACH
EACH
EACH
EACH
EACH
1/2-1N B EACH
CONDUCT L. F.
CONDUCT L. F.
L. F.
L. F.
L. F.
L. F.
CABLE L. F.
L. F.
LS
EACH
EACH
EACH
3-12 I NC EACH
5-12 | NC EACH
3-12 | NC EACH
5-12 I NC EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1190. 000 0. 950
1190. 000 0. 950
2010. 000 1. 200
1. 000 1200. 000
1. 000 1200. 000
1. 000 1200. 000
1. 000 1200. 000
2577. 000 3. 500
363. 000 3. 800
1048. 000 3. 200
844. 000 11. 000
4.000 300. 000
12. 000 380. 000
4.000 300. 000
4. 000 480. 000
9. 000 540. 000
1. 000 800. 000
4.000 100. 000
4. 000 265. 000
733. 000 1. 000
260. 000 1. 200
744.000 0. 450
1161. 000 0. 400
5652. 000 0. 500
8478. 000 0. 800
2349. 000 0. 600
3316. 000 0. 500
1. 000 750. 000
4.000 870. 000
4.000 235. 000
4. 000 634. 000
6. 000 319. 000
2.000 459. 000
2. 000 319. 000
2.000 459. 000

DI VI SI ON OF HI GHWAYS

1200.

1200.

9019
1379.
3353
9284
1200
4560
1200.
1920.
4860.
800.
400.
1060.
733.
312.
334.
464.
2826.
6782
14009.
1658.
750
3480.
940.
2536.
1914.
918.
638.
918.

Bl DDER NO 2

UNIT

1200.

1200.

1200.

[cleNoloNoNal NS

Bl D PRI CE

000

000

. 500
. 800
. 200

11.
300.
380.
300.
480.
540.
800.
100.
265.
. 000
. 200
. 450
. 400

000
000
000
000
000
000
000
000
000

500

. 800
. 600
. 500
750.
870.
235.
634.
319.
459.
319.
459.

000
000
000
000
000
000
000
000

1200.

1200.

9019.
1379.
3353
9284.
1200.
4560.
1200.
1920.
4860.
800.
400.
1060.
733
312.
334.
464.
2826.
6782.
1409
1658.
750
3480
940.
2536.
1914.
918.
638.
918.

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

o
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LETTI NG DATE: 07/09/02
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Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709019

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

PEDESTRI AN SI GNAL FACES, 12-IN
PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, BRI DGE LI GATI NG STRUC
B-51-46

M SC

90005A, SI GN SUPPORT V- LOC SCC
MODEL 23

M SC

90005B, TUBULAR STEEL SI GN PGS
M SC

90005C, TUBULAR STEEL SI GN POS
M SC

90005D, TUBULAR STEEL SI GN PCS
M SC

90005E, | NSTALLATI ON OF OMNER

LI GHTI NG POLES

M SC

90005F, 6-1NCH WATER VALVE WT
BOX

M SC

90005G, REMOVE EX HYDRANT AND

HYDRANT ASSEMBLY

M SC

90005H, CONCRETE WHEEL STOCP

M SC

90030A, STEEL RAILING SPECI AL
M SC

90030B, TI MBER RAI L FENCE

M SC

90030C, NONMETALLIC CONDU T, 3
DI RECTI ONAL BORE

M SC

90030D, 6-1NCH PVC WATER NAI N

GRANULAR BACKFI LL

M SC

90030E, 10-1NCH PVC SANI TARY S

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

L. F.

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

8. 000 195. 000

8. 000 105. 000

1. 000 1014. 000
520. 000 2. 000
225. 000 3. 000
1. 000 4063. 000
34. 000 60. 000
12. 000 60. 000
5. 000 70. 000
17. 000 80. 000
13. 000 354. 000
2.000 620. 000

1. 000 2900. 000
12. 000 91. 630
1084. 000 55. 000
134. 000 16. 550
313. 000 15. 150
205. 000 60. 000
250. 000 180. 000

DI VI SI ON OF HI GHWAYS

720.

350.

1360.

4602.

1240.

2900.

1099.

59620.

2217.

4741.

12300.

45000.

.00

00

00

00

00

00

56

00

70

95

00

00

Bl DDER NO 2

UNIT

87.

95.

105.

354.

620.

2900.

60.

57.

26.

15.

60.

180.

Bl D PRI CE

. 000

000

000

000

000

000

000

000

000

000

150

000

000

475.

1785.

4602.

1240.

2900.

720.

61788.

3484.

4741.

12300.

45000.

.00

.00

00

00

00

00

00

00

00

00

95

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/09/02
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Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 70

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02
PROPOSAL: 20020709019

GRANULAR BACKFI LL

90030 M SC L. F. 125. 000 210. 000 26250. 00 210. 000 26250. 00 0. 000 0.
90030F, 18-1NCH CONC SANI TARY
GRANULAR BACKFI LL

90031 M SC S. F. 12823. 000 5. 900 75655. 70 9. 000 115407. 00 0. 000 0.
90031A, STONE FORM LI NER

90031 M SC S. F. 220. 000 4.500 990. 00 4.500 990. 00 0. 000 0.
90031B, REMOVI NG PLANTER

90033 M SC S.Y. 150. 000 2.000 300. 00 3. 960 594. 00 0. 000 0.
90033A, GEOTEXTILE FABRIC, TYP

90034 M SC cY. 1220. 000 13. 000 15860. 00 13. 000 15860. 00 0. 000 0.
90034A, EXCAVATI ON & HAULI NG O
CONTAM NATED SO L

90034 M SC CY. 1554. 000 15. 000 23310. 00 9. 750 15151. 50 0. 000 0.
90034B, STRUCTURE BACKFI LL, SP

90037 M SC STA. 13. 000 100. 000 1300. 00 100. 000 1300. 00 0. 000 0.
90037A, TEST ROLLI NG

90048 M SC V. F. 24.000 510. 000 12240. 00 510. 000 12240. 00 0. 000 0.
90048A, 48-1 NCH SANI TARY MANHO
FRAME AND COVER

90501 QWP READY M XED CONC MASONRY F C. Y. 1258. 000 8. 000 10064. 00 8. 000 10064. 00 0. 000 0.

90502 QWP, BRDG STRGTH | NCENTI VE CON DCL 12080. 000 0. 100 1208. 00 1. 000 12080. 00 0. 000 0.

90637 SAFETY FENCE L. F. 270. 000 3. 150 850. 50 2. 250 607. 50 0. 000 0.

90779 SI GNAL CONTROLLER TRAI NI NG LS 1. 000 270. 000 270.00 270. 000 270.00 0. 000 0.

90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 1. 000 9188. 000 9188. 00 9188. 000 9188. 00 0. 000 0.

PROPOSAL TOTAL. ...... 1980809. 80 2125629. 71 0.



Date 07/23/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709022

STATE PROJECT(S): 4115-07-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT COF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: STREU CONSTRUCTI ON CO.

LOCATI ON 36/ MANI TONCC COUNTY
CITY TWO RI VERS, FOREST AVE, 22ND ST, MONRCE

STH 147
MANI TOADC COUNTY

PAGE

71

LETTI NG DATE: 07/09/02

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
20401 REMOVI NG PAVEMENT S.Y
20405 REMOM NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S. Y.
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20501 COVMON EXCAVATI ON cCY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
41509 CONCRETE PAVEMENT, 9-1NCH S. Y.
41605 CONCRETE DRI VEWAY, 6-1 NCH S.'Y
41607 CONCRETE DRI VEWAY, 8-1 NCH S.Y
41653 PAVEMENT TI ES EACH
41665 CONCRETE PAVEMENT GAPS EACH
60123 CONCRETE CURB AND GUTTER, 30-1 L.F.
60133 CONCRETE CURB AND GQUTTER, 30-1 L.F
60204 CONCRETE SI DEWALK, 4-1 NCH S. F.
60206 CONCRETE SI DEWALK, 6-1 NCH S. F.
60825 REINF CONC PIPE, CLASS 111, SS L.F.
60826 REINF CONC PIPE, CLASS III, SS L.F.
61110 MANHCLES, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61163 | NLET COVERS, TYPE C EACH
61167 | NLET COVERS, TYPE H EACH
61910 MOBI LI ZATI ON LS
62001 CONCRETE CORRUGATED MEDI AN S. F.
62501 TOPSO L S.Y
62871 | NLET PROTECTION, TYPE B EACH
63110 LAWN SOD S Y.
64202 FIELD OFFICE, TYPE B LS

Bl DDER NO 1
ESTI MATED UNI' T

QUANTITY BID PRI CE
3600. 000 4. 800
171. 000 5. 000
957. 000 4.950
4. 000 250. 000
13. 000 125. 000
2134. 000 8. 950
1.000 2000. 000
1848. 000 8. 650
55. 000 5. 000
7.000 185. 000
95. 000 88. 000
3775. 000 43.910
126. 000 26. 850
144. 000 29. 300
102. 000 10. 000
1. 000 1000. 000
1323. 000 8. 250
171. 000 18. 500
5427.000 2.950
2464. 000 3.750
387. 000 30. 500
539. 000 38. 400
7.000 1618. 000
10. 000 645. 000
1. 000 215. 000
11. 000 300. 000
1. 000 127000. 000
280. 000 6. 250
2190. 000 4. 350
11. 000 75. 000
2190. 000 3. 600
1. 000 5000. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRICE AMOUNT
17280. 00 0. 000 0. 00
855. 00 0. 000 0. 00
4737. 15 0. 000 0.00
1000. 00 0. 000 0.00
1625. 00 0. 000 0.00
19099. 30 0. 000 0.00
2000. 00 0. 000 0.00
15985. 20 0. 000 0. 00
275.00 0. 000 0. 00
1295. 00 0. 000 0.00
8360. 00 0. 000 0.00
165760. 25 0. 000 0.00
3383.10 0. 000 0. 00
4219. 20 0. 000 0.00
1020. 00 0. 000 0.00
1000. 00 0. 000 0. 00
10914.75 0. 000 0.00
3163. 50 0. 000 0. 00
16009. 65 0. 000 0. 00
9240. 00 0. 000 0. 00
11803. 50 0. 000 0. 00
20697. 60 0. 000 0. 00
11326. 00 0. 000 0. 00
6450. 00 0. 000 0.00
215. 00 0. 000 0. 00
3300. 00 0. 000 0.00
127000. 00 0. 000 0.00
1750. 00 0. 000 0.00
9526. 50 0. 000 0.00
825. 00 0. 000 0.00
7884. 00 0. 000 0. 00
5000. 00 0. 000 0. 00

Bl DDER NO 3
UNI' T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00



Date 07/23/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20020709022

| TEM
NUMBER

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFFI C CONTROL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, SI GNS
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8- 1N
PVMI' MRKNG, STOP LI NE, 12-1NCH
PVMI'T MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG SUBGRADE
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
NONVETALLI C CONDUI T, SCHEDULE
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LI GHTING NO
ELECTRI CAL W RE, LI GHTI NG NO.
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, SANI TARY MANHOLE CASTI
M SC

90005B, WATER VALVE MANHOLE, 4
M SC

90005C, WATER VALVE MANHOLE CA
48-1 NCH

M SC

90005D, 6-1NCH GATE VALVE & BO
M SC

90005E, 8-1NCH GATE VALVE

M SC

90005F, 12-1NCH GATE VALVE

M SC

90005G, HYDRANT

LS

DAYS
DAYS
L. F.
L. F.
L. F.
L. F.
EACH
EACH
EACH
L. F.
EACH
EACH

r
T

—rrr
% mmm

rcrorro
gmmmmmm

T ¥
2

@
2

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

BI DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

1. 000 2000. 000
1120. 000 1. 000
1008. 000 1. 000
950. 000 1. 000
383. 000 2. 000
80. 000 4. 000
686. 000 3. 000
4.000 110. 000
4.000 150. 000

6. 000 150. 000

80. 000 3. 000
5. 000 40. 000
18. 000 105. 000
780. 000 2.500
780. 000 3. 000
820. 000 2. 950
879. 000 4.550
1. 000 575. 000
660. 000 0.710
1292. 000 0. 690
2147. 000 0. 930
435. 000 1. 850
208. 000 3. 500
132. 000 6. 000
5. 000 250. 000

5. 000 1774. 000

5. 000 250. 000

3. 000 540. 000

5. 000 619. 000

3. 000 1155. 000
2.000 1565. 000

DI VI SI ON OF HI GHWAYS

1620.

3095.

3465

3130.

.00

00

00

00

00

o

OO0 0O000000000000000000000

Bl DDER NO 2
UNIT
BI D PRI CE

000
000
000
000
000
000
000
000
000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

o

OO0 0O000000000000000000000

.00

.00

.00

.00

.00

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

o

OO0 0O000000000000000000000

000

. 000

000

. 000

000

. 000

000

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/09/02

o

COOCOLOOO00OL0OO000OCOO00000

.00

.00

.00

.00

.00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709022

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
Bl D PRI CE

PAGE:

73

Bl DDER NO 3

UNIT
BI D PRI CE

LETTI NG DATE: 07/09/02

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

| TEM DESCRI PTI ON
M SC
90005H, REMOVE HYDRANT
M SC
90005J, CONCRETE BASES, SPECI A
M SC
90005K, REMOVE VALVE & PI'T
M SC
90005L, CORPORATI ON STCOP, 1-IN
M SC
90005M CURB STOP & BOX, 1-1NC
M SC
90005N, LI GHTI NG CONTRCL CABI N
M SC
90005P, PULL BOXES, COWPCSI TE,
17X30- 1 NCH
M SC
90005Q, | NSTALLI NG DECORATI VE
UNI TS
M SC
90005R, MANHOLE COVERS, SPECI A
M SC
90005S, WATER VALVE, MANHCLE,
M SC
90005T, WATER VALVE, MANHCLE C
60- 1 NCH
M SC
90030A, SANI TARY SEVER, 8-1NCH
M SC
90030B, SANI TARY SEVER, 10-1NC
M SC
90030C, SANI TARY SEVER, 12-1NC
M SC
90030D, WATER MAI'N, 6-1NCH
M SC
90030E, WATER MAI'N, 8-1NCH
M SC
90030F, WATER MAI'N, 12-1NCH
M SC

90030G,

SANI TARY LATERAL, 4-IN

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

3. 000 350. 000
11. 000 300. 000
4.000 410. 000
4.000 155. 000
4.000 110. 000
1. 000 3000. 000
3. 000 456. 000
11. 000 175. 000
5. 000 300. 000
3. 000 3514. 000
3. 000 350. 000
137. 000 43. 300
446. 000 44. 300
33. 000 55.500
37.000 39. 950
337. 000 58. 600
98. 000 65. 600
120. 000 23.600

440.

3000.

1368.

1925.

1500.

10542.

1050.

5932.

19757.

1831.

1478.

19748.

6428.

2832.

.00

00

00

00

00

00

00

10

80

50

15

20

80

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0.00

0.00

0. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0.00

0. 00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709022

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

PAGE:

74

Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 07/09/ 02

90033

90036

90048

| TEM DESCRI PTI ON UNI'T
M SC L. F.
90030H, WATER SERVI CES, 1-1NCH
M SC L. F.
90030J, REMOVI NG STORM SEVEER,
M SC S. F.

90031A, PAVEMENT MARKI NG CONC
CORRUGATED MEDI AN, EPOXY PAI NT

M SC S.Y.
90033A, CONCRETE PAVEMENT JO N

M SC LB.
90036A, WATER MAI N FI TTI NGS

M SC V. F.

90048A, SANI TARY MANHOLE

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

160. 000 24.390
947. 000 14. 550
112. 000 1.000
3775. 000 1. 500
1212. 000 1. 250
29. 960 282. 000

5662.

1515.

8448.

662999.

50

00

72

71

0. 000

0. 000

0. 000

0. 00

0. 00

0. 000

0. 000

0. 000

0. 00

0.00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709023

STATE PRQJECT(S): 4378-04-71
4382-11-71
4409-09- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 31/ KEWAUNEE COUNTY
TOM CASCO, RI O CREEK, BRI DGE & APPS

CTH K
KEWAUNEE COUNTY

PAGE:

75

LETTI NG DATE: 07/09/02

BI DDER NO 1 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
BI DDER NO 2 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA. 6. 000 250. 000
20104 GRUBBI NG STA. 6. 000 180. 000
20351 REMOVING COLD BRI DGE, STATION LS 1. 000 4000. 000
20+00, PRQIECT 4378-04-71
20352 REMOVI NG OLD BRI DGE, STATION LS 1. 000 6000. 000
20+00, PRQJECT 4382-11-71
20353 REMOVI NG COLD BRI DGE, STATION LS 1. 000 6000. 000
20400, PRQJIECT 4409-09-71
20405 REMOVI NG CURB AND GUTTER L. F. 75. 000 3. 600
20501 COVWON EXCAVATI ON CY. 856. 000 4.750
20505 MARSH EXCAVATI ON CY. 1573. 000 2.100
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B-31-82
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 9500. 000
B-31-81
20612 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B-31-80
20801 BORROW EXCAVATI ON C.Y. 1046. 000 6. 150
20811 SELECTED BORROW EXCAVATI ON C.Y. 2360. 000 6. 150
21001 STRUCTURE BACKFI LL CY. 612. 000 18. 000
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 800. 000
4378-04-71
21303 FI NI SHI NG ROADVWAY, PROJECT LS 1.000 500. 000
4382-11-71
21304 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 500. 000
4409-09-71
30404 CRUSHED AGGREGATE BASE COURSE TON 2702. 000 7.150
40301 QWP, ASPHALTI C M XTURE TON 629. 500 1. 750
40501 ASPHALTI C MATERI AL FOR PLANT M TON 37.800 185. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 629. 500 49. 000
41621 CONCRETE PAVEMENT APPRCACH SLA S.Y. 164. 000 104. 000

Bl DDER NO 2
UNI T

AMOUNT  BI D PRI CE AMOUNT
1500. 00 90. 000 540. 00
1080. 00 90. 000 540. 00
4000. 00 9000. 000 9000. 00
6000. 00 8000. 000 8000. 00
6000. 00 9800. 000 9800. 00
270. 00 3. 000 225. 00
4066. 00 5. 800 4964. 80
3303. 30 6.270 9862. 71
5000. 00 5000. 000 5000. 00
9500. 00 8000. 000 8000. 00
5000. 00 7000. 000 7000. 00
6432. 90 4.980 5209. 08
14514. 00 5.780 13640. 80
11016. 00 12. 000 7344.00
800. 00 2000. 000 2000. 00
500. 00 2000. 000 2000. 00
500. 00 2000. 000 2000. 00
19319. 30 6. 980 18859. 96
1101. 63 1. 750 1101. 63
6993. 00 185. 000 6993. 00
30845. 50 49. 000 30845. 50
17056. 00 115. 000 18860. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00



Date 07/23/02
CERTI FI ED BY-

TITLE

PROPCSAL: 20020709023

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REIl NF.
COATED HI GH STR BAR STL REI NF,
CIP CONC PILING DELIV & DRI'VE
STL PILING DELIV & DRIVEN, HP
TUBULAR RAILING TYPE F, STRUC

B-31-82

TUBULAR RAI LI NG TYPE F, STRUC

B-31-81

TUBULAR RAILING TYPE F, STRUC

B-31-80

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
RCCP, APRON ENDWALLS, 12-1 NCH
CONCRETE CURB AND GUTTER, 30-1

HEAVY RI PRAP

REI NF CONC PI PE, CLASS |11

I NLETS, TYPE 1

I NLET COVERS, TYPE A

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS

ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSCRB T

MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER
TOPSA L

SALVAGED TOPSQ L

MULCHI NG

EROSI ON BALES, DELI VERED
ERCSI ON BALES,
SI LT FENCE, DELI VERED
I NSTALLED
SI LT FENCE MAI NTENANCE
ERCSI ON VAT, DELI VERED, CLASS

SI LT FENCE

| NSTALLED

CONTRACT AND ESTI MATE ENG NEER

UNI'T

LB.
LB
L. F.
L. F.
LS

LS

,_
n

nrCo

.

ZE-OLE
QMMM QMmM<

o

inmBE<<<B<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
791. 900 335. 000
812. 000 2.000
29660. 000 0. 550
56734. 000 0. 560
790. 000 23. 000
1370. 000 15. 500
1. 000 5000. 000
1. 000 10000. 000
1. 000 9500. 000
42. 000 34. 000
14. 000 26. 250
28. 000 29. 500
1. 000 86. 000
2. 000 98. 000
1. 000 318. 000
716. 000 12. 750
589. 000 33. 000
70. 000 16. 500
2. 000 515. 000
2.000 250. 000
99. 000 31. 450
11. 000 15. 750
1. 000 500. 000
3. 000 1725. 000
1. 000 38942. 000
12. 000 49. 000
24. 900 50. 000
640. 000 4.500
1870. 000 2.250
2510. 000 0. 150
46. 000 5. 000
46. 000 6. 000
1595. 000 1. 000
1595. 000 0. 800
798. 000 0. 400
846. 000 0.500

DI VI SI ON OF HI GHWAYS

265286.
1624.
16313
31771
18170.
21235.
5000

10000.

9500

1428
367.
826.

86.
196.
318.

9129.

19437.

1155.

1030.
500.

3113.
173.
500.

5175.

38942.
588.

1245.

2880.

4207
376.
230.
276.

1595

1276.
3109.
423.

Bl DDER NO 2

UNIT
Bl D PRI CE

3800. 000
8000. 000
7500. 000

15. 000
40. 000
48. 000
125. 000
145. 000
350. 000
9. 800

36. 000
54. 000
650. 000
290. 000
31. 450
15. 750
500. 000
1725. 000
82600. 000
49. 000
18. 000

. 900
. 000
. 150
. 000
. 000
. 000
800
. 400
500

cooroUIONN

257367.
1218.
14236.
30069.
16590.
17810.
3800

8000.

7500

630.
560.
1344.
125.
290.
350.
7016.
21204.
3780.
1300.
580.
3113.
173.
500.
5175.
82600.
588.
448.
1856.
3740.
376.
230.
276.
1595
1276
3109.
423.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

©

o

cooocooo

OO0 0000000000000000000O000 00

. 000

. 000

000

. 000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000
. 000
. 000

000

. 000

000

LETTI NG DATE: 07/09/02

©

o

Cooococoo

COO0000000000000000000000000



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709023

| TEM
NUMBER

64304

64506
66501
90030

90501
90502
90545

| TEM DESCRI PTI ON

TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 10
SEEDI NG, M XTURE NO 40
WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL, PRQIECT
4378-04-71

TRAFFI C CONTROL, PRQIECT
4382-11-71

TRAFFI C CONTRCL, PRQIECT
4409-09-71

GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

M SC

CONTRACT AND ESTI MATE ENG NEER

UNI T

S Y.
QW
LB.
LB.
EACH
S. F.
LS
LS

LS

rrom
nmn<

90030A, STEEL PLATE BEAM GUARD

20- FOOT RADI US
QW READY M XED CONC MASONRY

F CY.

QWP, BRDG STRGTH | NCENTI VE CON DOL

CONCRETE COLLAR

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

1500.

1726.
644.
486.

12670.
79109.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
846. 000 0.710
170. 000 23.570
1.620 48. 000
17. 000 8. 250
34. 000 9. 250
12. 000 48. 000
36. 000 18. 570
1. 000 2000. 000
1. 000 1500. 000
1. 000 1500. 000
1. 000 1500. 000
863. 000 2.000
322. 000 2.000
32. 000 15. 200
791. 900 16. 000
7919. 000 1. 000
1. 000 380. 000

PROPCSAL TOTAL

380.

666200.

00
00
00
40
40
00

06

Bl DDER NO 2

UNIT
BI D PR CE

1200.
1500.

1400.

1400.

GwnN

000

. 500
. 000
. 200

. 000
. 000
275.

000

1400.

2157.
966.
486.

5543.
7919.
275.

697479.

00
50
00
40
30
00

09

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

ERCSI ON MAT, | NSTALLED, CLASS S.Y.

©

o

[oNeoNe]

[eNeoNe]

coocooo000

. 000

. 000
. 000
. 000

. 000
. 000
. 000

LETTI NG DATE: 07/09/02

©

o

[cNeoNe]

cooooooo00

coo
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.00
.00
.00
.00

.00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT CF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020709024

STATE PROJECT(S): 1166-04-71

TYPE OF VWORK:

LOCATI ON 39/ MARQUETTE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 78

LETTI NG DATE: 07/09/02

COUNTY

6TH & CROSSROADS CLI NI C FRONTAGE RD
LOCAL ROAD

MARQUETTE COUNTY

BI DDER NO 1 JAMES THI EDI NG CONSTRUCTI ON COVPANY, | NC

BI DDER NO 2 NORTHEAST ASPHALT, | NC

BIDDER NO 3 PAGEL CONSTRUCTI ON COVPANY, | NC

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA. 14. 000 75. 000
20104 GRUBBI NG STA. 14. 000 75. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 4.000 140. 000
20402 REMOVI NG ASPHALTI C SURFACE S Y. 540. 000 2.750
20405 REMOVI NG CURB AND GUTTER L. F. 320. 000 2.300
20412 REMOVI NG FENCE L. F 335. 000 1. 000
20501 COWVMON EXCAVATI ON cY. 8600. 000 2.130
20801 BORROW EXCAVATI ON cCY 13800. 000 2.420
21131 PREP OF FOUNDATI ON FOR ASPHALT STA 13. 000 125. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000
21401 OBLI TERATI NG OLD RCAD STA. 21. 000 100. 000
30404 CRUSHED AGCREGATE BASE COURSE TON 7250. 000 10. 950
30426 BREAKER RUN STONE TON 7650. 000 10. 950
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 390. 000 1. 840
40301 QWP, ASPHALTI C M XTURE TON 3870. 000 0.520
40501 ASPHALTI C MATERI AL FOR PLANT M TON 235. 000 207. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 1340. 000 18. 620
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 2530. 000 20. 450
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 2500. 000 1. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 320. 000 44. 470
50409 CONCRETE MASONRY, ENDWALLS cY. 6. 600 550. 000
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 49. 000 17. 760
52112 CORRUGATED STEEL CULVERT PIPE, L.F. 30. 000 45. 000
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000 87.500
52154 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000 530. 000
52203 RCCP, CL 111, 18-1NCH L. F 76. 000 26. 000
52209 RCCP, CL III, 36-1NCH L. F. 314. 000 55. 450
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 2.000 325. 000
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH 10. 000 680. 000
52340 RCCP HORZ ELLIP, CL HE-111, 29 L. F. 250. 000 54. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
1050. 00 175. 000 2450. 00 175. 000 2450. 00
1050. 00 175. 000 2450. 00 175. 000 2450. 00
560. 00 200. 000 800. 00 200. 000 800. 00
1485. 00 2.500 1350. 00 2.500 1350. 00
736. 00 3. 000 960. 00 3. 000 960. 00
335. 00 1. 000 335. 00 1. 000 335. 00
18318. 00 1.990 17114. 00 1.990 17114. 00
33396. 00 2.910 40158. 00 2.910 40158. 00
1625. 00 210. 000 2730. 00 150. 000 1950. 00
1000. 00 4100. 000 4100. 00 2000. 000 2000. 00
2100. 00 350. 000 7350. 00 350. 000 7350. 00
79387. 50 8. 100 58725. 00 9. 750 70687. 50
83767. 50 8. 100 61965. 00 9. 150 69997. 50
717. 60 1. 250 487. 50 1. 840 717. 60
2012. 40 0. 600 2322.00 0.520 2012. 40
48645. 00 190. 000 44650. 00 207. 000 48645. 00
24950. 80 21.830 29252. 20 18. 620 24950. 80
51738. 50 18. 970 47994. 10 20. 450 51738. 50
2500. 00 1. 000 2500. 00 1. 000 2500. 00
14230. 40 44. 500 14240. 00 44. 470 14230. 40
3630. 00 500. 000 3300. 00 500. 000 3300. 00
870. 24 19. 000 931. 00 19. 000 931. 00
1350. 00 54. 000 1620. 00 54. 000 1620. 00
175. 00 86. 000 172.00 86. 000 172. 00
1060. 00 540. 000 1080. 00 540. 000 1080. 00
1976. 00 35. 000 2660. 00 35. 000 2660. 00
17411. 30 67.000 21038. 00 67.000 21038. 00
650. 00 307. 000 614. 00 307. 000 614. 00
6800. 00 720. 000 7200. 00 720. 000 7200. 00
13500. 00 71. 000 17750. 00 71. 000 17750. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020709024

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE CURB AND GUTTER, 36-1
WOVEN W RE FENCE

MOBI LI ZATI ON

ASPHALTI C FLUMES

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI

EROCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

TEMPORARY DI TCH CHECKS, DELI VE
I NSTAL

TEMPORARY DI TCH CHECKS
FERTI LI ZER, TYPE B
SEEDI NG, TEMPCORARY
SEEDI NG, M XTURE NO. 20
ERCSI ON CONTROL SOD
WOOD POSTS, 4X6-1 NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18- FT.
SIGNS, TYPE |1, REFLECTIVE
REMOVI NG SI GNS, TYPE |

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE A

FI ELD LABORATORY
TRAFFI C CONTRCL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE SAS

DRUMS

BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT

PAVEMENT NMARKI NG, 4-1 NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8- 1N
REMOVI NG PAVEMENT NMARKI NGS

PVMI' MRKNG STOP LI NE, 18-1NCH
CONSTRUCTI ON STAKI NG, SUBGRADE

CONTRACT AND ESTI MATE ENG NEER

UNI'T

L. F.
L. F.

wn

rr-ononr
Qmmm <<=

a4

=

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
2.000 725. 000
330. 000 15. 000
335. 000 3. 200
1. 000 5800. 000
210. 000 18. 000
40500. 000 0. 350
53736. 000 0. 090
3720. 000 0. 650
3720. 000 0. 600
7440. 000 0.010
3. 000 175. 000
4.000 200. 000
2050. 000 0. 900
2050. 000 0. 650
210. 000 3. 000
210. 000 2.000
40. 000 23. 000
801. 000 2. 000
1600. 000 3. 400
340. 000 3. 000
25. 000 62. 000
4.000 64. 000
172. 000 19. 200
11. 000 25. 000
12. 000 15. 000
1. 000 3000. 000
1. 000 2000. 000
1. 000 144. 000
470. 000 1.600
1380. 000 0.920
1380. 000 0. 150
100. 000 0. 160
1300. 000 1. 200
14400. 000 0. 970
17230. 000 0.274
750. 000 0. 650
4570. 000 0. 500
70. 000 5. 100
4585. 000 0. 550

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

(S04 ]

N

cuwooorrooor

. 950
. 150
. 000
. 000
. 000
. 000
. 000
. 600
. 920
. 150

160
200
410
280
650
500
100

. 590

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

RCCP HORZ ELLI P, ENDWALLS, 29X EACH

(S04
WONOAROOOO0O00000

N

W Wk Db
oo ~NO

Swoooproooo

. 950
. 150
. 000
. 000
2000.
1000.
2500

. 600
. 500
. 200

000
000
000

600
000
000
274
650
500
100

. 590

LETTI NG DATE: 07/09/02



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020709024

| TEM
NUMBER

CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, CURB, GU
CONSTRUCTI ON STAKI NG, PI PE CUL
SAW NG EXI STI NG PAVEMENT L
M SC L.
90030A CONC. CURB & QUTTER, 36
4- 1 NCH MOUNTABLE

M SC

90033A SALVAGED TOPSO L, SPECI

S.Y.

MARKER POSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE AMOUNT

4585. 000 0. 600 2751. 00

840. 000 0. 900 756. 00

10. 000 90. 000 900. 00

1560. 000 1. 020 1591. 20

510. 000 15. 000 7650. 00

13200. 000 0. 500 6600. 00

20. 000 18. 000 360. 00

PROPCSAL TOTAL. . ..... 531809. 85

Bl DDER NO 2

UNIT
BI D PRI CE

35

700.

534432.

.00

00

79

PAGE:

80

LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 530 2430. 05
0. 780 655. 20
64. 500 645. 00
1. 000 1560. 00
13. 400 6834. 00
0. 500 6600. 00
35. 000 700. 00
536255. 51



Date 07/23/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709025

STATE PRQJECT(S):

TYPE OF WORK

1166- 05- 60

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 29/ JUNEAU
CAMP DOUGLAS -

90

JUNEAU COUNTY

Bl DDER NO 2
UNIT
Bl D PRI CE

8. 130
100. 000
0. 140

PAGE:

81

LETTI NG DATE: 07/09/02

COUNTY
W SCONSI N DELLS, MONROE CNTY L

325200. 00
100. 00
5600. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
9. 380 375200. 00
3500. 000 3500. 00
0.180 7200. 00
385900. 00

BIDDER NO 1: THE KRAEMER CO.,
BIDDER NO 2: D. L. GASSER CONSTRUCTI ON, DIV. OF MATHY
BIDDER NO 3: SCOTT CONSTRUCTI ON, | NC.
Bl DDER NO 1

| TEM ESTI MATED UNIT
NUVBER | TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE AMOUNT
30413 PRODUCI NG AND STOCKPI LI NG CABC TON  40000. 000 6.460  258400. 00
61910 MOBI LI ZATI ON LS 1. 000 2500. 000 2500. 00
90035 M SC TON  40000. 000 0. 150 6000. 00

90035A BASE COURSE QUALITY CON

( PRODUCTI ON ONLY)

PROPCSAL TOTAL. . ... .. 266900. 00

330900. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709026

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 6999-02-77

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 82
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECElI VED

LOCATI ON

LETTI NG DATE: 07/09/02

37/ VARATHON COUNTY

W SCONSI N RI VER BRI DGES, TOMN OF WESTON
I 39, USH 51

MARATNON COUNTY

BIDDER NO 1: CENTURY FENCE CO

BIDDER NO 2: FAHRNER ASPHALT SEALERS, | NC.

BIDDER NO 3: ZENITH TECH., INC

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI' T QUANTITY BID PRI CE
21301 FI NI SH NG ROADVWAY LS 1. 000 3000. 000
61910 MOBI LI ZATI ON LS 1.000 3000. 000
64301 TRAFFI C CONTROL LS 1. 000 3400. 000
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 16. 000 20. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 578. 000 0. 300
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 36. 000 0. 500
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 36. 000 0. 250
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 120. 000 0. 250
64326 TRAFFI C CONTRCL, SI GNS DAYS 206. 000 0. 500
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F. 3200. 000 1. 300
64904 TEMP PVMI MRKG 4-1 NCH, REMOVA L. F. 3120. 000 0. 900
90033 M SC S Y. 4495. 000 2. 400

90033A SURFACE PREPARATI ON FOR
TREATMENT

90033 M SC S.Y. 4495. 000 15. 750

90033B ANTI - SKI D TREATMENT

PROPCSAL TOTAL

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
3000. 00 4000. 000 4000. 00 500. 000 500. 00
3000. 00 4000. 000 4000. 00 20000. 000 20000. 00
3400. 00 6400. 000 6400. 00 4600. 000 4600. 00
320. 00 50. 000 800. 00 10. 000 160. 00
173. 40 1. 000 578. 00 1. 000 578. 00
18. 00 1. 000 36. 00 1. 000 36. 00
9. 00 1. 000 36. 00 1. 000 36. 00
30. 00 1. 000 120. 00 1. 000 120. 00
103. 00 5. 000 1030. 00 1. 000 206. 00
4160. 00 1. 200 3840. 00 1. 200 3840. 00
2808. 00 2.000 6240. 00 0. 150 468. 00
10788. 00 5. 000 22475. 00 5. 600 25172. 00
70796. 25 21. 400 96193. 00 28. 000 125860. 00
98605. 65 145748. 00 181576. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709027

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 6999-03-74

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

*¥**** CANCELLED AFTER AWARD *****

PAGE: 83

LETTI NG DATE: 07/09/02

Rl VERVI EW EXPRESSWAY BRI DGE, CI TY W SCONSI N R

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2 EDWARD KRAEMER & SONS, | NC
BI DDER NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
20101 CLEARING STA. 1. 000 500. 000
20104 GRUBBI NG STA. 1. 000 500. 000
20351 REMOVI NG COLD BRI DGE, STATION LS 1. 000 48000. 000
154+09. 25
20401 REMOVI NG PAVEMENT S.Y. 230. 000 6. 000
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 130. 000 5. 000
20406 REMOVI NG CONCRETE S| DEWALK SY. 250. 000 4.000
20412 REMOVI NG FENCE L. F. 24.000 6. 140
20422 REMOVI NG CONCRETE BASES EACH 1. 000 150. 000
20501 COVWON EXCAVATI ON CY. 90. 000 20. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 42000. 000
B-71-33
20650 COFFERDAMS LS 1. 000 45000. 000
20801 BORROW EXCAVATI ON cCY 180. 000 15. 000
21001 STRUCTURE BACKFI LL CY. 120. 000 12. 000
21301 FI NI SHI NG ROADVWAY LS 1. 000 1500. 000
30404 CRUSHED AGCREGATE BASE COURSE TON 193. 000 15. 000
41509 CONCRETE PAVEMENT, 9-1NCH S. Y. 225. 000 38. 500
41621 CONCRETE PAVEMENT APPROACH SLA S.Y 55. 000 120. 000
50201 CONCRETE MASONRY, BRI DGES CY 1169. 000 390. 000
50232 EXPANS|I ON DEVI CE, STRUCTURE LS 1. 000 9800. 000
B-71-33
50251 CONC MASONRY ANCHORS, TYPE L, EACH 164. 000 15. 000
50254 CONC MASONRY ANCHORS, TYPE L, EACH 220. 000 20. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 3380. 000 1.500
50309 PRESTRESSED G RDER, | TYPE, 70 L.F. 1467. 000 120. 000
50504 HI GH STRENGIH BAR STEEL REI NF. LB. 34265. 000 0. 440
50511 COATED HI GH STR BAR STL REINF, LB. 213195. 000 0. 600
50626 NON- LAM NATED ELASTOMERI C BEAR EACH 17. 000 80. 000
50660 EXPANSI ON BEARI NG ASSEMBLI ES, EACH 7.000 1500. 000

B-71-33

LOCATI ON 71/ WOOD COUNTY
STH 13
WOOD COUNTY
Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
500. 00 250. 000 250. 00
500. 00 250. 000 250. 00
48000. 00 135000. 000 135000. 00
1380. 00 4.300 989. 00
650. 00 2.900 377.00
1000. 00 2.900 725. 00
147. 36 6. 140 147. 36
150. 00 100. 000 100. 00
1800. 00 5. 500 495. 00
42000. 00 25000. 000 25000. 00
45000. 00 140000. 000 140000. 00
2700. 00 6. 000 1080. 00
1440. 00 20. 000 2400. 00
1500. 00 700. 000 700. 00
2895. 00 10. 500 2026. 50
8662. 50 38. 500 8662. 50
6600. 00 120. 000 6600. 00
455910. 00 495. 000 578655. 00
9800. 00 14000. 000 14000. 00
2460. 00 17. 820 2922. 48
4400. 00 19. 000 4180. 00
5070. 00 2. 250 7605. 00
176040. 00 121. 000 177507. 00
15076. 60 0. 530 18160. 45
127917. 00 0. 610 130048. 95
1360. 00 145. 000 2465. 00
10500. 00 1350. 000 9450. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
700. 000 700. 00
500. 000 500. 00
220000. 000  220000. 00
7.000 1610. 00
4. 000 520. 00
2.500 625. 00
5. 000 120. 00
270. 000 270. 00
25. 000 2250. 00

30000. 000 30000. 00

130000. 000  130000. 00

14. 000 2520. 00
20. 000 2400. 00
500. 000 500. 00
16. 000 3088. 00
38. 500 8662. 50
120. 000 6600. 00

500. 000 584500. 00
15000. 000 15000. 00

29. 000 4756. 00
32. 000 7040. 00
3. 000 10140. 00
110. 000 161370. 00
0. 600 20559. 00
0. 600 127917. 00
70. 000 1190. 00
1510. 000 10570. 00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709027

| TEM
NUMBER

STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAI LI NG TYPE H, STRWC LS
B-71-33

FLOOR DRAINS, TYPE GC EACH
RUBBERI ZED MEMBRANE WATERPROOF S.Y.
CONCRETE CURB AND GUTTER, 30-1 L.F
CONCRETE SI DEWALK, 6-1 NCH S. F.
CONCRETE LOADI NG ZONE S. F.
TEMP PRECAST CONC BARR, CONTR L. F.
TEMP PRECAST CONC BARR, CONTR L. F.
SLOPE PAVI NG CONCRETE S. Y.
REI NF CONC PI PE, CLASS IIl, SS L.F.
RECONSTRUCTI NG | NLETS EACH
Pl PE UNDERDRAI N, WRAPPED, 6-1N L.F.
STEEL THRI E BEAM STRUCTURE APP L. F.
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSORB T EACH

SALVAGED CHAIN LI NK FENCE, 6 F L. F.
MAI NTENANCE AND REPAIR OF HAUL LS
MOBI LI ZATI ON LS
SALVAGED TOPSO L S
MJULCHI NG S.
SI LT FENCE, DELI VERED L.
SILT FENCE, | NSTALLED L
SI LT FENCE MAI NTENANCE L
MOBI LI ZATI ONS, EROSI ON CONTROL EA
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
FERTI LI ZER, TYPE B owr
SEEDI NG M XTURE NO. 40 LB
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG 4-1NCH, EPOX L.F
PAVEMENT MARKI NG RAI SED MARKE EACH
REMOVI NG PAVEMENT MARKI NGS L. F.
PAVEMENT MARKI NG CURB, EPOXY L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
120. 000 23. 000
1. 000 55000. 000
13. 000 1200. 000
10. 000 15. 000
205. 000 14. 500
2810. 000 3. 450
285. 000 4.100
3600. 000 6. 000
3600. 000 3. 000
34. 000 60. 000
8. 000 100. 000
1. 000 300. 000
75. 000 30. 000
33. 000 31. 540
1. 000 60. 000
1. 000 1698. 690
150. 000 6.420
1. 000 1. 000
1. 000 348500. 000
860. 000 3. 000
860. 000 0. 180
300. 000 1. 000
300. 000 1.500
300. 000 0.610
1. 000 100. 820
1. 000 100. 820
0. 500 100. 000
16. 000 14. 440
1. 000 1800. 000
1. 000 2000. 000
4112. 000 0. 300
336. 000 0.700
672. 000 0. 250
4536. 000 0. 550
960. 000 1.100
2. 000 240. 000
2650. 000 0. 700
10. 000 6. 000

DI VI SI ON OF HI GHWAYS

348500.
2580.
154.
300.
450.
183.
100.
100.
50.
231.
1800.
2000.
1233.
235.
168.
2494
1056
480.
1855.
60.

Bl DDER NO 2

UNI'T
Bl D PRI CE

40.
75000.

1090.
35
14.

3
4.

10
3.
57.
33.
300.
19.
31.
65.
1700.
6.
1.
67500.

orPR O

OO RrOO0OO

. 180
. 000
. 500
. 610
100.
100.
100.
14.
350.
2000.
. 300
. 700
. 250

000
000
000
440
000
000

550
100
000

. 700
. 000

PAGE: 84

LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
35. 000 4200. 00

70000. 000 70000. 00

860. 000 11180. 00

34. 000 340. 00
14. 500 2972. 50

3. 450 9694. 50
4.100 1168. 50

6. 000 21600. 00

2. 000 7200. 00
102. 000 3468. 00
42.000 336. 00
300. 000 300. 00
6. 500 487.50
30. 000 990. 00
100. 000 100. 00
2200. 000 2200. 00
10. 000 1500. 00
1. 000 1.00
91308. 000 91308. 00
2. 400 2064. 00

0. 500 430. 00
1.500 450. 00

1. 500 450. 00

1. 000 300. 00
300. 000 300. 00
350. 000 350. 00
200. 000 100. 00
20. 000 320. 00
4000. 000 4000. 00
2000. 000 2000. 00
0. 300 1233. 60
0.700 235. 20

0. 250 168. 00

0. 550 2494. 80
1.100 1056. 00
240. 000 480. 00
0. 700 1855. 00

6. 000 60. 00



Date 07/23/02
CERTI FI ED BY-
TI TLE

PROPOSAL: 20020709027

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF H GHWAYS

PAGE

85

LETTI NG DATE: 07/09/02

90005

90005

90030

90031

90031

90501
90502

PAVEMENT MARKI NG

| SLAND NOCSE, EACH

REMOVI NG PAVEMENT MARKI NGS, AR EACH
REMOVI NG PAVEMENT MARKI NGS, WO EACH
TEMPORARY PAVEMENT MARKI NG, 4- L. F.
TEMP PVMI MRKNG, CHANNELI ZI NG, L. F.
TEMP PVMI' MRKNG, STOP LINE, 18 L.F.
NONMETALLI C CONDUI T, SCHEDULE L. F.
PULL BOXES, STEEL, 24X36-1NCH EACH

CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
ELECTRI CAL W RE, LI GHTI
ELECTRI CAL W RE, LI GHTI
ELECTRI CAL WRE, LICGHT
LOOP DETECTOR LEAD | N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

NG NO
NG NO
NG NO

EACH

T
2

riaiaialialalinde

90004A MODULAR EXPANSI ON DEVI C

STRUCTURE B-71-33

M SC

90005A REMOVI NG PULL BOXES

M SC

90005B, RELOCATE LI GHTI NG

M SC

90005C ANCHOR ASSEMBLY LI GHT P

M SC

90030A SCREENI NG FENCE

M SC

90031A TEMPORARY SHORI NG

M SC

L. F.

S. F.

S. F.

90031B SALVAGED STRUCTURE, RW
QW READY M XED CONC MASONRY F C. Y
QWwP, BRDG STRGTH | NCENTI VE CON DCL

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
1. 000 60. 000 60. 00
1. 000 100. 000 100. 00
1. 000 100. 000 100. 00
2050. 000 0. 300 615. 00
225. 000 0. 600 135. 00
12. 000 4.500 54. 00
1710. 000 4.500 7695. 00
2.000 425. 000 850. 00
1. 000 420. 000 420. 00
1. 000 390. 000 390. 00
1500. 000 0. 450 675. 00
600. 000 0. 600 360. 00
11000. 000 0. 800 8800. 00
840. 000 0. 600 504. 00
380. 000 0. 500 190. 00
65. 000 1. 000 65. 00
270. 000 1. 850 499. 50
1. 000 41500. 000 41500. 00
2. 000 160. 000 320. 00
7.000 400. 000 2800. 00
5. 000 200. 000 1000. 00
130. 000 31.590 4106. 70
1020. 000 16. 000 16320. 00
1200. 000 14. 830 17796. 00
1169. 000 8. 000 9352. 00
11136. 000 1. 000 11136. 00
....... 1592233. 75

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
60. 000 60. 00
100. 000 100. 00
100. 000 100. 00
0. 300 615. 00
0. 600 135. 00
4.500 54. 00
4.000 6840. 00
400. 000 800. 00
550. 000 550. 00
500. 000 500. 00
0. 400 600. 00
0. 600 360. 00
0. 750 8250. 00
0. 700 588. 00
0.700 266. 00
2. 000 130. 00
6. 000 1620. 00
53500. 000 53500. 00
125. 000 250. 00
600. 000 4200. 00
320. 000 1600. 00
31. 590 4106. 70
17. 750 18105. 00
14. 830 17796. 00
16. 280 19031. 32
1. 000 11136. 00
1665640. 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
60. 000 60. 00
100. 000 100. 00
100. 000 100. 00
0. 300 615. 00
0. 600 135. 00
4.500 54. 00
4.500 7695. 00
425. 000 850. 00
420. 000 420. 00
390. 000 390. 00
0. 450 675. 00
0. 600 360. 00
0. 800 8800. 00
0. 600 504. 00
0. 500 190. 00
2.500 162. 50
3. 500 945. 00
70000. 000 70000. 00
160. 000 320. 00
400. 000 2800. 00
320. 000 1600. 00
50. 000 6500. 00
15. 500 15810. 00
15. 000 18000. 00
19. 000 22211.00
1. 000 11136. 00
1771232. 60



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 86

CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE. CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02

PROPGSAL: 20020709028 **xxx AL Bl DS REJECTED*****
STATE PROJECT(S): 1647-03-61 LOCATI ON 62/ VERNON COUNTY
1647-03- 62 SEALCOAT PRQIECTS
5043-03- 60 VAR QUS HI GHWAYS
5102-01- 60 VERNON COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 87
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT CF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/09/02
PROPGSAL: 20020709029 **xxx AL Bl DS REJECTED*****
STATE PROJECT(S): 5134-03-61 LOCATI ON 27/ JACKSON COUNTY
5140- 03- 62 SEALCCOAT PRQIECTS
7132-04- 64 VAR HWY
7520-00- 61 JACKSON, MONRCE, TREMPEALEAU, VERNON COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 88
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02

PROPOSAL: 20020709030 ***** ALL BI DS REJECTED *****

STATE PROQJECT(S): 5269-03-75

LOCATI ON 62/ VERNON COUNTY
BI LLI NGS CREEK BR & APPRS., STH 131 - STH 33
CTH F

VERNON COUNTY
TYPE OF WORK: HI GHWAY STRUCTURES



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020709031

STATE PROJECT(S): 5409-05-71

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 62/ VERNON COUNTY
W NCHELL VALLEY RD, TOWN WH TESTOMN, BRI DGE &

TOMN RD
VERNON COUNTY

PAGE: 89

LETTI NG DATE: 07/09/02

Bl DDER NO 1 ACME CONSTRUCTI ON COVPANY

BIDDER NO 2: EDWARD KRAEMER & SONS, | NC.

BI DDER NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA. 2.000 150. 000
20104 GRUBBI NG STA. 2.000 150. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 7000. 000

12+90. 00
20501 COMMON EXCAVATI ON CY. 262. 000 6. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B-62-0218

21001 STRUCTURE BACKFI LL C.Y. 160. 000 8. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 600. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 100. 000 12. 000
30425 BREAKER RUN STONE C.Y. 100. 000 12. 000
50201 CONCRETE MASONRY, BRI DGES CY. 234. 000 325. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 250. 000 3. 000
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 19350. 000 0. 500
50511 COATED H GH STR BAR STL REINF, LB. 12050. 000 0. 600
51121 STL PILING DELIV & DRIVEN, HP L.F. 420. 000 20. 000
51122 STL PILING DELIV & DRIVEN, HP L.F. 340. 000 25. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 12. 000 35. 000
60602 HEAVY Rl PRAP CY. 91. 000 35. 000
61910 MOBI LI ZATI ON LS 1. 000 10600. 000
62505 SALVAGED TOPSO L S.Y. 370. 000 1.500
62702 MJLCH NG S Y. 630. 000 0. 200
62815 SILT FENCE, DELI VERED L. F 170. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 170. 000 1. 000
62817 SILT FENCE NMAI NTENANCE L. F. 340. 000 0.010
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 100. 000
62822 ERGCSI ON VAT, DELIVERED, CLASS S.Y. 100. 000 1. 000
62823 ERCSI ON MAT, | NSTALLED, CLASS S.Y. 100. 000 1. 000
62860 TURBI DI TY BARRI ERS S Y. 85. 000 27.500

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
300. 00 300. 000 600. 00
300. 00 300. 000 600. 00
7000. 00 25000. 000 25000. 00
1572.00 5. 250 1375.50
5000. 00 10000. 000 10000. 00
1280. 00 10. 350 1656. 00
600. 00 800. 000 800. 00
1200. 00 14. 850 1485. 00
1200. 00 14. 850 1485. 00
76050. 00 354. 300 82906. 20
750. 00 2.540 635. 00
9675. 00 0.590 11416. 50
7230. 00 0. 620 7471. 00
8400. 00 16. 500 6930. 00
8500. 00 21. 000 7140. 00
420. 00 37.550 450. 60
3185. 00 31. 000 2821. 00
10600. 00 10680. 000 10680. 00
555. 00 1. 000 370. 00
126. 00 0. 200 126. 00
170. 00 1. 200 204.00
170. 00 1. 200 204. 00
3.40 0. 100 34.00
300. 00 200. 000 200. 00
100. 00 200. 000 200. 00
100. 00 1. 000 100. 00
100. 00 1. 000 100. 00
2337.50 30. 000 2550. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
250. 000 500. 00
250. 000 500. 00
7000. 000 7000. 00
11. 500 3013. 00
8000. 000 8000. 00
19. 000 3040. 00
500. 000 500. 00
21. 000 2100. 00
21. 000 2100. 00
428.000 100152.00
2. 000 500. 00
0. 540 10449. 00
0.620 7471. 00
15. 500 6510. 00
21. 000 7140. 00
36. 000 432. 00
45. 000 4095. 00
24859. 690 24859. 69
5. 500 2035. 00
0. 200 126. 00
1. 200 204. 00
1. 200 204. 00
0. 100 34.00
200. 000 200. 00
200. 000 200. 00
1. 000 100. 00
1. 000 100. 00
30. 000 2550. 00



Date 07/23/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020709031

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 90

LETTI NG DATE: 07/09/02

Bl DDER NO 1
ESTI MATED UNI' T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

TEMPORARY DI TCH CHECKS, DELIVE L. F. 75. 000 5. 000
TEMPORARY DI TCH CHECKS, | NSTAL L. F. 75. 000 5. 000
FERTI LI ZER, TYPE B CWI. 1. 000 30. 000
SEEDI NG, TEMPCRARY LB. 20. 000 5. 000
SEEDI NG M XTURE NO. 10 LB. 15. 000 5. 000
WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4.000 40. 000
SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 17. 000
FI ELD OFFI CE, TYPE B LS 1. 000 750. 000
TRAFFI C CONTRCL LS 1. 000 1219. 200
GEOTEXTI LE FABRIC, TYPE HR S.Y. 130. 000 1. 000
M SC LS 1. 000 12000. 000
90004A, MODI FI ED TUBULAR RAI LI

STRUCTURE B-62-0218

QW READY M XED CONC MASONRY F C. Y. 234. 000 35. 000
QWP, BRDG STRGTH | NCENTI VE CON DOL 1. 000 2340. 000

PROPCSAL TOTAL. . ... ..

204.
750.
1219.
130.
12000

8190
2340.

173172.

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
4.000 300. 00
4. 000 300. 00
32. 000 32.00
5. 000 100. 00
5. 500 82.50
62. 000 248. 00
18. 000 216. 00
400. 000 400. 00
1219. 200 1219. 20
2.500 325.00
13700. 000 13700. 00
12. 000 2808. 00
2340. 000 2340. 00
199610. 50

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
4.000 300. 00
4. 000 300. 00
32. 000 32.00
5. 000 100. 00
5. 500 82.50
62. 000 248. 00
18. 000 216. 00
4000. 000 4000. 00
1219. 200 1219. 20
2. 000 260. 00

17800. 000 17800. 00

25. 000 5850. 00
2340. 000 2340. 00
226862. 39



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020709033

STATE PROQJECT(S): 7030-06-70

TYPE OF VORK:

BIDDER NO 1: MATHY CONSTRUCTI ON COVPANY

PAGE:

91

LETTI NG DATE: 07/09/02

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

20405 REMOVI NG CURB AND GUTTER L.F 120. 000 2. 000
20411 REMOVI NG GUARDRAI L L. F. 2200. 000 0. 750
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 11040. 000 0. 110
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 307700.000 0. 560
20501 COMMON EXCAVATI ON CY. 350. 000 5. 000
20901 GRANULAR BACKFI LL C.Y. 45. 000 12. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 19160. 000 7.360
30420 CABC, OPEN GRADED, NUMBER 2 TON 2210. 000 8. 700
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 16100. 000 1. 250
40301 QWP, ASPHALTI C M XTURE TON 66400. 000 0. 580
40501 ASPHALTI C MATERI AL FOR PLANT M TON 2300. 000 170. 000
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 37815. 000 18. 050
40727 ASPHALTI C CONCRETE PAVEMENT, T TON 28980. 000 27. 960
40729 PROFI LE I NDEX | NCENTI VE, ASPH DCL 39500. 000 1. 000
41104 ASPHALTI C SURFACE, SAFETY | SLA TON 5. 000 77.000
41105 ASPHALTIC SURF, DRI VEWAYS & FI TON 470. 000 49. 980
52063 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 165. 000
52065 APRON ENDWALLS FOR CULVERT PI P EACH 15. 000 255. 000
52068 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 510. 000
52069 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 580. 000
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH 1. 000 410. 000
60104 CONCRETE CURB, TYPE J L.F. 90. 000 19. 100
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 135. 000 17.500
60851 REINF CONC PIPE, CLASS |V, SS, L.F. 16. 000 28. 000
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 56. 000 60. 000
61101 CATCH BASINS, TYPE 1 EACH 1. 000 350. 000
61167 | NLET COVERS, TYPE H EACH 1. 000 335. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1360. 000 9. 900
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3. 000 425. 000
61432 ADJUSTI NG STEEL PLATE BEAM GUA L. F. 315. 000 4.750
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 25. 000 1700. 000

LOCATI ON 10/ CLARK COUNTY
NEI LLSVI LLE - MARSHFI ELD RD
USH 10
CLARK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI'T
AMOUNT  BID PRICE AMOUNT BI D PRI CE
240. 00 0. 000 0. 00 0. 000
1650. 00 0. 000 0.00 0. 000
1214. 40 0. 000 0.00 0. 000
172312. 00 0. 000 0.00 0. 000
1750. 00 0. 000 0. 00 0. 000
540. 00 0. 000 0. 00 0. 000
1000. 00 0. 000 0.00 0. 000
141017. 60 0. 000 0. 00 0. 000
19227. 00 0. 000 0.00 0. 000
20125. 00 0. 000 0.00 0. 000
38512. 00 0. 000 0. 00 0. 000
391000. 00 0. 000 0. 00 0. 000
682560. 75 0. 000 0.00 0. 000
810280. 80 0. 000 0.00 0. 000
39500. 00 0. 000 0.00 0. 000
385. 00 0. 000 0. 00 0. 000
23490. 60 0. 000 0.00 0. 000
660. 00 0. 000 0.00 0. 000
3825. 00 0. 000 0. 00 0. 000
1020. 00 0. 000 0.00 0. 000
1160. 00 0. 000 0. 00 0. 000
410. 00 0. 000 0.00 0. 000
1719. 00 0. 000 0. 00 0. 000
2362.50 0. 000 0.00 0. 000
448. 00 0. 000 0.00 0. 000
3360. 00 0. 000 0.00 0. 000
350. 00 0. 000 0.00 0. 000
335. 00 0. 000 0.00 0. 000
13464. 00 0. 000 0. 00 0. 000
1275. 00 0. 000 0. 00 0. 000
1496. 25 0. 000 0. 00 0. 000
42500. 00 0. 000 0.00 0. 000

COOOLOO0OOOOO0000000L000LCO00C0000



Date 07/23/02
CERTI FI ED BY-
TI TLE

PROPOSAL: 20020709033

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
Bl D PRI CE

PAGE:

92

Bl DDER NO 3

UNIT
BI D PRI CE

LETTI NG DATE: 07/09/ 02

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMES S.Y
62702 MILCH NG S Y.
62811 ERCSI ON BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROSI ON VAT, DELIVERED, CLASS S.Y.
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62905 FERTILIZER, TYPE B CWI..
63003 SEEDI NG TEMPORARY LB
63008 SEEDI NG M XTURE NO. 10 LB
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTRCL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64601 PAVEMENT MARKI NG, 4-1NCH, PAIN L. F.
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F.
64618 PVMI MRKNG, CHANNELI ZI NG 8-1IN L. F.
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F.
64714 PVMI MRKNG STOP LINE, 24-INCH L.F.
64730 PAVEMENT MARKI NG ARROWS, TYPE EACH
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH
64758 PAVEMENT MARKI NG WORDS, EPOXY EACH
64770 PVMI MRKNG, DI AGONAL, 12-INCH, L.F
64778 PAVEMENT MARKI NG CURB, EPOXY L.F.
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F.
90030 M SC L. F.
90030A, M LL ASPHALTI C SHOULDE
COURSE, FOR W DENI NG REPAI R AR
90030 M SC L. F.
90030B, CULVERT PI PE LI NERS, 2
90030 M SC L. F.

90030C,

CULVERT PI PE LI NERS, 3

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1. 000 1. 000
1.000 50500. 000
16. 000 87. 000
1100. 000 0. 100
760. 000 4.500
760. 000 5. 000
2950. 000 0. 900
2950. 000 0. 900
2950. 000 0. 010
3. 000 100. 000
3. 000 125. 000
1350. 000 0. 550
1350. 000 0. 500
1. 000 50. 000
17. 000 20. 000
17. 000 20. 000
1. 000 5500. 000
1. 000 2000. 000
3240. 000 0. 300
400. 000 0.700
800. 000 0. 250
9394. 000 0. 500
162980. 000 0.010
163080. 000 0. 380
2048. 000 1.500
89342. 000 0. 480
30. 000 7.000
2.000 130. 000
2.000 130. 000
4.000 130. 000
250. 000 3. 000
90. 000 6. 000
89342. 000 0. 150
11700. 000 1. 760
408. 000 38. 000
812. 000 52. 000

340.
5500.
2000.

972.

280

200.
4697.
1629.

61970.
3072.
42884

210.

260.

260.

520

750.

540.

13401.
20592.

15504.

42224.

OO 0000000000000 0000000000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000
. 000

. 000

. 000

000000000000 000000000000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
. 000
. 000

OO0 0000000000000 000000000000000000

0. 000

0. 000

COOOOOLO0000O00C0000000000000000000



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709033

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

90030 M SC L. F.
90030D, CULVERT PI PE LI NERS, 3
90030 M SC L. F.
90030E, CULVERT PI PE LI NERS, 4
90030 M SC L. F.
90030F, CULVERT PI PE LI NERS, 4
90329 GRADE, SHAPE & FI NIl SH FOR BEAM EACH

90365 QW, BASE COURSES TON
90778 PAVEMENT MARKI NG OUTFALL MARK EACH
62505 SALVAGED TOPSO L S Y.

64625 PVMI MRKNG SAME DAY, 4-INCH L.F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
94. 000 69. 000 6486. 00
128. 000 85. 000 10880. 00
320. 000 94. 000 30080. 00
26. 000 300. 000 7800. 00
21370. 000 0.290 6197. 30
47.000 10. 000 470. 00
333. 000 1. 000 333.00
89342. 000 0. 300 26802. 60
....... 2793090. 46

PROPOCSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DCER NO 2

UNIT
Bl D PRI CE

cooo©0

. 000

000

. 000

000

. 000
. 000

o

o

ococooo

.00

00
00
00
00
00

.00

PAGE:

93

Bl DDER NO 3
UNIT
Bl D PRI CE

o

coooo

. 000

000

. 000

000

. 000
. 000

LETTI NG DATE: 07/09/02

o

o

coooo

. 00

00
00
00
00

.00

.00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709034

STATE PROQJECT(S): 7610-00-70
7630-00- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: MATHY CONSTRUCTI ON COVPANY

| TEM
NUMBER

LOCATI ON 47/ Pl ERCE COUNTY
SPRI NG VALLEY - MENOVONI E RD, ELMACCD - GLENW

STH 29, 128
PI ERCE, ST CRA X COUNTY

PAGE

94

LETTI NG DATE: 07/09/02

| TEM DESCRI PTI ON UNIT
REMOVI NG CURB AND GUTTER L.F.
REMOVI NG ASPHALTI C SURFACE, BU S.Y.

REMOVI NG ASPHALTI C SURFACE, M TON

COMMON EXCAVATI ON CY.
FI NI SHI NG ROADWAY, PRQIECT LS
7610-00-70

FI NI SHI NG ROADWAY, PRQIECT LS
7630-00-70

CRUSHED AGCREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.
ASPHALTI C MATERI AL FOR TACK QO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSITY | NCENTI VE, ASPHALTI C C DOL
PROFI LE | NDEX | NCENTI VE, ASPH DOL
ASPHALTI C SURF, DRI VEWAYS & FI TON
CULVERT PIPE, CLASS III, 18-INL.F.
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
CLEANI NG CULVERT PI PES EACH
CORRUGATED STEEL CULVERT PI PE, L.
SALV APRON ENDWALLS FOR CLVT P EA
CONCRETE CURB, TYPE J L
CONCRETE CURB AND GUTTER, 36-1 L.
Rl PRAP C
STEEL PLATE BEAM GUARD, CLASS L.
STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NT AND REPAI R OF HAUL ROADS LS
7610-00-70

MAI NT AND REPAI R OF HAUL ROADS LS
7630-00-70

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
472. 000 1. 800
3654. 000 2.300
4780. 000 7.700
368. 000 3. 800
1. 000 600. 000
1. 000 500. 000
7622. 000 9.410
313. 000 14. 250
3374. 000 1. 230
25154. 000 0. 640
1530. 000 195. 000
25154. 000 18. 750
16410. 000 1. 000
14960. 000 1. 000
27.000 80. 000
26. 000 22.000
2.000 110. 000
1. 000 200. 000
1. 000 300. 000
6. 000 200. 000
16. 000 30. 000
1. 000 75. 000
209. 000 15. 000
954. 000 11. 500
4. 000 60. 000
50. 000 10. 500
2. 000 1650. 000
1.000 1. 000
1. 000 1. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRICE AMOUNT
849. 60 0. 000 0.00
8404. 20 0. 000 0. 00
36806. 00 0. 000 0.00
1398. 40 0. 000 0.00
600. 00 0. 000 0.00
500. 00 0. 000 0.00
71723. 02 0. 000 0. 00
4460. 25 0. 000 0.00
4150. 02 0. 000 0. 00
16098. 56 0. 000 0.00
298350. 00 0. 000 0. 00
471637. 50 0. 000 0.00
16410. 00 0. 000 0.00
14960. 00 0. 000 0.00
2160. 00 0. 000 0.00
572. 00 0. 000 0.00
220. 00 0. 000 0. 00
200. 00 0. 000 0.00
300. 00 0. 000 0.00
1200. 00 0. 000 0.00
480. 00 0. 000 0.00
75. 00 0. 000 0.00
3135. 00 0. 000 0. 00
10971. 00 0. 000 0. 00
240.00 0. 000 0.00
525. 00 0. 000 0.00
3300. 00 0. 000 0. 00
1.00 0. 000 0.00
1.00 0. 000 0.00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCSAL: 20020709034

| TEM
NUMBER

64303

64313
64321
64326
64602
64618
64626
64706
64778
64790
66501
90005

90030

90035

90331

90332

MOBI LI ZATI ON

ASPHALTI C FLUMES

MJULCH NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
EROSI ON MAT, DELIV, CLASS II1
ERCSI ON MAT, | NSTLD, CLASS |11
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 30

FI ELD OFFI CE, TYPE B, PRQIECT
7630-00-70

TRAFFI C CONTRCL, PRQJECT
7610-00-70

TRAFFI C CONTROL, PRQIECT
7630-00-70

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, SAME DAY, 4-1NCH
PVMI' MRKNG, STCP LI NE, 12-1NCH
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
SAW NG EXI STI NG PAVEMENT

M SC

90005A CONCRETE CATTLE PASS CO
M SC

90030A DI TCH CLEANI NG

M SC

90035A ASPHALTI C SURFACE, | NTE
SPECI AL

GRADI NG AND SHAPI NG | NTERSECTI
CTH B

GRADI NG AND SHAPI NG | NTERSECTI
STH 128 & STH 29

CONTRACT AND ESTI MATE ENG NEER

»w
<ZEhnn

—
mwg'

,_
n

LS

DAYS
DAYS
DAYS
L.F

gmdmmnmm:

L
L
L
L.
EA
L
EA
L. F.
TON

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1. 000 32300. 000
51. 000 55. 000
17423. 000 0. 080
45. 000 4.000
45. 000 4. 000
230. 000 1. 000
230. 000 1. 000
230. 000 0. 010
1. 000 10. 000
125. 000 7.000
125. 000 3.750
16. 000 24. 000
320. 000 3.750
1. 000 4500. 000
1. 000 1000. 000
1. 000 1000. 000
20. 000 2. 000
160. 000 2. 000
4012. 000 0. 500
75484. 000 0. 180
800. 000 0. 600
41279. 000 0.290
135. 000 5. 000
66. 000 4.000
9. 000 50. 000
92. 000 3. 000
3. 000 400. 000
485. 000 2.500
480. 000 37. 240
1. 000 600. 000
1. 000 600. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
32300. 00 0. 000
2805. 00 0. 000
1393. 84 0. 000
180. 00 0. 000
180. 00 0. 000
230. 00 0. 000
230. 00 0. 000
2.30 0. 000
10. 00 0. 000
875. 00 0. 000
468. 75 0. 000
384. 00 0. 000
1200. 00 0. 000
4500. 00 0. 000
1000. 00 0. 000
1000. 00 0. 000
40. 00 0. 000
320. 00 0. 000
2006. 00 0. 000
13587. 12 0. 000
480. 00 0. 000
11970. 91 0. 000
675. 00 0. 000
264. 00 0. 000
450. 00 0. 000
276. 00 0. 000
1200. 00 0. 000
1212. 50 0. 000
17875. 20 0. 000
600. 00 0. 000
600. 00 0. 000

©

o

o

o

©0o000000000000

.00

.00

. 00

00

.00
.00

00

.00
.00
.00
.00

.00

.00

.00
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Bl DDER NO 3
UNIT
BI D PRI CE

o

o

o

o

©0000000000000

00000000000

. 000

. 000

. 000

000

. 000

000

. 000
. 000

000
000

. 000
. 000
. 000
. 000

. 000

. 000

. 000

LETTI NG DATE: 07/09/ 02
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Date 07/23/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCSAL: 20020709034

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
Bl D PRI CE

PAGE:

96

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 07/09/02

90334

90357
90365
90616
90884

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT

GRADI NG AND SHAPI NG | NTERSECTI LS 1. 000 600. 000 600. 00
CTH N
GRADI NG AND SHAPI NG | NTERSECTI LS 1. 000 600. 000 600. 00
50TH AVE
PULVERI ZE & RELAY EXI STNG BASE S. Y. 72475. 000 0.670 48558. 25
QWP, BASE COURSES TON 7622. 000 0. 300 2286. 60
MARKER PCSTS, FLEXI BLE, FOR CU EACH 4.000 35. 000 140. 00
ASPHALTI C RUMBLE STRIPS, AT IN S.Y. 67.000 30. 000 2010. 00

PROPCSAL TOTAL. ...... 1122238. 02

0. 000

0. 000
0. 000
0. 000
0. 000

©

coceo

0. 000

0. 000
0. 000
0. 000
0. 000

©

SRS



Date 07/23/02
CERTI FI ED BY-
TI TLE. CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709035

STATE PROQJECT(S): 7872-00-70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE: 97

LETTI NG DATE: 07/09/02

TRI B LK PEPI N, B-

BIDDER NO 1: RUZIC CONSTRUCTION CO., | NC
BIDDER NO 2: EDWARD KRAEMER & SONS, | NC.
BIDDER NO 3: LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARING STA
20104 GRUBBI NG STA.
20351 REMOVI NG COLD BRI DGE, STATION LS
10+00
20501 COWON EXCAVATI ON CY
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 46- 0048
21001 STRUCTURE BACKFI LL cY
21301 FI NI SHI NG ROADWAY LS
30403 CRUSHED AGGREGATE BASE COURSE C.Y
41101 ASPHALTI C SURFACE TON
50201 CONCRETE MASONRY, BRI DGES CY.

50265 PROTECTI VE SURFACE TREATMENT  S..
50504 H GH STRENGTH BAR STEEL REINF. LB

50511 COATED H GH STR BAR STL REINF, LB.
51121 STL P LING DELIV & DRIVEN, HP L.F.
51340 TUBULAR RAILING TYPE F, STRUC LS

B- 46- 0048

51605 RUBBERI ZED MEMBRANE WATERPROOF S
60602 HEAVY RI PRAP C.
61910 MOBI LI ZATI ON L
62505 SALVAGED TOPSO L S
62702 MJILCHI NG S
62815 SILT FENCE, DELI VERED L
62816 SILT FENCE, | NSTALLED L
62817 SILT FENCE MAI NTENANCE L.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62905 FERTILIZER, TYPE B CWI.
63008 SEEDI NG M XTURE NO 10 LB

Bl DDER NO 1
ESTI VATED UNIT

QUANTITY BID PRI CE
2.000 200. 000
2.000 200. 000
1. 000 5880. 000
180. 000 6. 500
1. 000 5400. 000
420. 000 13. 000
1. 000 500. 000
220. 000 13. 500
67.000 70. 000
125. 000 350. 000
100. 000 2.000
11870. 000 0.570
1600. 000 1.170
390. 000 20. 920
1. 000 4085. 350
11. 000 28. 530
130. 000 43. 380
1. 000 12500. 000
340. 000 3. 000
340. 000 0. 250
180. 000 1. 250
180. 000 1. 000
180. 000 0.010
1. 000 350. 000
1. 000 200. 000
0. 350 200. 000
10. 000 6. 500

LOCATI ON 46/ PEPI N COUNTY
TOMN STOCKHOLM S BLUFF RD,
TOM ROAD
PEPI N COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
400. 00 200. 000 400. 00
400. 00 200. 000 400. 00
5880. 00 5300. 000 5300. 00
1170. 00 6. 500 1170. 00
5400. 00 6000. 000 6000. 00
5460. 00 13. 000 5460. 00
500. 00 500. 000 500. 00
2970. 00 13. 500 2970. 00
4690. 00 70. 000 4690. 00
43750. 00 315. 000 39375. 00
200. 00 2.500 250. 00
6765. 90 0. 640 7596. 80
1872. 00 0. 850 1360. 00
8158. 80 24.500 9555. 00
4085. 35 5200. 000 5200. 00
313. 83 36. 000 396. 00
5639. 40 50. 000 6500. 00
12500. 00 19300. 000 19300. 00
1020. 00 3. 000 1020. 00
85. 00 0. 250 85. 00
225.00 1. 250 225.00
180. 00 1. 000 180. 00
1.80 0.010 1.80
350. 00 350. 000 350. 00
200. 00 200. 000 200. 00
70. 00 200. 000 70. 00
65. 00 6. 500 65. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
200. 000 400. 00
200. 000 400. 00
17400. 000 17400. 00
6. 500 1170. 00
8500. 000 8500. 00
13. 000 5460. 00
500. 000 500. 00
13. 500 2970. 00
70. 000 4690. 00
390. 000 48750. 00
2. 000 200. 00
0. 520 6172. 40
0. 680 1088. 00
16. 500 6435. 00
4200. 000 4200. 00
30. 000 330. 00
38. 000 4940. 00
30500. 000 30500. 00
3. 000 1020. 00
0. 250 85. 00
1. 250 225.00
1. 000 180. 00
0.010 1.80
350. 000 350. 00
200. 000 200. 00
200. 000 70. 00
6. 500 65. 00



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 98
CERTI FI ED BY- DI VI SION OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02
PROPOSAL: 20020709035
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 42. 000 168. 00 42. 000 168. 00 42. 000 168. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 24. 000 288. 00 24.000 288. 00 24. 000 288. 00
64201 FIELD OFFI CE, TYPE A LS 1. 000 1500. 000 1500. 00 250. 000 250. 00 500. 000 500. 00
64301 TRAFFI C CONTRCL LS 1. 000 2610. 000 2610. 00 1800. 000 1800. 00 1800. 000 1800. 00
64506 GEOTEXTILE FABRI C, TYPE HR S.Y. 260. 000 2.420 629. 20 2.500 650. 00 2.500 650. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 130. 000 4.250 552. 50 4.250 552. 50 4.250 552. 50

PROPCSAL TOTAL. ...... 118099. 78 122328. 10 150260. 70



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT CF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020709036

STATE PROQJECT(S): 1007-28-60

TYPE OF WORK: GENERAL CONSTRUCTI ON

PAGE

99

LETTI NG DATE: 07/09/02

BIDDER NO 1 NORTHEAST ASPHALT, | NC.

BIDDER NO 2: MJSSON BRCS., |INC

BI DDER NO 3 HOFFMAN CONSTRUCTI ON COMPANY

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
20401 REMOVI NG PAVEMENT S Y. 390. 000 8. 650
20901 GRANUWAR BACKFI LL CY. 5125. 000 6.100
21301 FI NI SHI NG ROADWAY LS 1. 000 100. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 4793. 500 15. 900
30420 CABC, OPEN GRADED, NUMBER 2 TON 60. 000 48. 000
30726 H E. S. CONCRETE BASE COURSE, 6 S.Y. 390. 000 59. 950
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 421. 600 4.000
41101 ASPHALTI C SURFACE TON 4382. 800 58. 950
41653 PAVEMENT TI ES EACH 56. 000 6. 900
41654 DOWEL BARS EACH 560. 000 8. 900
52205 RCCP, CL III, 24-1NCH L.F 2308. 000 54. 000
52207 RCCP, CL 111, 30-1NCH L.F 1421. 000 59. 000
52209 RCCP, CL 111, 36-1NCH L. F. 456. 000 77.000
52211 RCCP, CL III, 48-1NCH L. F. 152. 000 130. 500
52231 RCCP, CL 1V, 30-INCH L. F. 252. 000 59. 750
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 30. 000 535. 000
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 36. 000 565. 000
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH 4. 000 830. 000
61201 PI PE UNDERDRAI N, 6-1 NCH L. F. 717. 400 9. 000
61254 REINF CONC ENDWALLS FOR UNDERD EACH 16. 000 265. 000
61432 ADJUSTI NG STEEL PLATE BEAM GUA L. F. 640. 000 8. 000
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 10. 000
61910 MOBI LI ZATI ON LS 1. 000 32000. 000
62401 WATER MGAL 30. 000 45. 000
62501 TOPSO L S.Y 2250. 000 3. 200
62505 SALVAGED TOPSO L S Y. 4505. 000 1.100
62815 SILT FENCE, DELI VERED L. F. 2589. 000 1. 250
62816 SILT FENCE, | NSTALLED L.F 2589. 000 1. 250
62817 SILT FENCE MAI NTENANCE L.F 1180. 000 0. 100
62822 ERCSI ON MAT, DELIVERED, CLASS S.Y 6458. 900 0.700

LOCATI ON 26/ 1 RON COUNTY
CULVERT REPLACEMENT
VAR HWY
D7 W DE
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
3373. 50 10. 000 3900. 00
31262. 50 12. 000 61500. 00
100. 00 15105. 000 15105. 00
76216. 65 16. 500 79092. 75
2880. 00 18. 000 1080. 00
23380. 50 59. 950 23380. 50
1686. 40 4.000 1686. 40
258366. 06 66. 500 291456. 20
386. 40 6. 900 386. 40
4984. 00 8. 900 4984. 00
124632. 00 53. 420 123293. 36
83839. 00 66. 330 94254. 93
35112. 00 85.410 38946. 96
19836. 00 99. 600 15139. 20
15057. 00 65. 830 16589. 16
16050. 00 430. 790 12923.70
20340. 00 470. 870 16951. 32
3320. 00 766. 440 3065. 76
6456. 60 8. 000 5739. 20
4240. 00 190. 000 3040. 00
5120. 00 4.000 2560. 00
10. 00 1. 000 1.00
32000. 00 60500. 000 60500. 00
1350. 00 30. 000 900. 00
7200. 00 2.500 5625. 00
4955. 50 1. 000 4505. 00
3236. 25 1. 000 2589. 00
3236. 25 1. 000 2589. 00
118. 00 0. 100 118. 00
4521. 23 0. 700 4521. 23

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
6. 000 2340. 00
9. 300 47662. 50
550. 000 550. 00
12. 000 57522. 00
27.000 1620. 00
30. 000 11700. 00
10. 000 4216. 00
54.980 240966. 34
15. 000 840. 00
6. 000 3360. 00
80. 000 184640. 00
88. 000 125048. 00
100. 000 45600. 00
121. 000 18392. 00
113. 000 28476. 00
479. 000 14370. 00
715. 000 25740. 00
744. 000 2976. 00
5. 000 3587. 00
125. 000 2000. 00
4.000 2560. 00
100. 000 100. 00
147000. 000 147000. 00
15. 000 450. 00
2.500 5625. 00
2.000 9010. 00
1. 000 2589. 00
1. 000 2589. 00
0. 100 118. 00
0.700 4521. 23



Date 07/23/02
CERTI FI ED BY-
TI TLE. CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020709036

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

Bl D PRI CE

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI' T QUANTITY BID PRI CE
62823 EROCSION MAT, | NSTALLED, CLASS S.Y. 6458. 900 0. 700
62905 FERTI LI ZER, TYPE B CWI. 4. 400 26. 000
63003 SEEDI NG TEMPCORARY LB. 123. 400 2. 350
63009 SEEDI NG, M XTURE NO. 20 LB. 123. 400 4.750
64301 TRAFFI C CONTRCL LS 1. 000 1800. 000
64313 TRAFFI C CONTROL, DRUVS DAYS 720. 000 0.750
64326 TRAFFI C CONTROL, SIGNS DAYS 480. 000 0. 700
64503 GEOTEXTI LE FABRIC, TYPE DF S.Y. 505. 000 3. 200
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F. 17790. 000 0. 830
64903 TEMP PVMI MRKG 4- I NCH, REFLEC L. F. 5117. 000 1. 250
65060 CONSTRUCTI ON STAKI NG PI PE CUL EACH 57.000 165. 000
66502 SAW NG CONCRETE PAVEMENT, FULL L. F. 560. 000 4. 000
90004 M SC LS 1. 000 5000. 000

90004A ENVI RONMENTAL PROTECTI O

DI VERSI ON
90005 M SC EACH 57. 000 2120. 000

90005A CULVERT PI PE TRANSI Tl ON
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 114. 000 30. 000

PROPCSAL TOTAL.......

120840

3420

965136.

00

00

56

3648

973883.

.00

00

85

PAGE: 100
LETTI NG DATE: 07/09/02
Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
0. 700 4521. 23
34. 000 149. 60
4. 000 493. 60
6. 000 740. 40
1800. 000 1800. 00
0. 750 540. 00
0. 700 336. 00
2.000 1010. 00
0. 830 14765. 70
2.000 10234. 00
200. 000 11400. 00
4. 000 2240. 00
20000. 000 20000. 00
1000. 000 57000. 00
32. 000 3648. 00
1125046. 60



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709037

STATE PROQJECT(S): 1174-10-60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

LOCATI ON 43/ ONEI DA COUNTY

FRONT ST - STH 47
USH 51
ONEI DA COUNTY

PAGE:

101

LETTI NG DATE: 07/09/02

BIDDER NO 1: PITLIK & WCK, | NC

BIDDER NO 2: NORTHEAST ASPHALT, | NC

BIDDER NO 3: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20402 REMOVI NG ASPHALTI C SURFACE S. Y.
20405 REMOVI NG CURB AND GUTTER L. F.
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40724 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41102 ASPHALTI C SURFACE, PATCH NG TON
41104 ASPHALTI C SURFACE, SAFETY | SLA TON
60120 CONCRETE CURB AND GUTTER, 18-1 L.F
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
61182 ADJUSTI NG MANHCOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
62501 TOPSO L S.Y
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62826 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62827 EROCSI ON MAT, | NSTALLED, CLASS S.Y
62872 | NLET PROTECTION, TYPE C EACH
62905 FERTI LI ZER, TYPE B owr
63011 SEEDI NG M XTURE NO. 40 LB.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUVMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
270. 000 5. 500
1600. 000 3. 000
51750. 000 0. 920
1. 000 2500. 000
50. 000 10. 000
100. 000 2.000
5965. 000 1.500
330. 000 205. 000
5965. 000 16. 000
3820. 000 1. 000
25. 000 100. 000
7.000 150. 000
400. 000 10. 500
1250. 000 12. 500
7.000 320. 000
1. 000 200. 000
1. 000 1. 000
1. 000 7753. 000
100. 000 5. 000
1. 000 200. 000
1. 000 200. 000
100. 000 1.500
100. 000 1.500
25. 000 35. 000
0. 100 100. 000
5. 000 10. 000
1. 000 3000. 000
1. 000 4000. 000
2550. 000 0. 270
300. 000 0.910

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
1485. 00 5. 000 1350. 00
4800. 00 5. 000 8000. 00
47610. 00 1. 050 54337. 50
2500. 00 100. 000 100. 00
500. 00 40. 000 2000. 00
200. 00 2. 800 280. 00
8947. 50 1.100 6561. 50
67650. 00 196. 000 64680. 00
95440. 00 23.310 139044. 15
3820. 00 1. 000 3820. 00
2500. 00 79. 000 1975. 00
1050. 00 89. 000 623. 00
4200. 00 12. 900 5160. 00
15625. 00 18. 500 23125. 00
2240. 00 95. 000 665. 00
200. 00 350. 000 350. 00
1.00 10. 000 10. 00
7753. 00 5551. 960 5551. 96
500. 00 8.120 812. 00
200. 00 500. 000 500. 00
200. 00 500. 000 500. 00
150. 00 3.750 375.00
150. 00 3. 750 375. 00
875. 00 48. 000 1200. 00
10. 00 500. 000 50. 00
50. 00 50. 000 250. 00
3000. 00 2500. 000 2500. 00
4000. 00 1362. 000 1362. 00
688. 50 0. 270 688. 50
273.00 0.910 273.00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
6. 000 1620. 00
4. 000 6400. 00
0. 900 46575. 00
1000. 000 1000. 00
20. 000 1000. 00
3. 000 300. 00
0. 700 4175. 50
196. 000 64680. 00
26.970 160876. 05
1. 000 3820. 00
78. 000 1950. 00
90. 000 630. 00
15. 000 6000. 00
13. 500 16875. 00
350. 000 2450. 00
200. 000 200. 00
1. 000 1.00
11000. 000 11000. 00
5.500 550. 00
500. 000 500. 00
500. 000 500. 00
3. 750 375. 00
3.750 375. 00
48. 000 1200. 00
500. 000 50. 00
50. 000 250. 00
3000. 000 3000. 00
4000. 000 4000. 00
0. 300 765. 00
1. 000 300. 00



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 102
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02
PROPOSAL: 20020709037
Bl DDER NO 1 Bl DCER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BI D PRI CE AMOUNT BI D PRI CE AMOUNT
64326 TRAFFI C CONTROL, SI GNS DAYS 1330. 000 1. 070 1423. 10 1. 070 1423. 10 1. 000 1330. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 24895. 000 0. 250 6223. 75 0. 250 6223. 75 0. 250 6223.75
64618 PVMI MRKNG, CHANNELI ZI NG 8- 1IN L. F. 650. 000 0. 500 325. 00 0.500 325. 00 0.500 325. 00
64710 PVMI MRKNG STOP LINE, 18-INCH L. F. 222. 000 4.500 999. 00 4.500 999. 00 4.500 999. 00
64734 PAVEMENT MARKI NG ARROWS, TYPE EACH 7.000 90. 000 630. 00 90. 000 630. 00 90. 000 630. 00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 5. 000 90. 000 450. 00 90. 000 450. 00 90. 000 450. 00
64770 PVMI MRKNG, DI AGONAL, 12-INCH, L.F. 200. 000 1. 700 340. 00 1. 700 340. 00 1. 700 340. 00
65080 CONSTRUCTI ON STAKI NG, RESURFAC L. F. 9311. 000 0. 160 1489. 76 0.170 1582. 87 0. 110 1024. 21
66501 SAW NG EXI STI NG PAVEMENT L. F. 1020. 000 2.500 2550. 00 1.500 1530. 00 1.600 1632. 00
90005 M SC EACH 2. 000 250. 000 500. 00 90. 000 180. 00 100. 000 200. 00
90005A, ADJUSTI NG WATER VALVES
90030 M SC L. F. 16700. 000 0. 700 11690. 00 0. 450 7515. 00 0. 650 10855. 00

90030A, M LLI NG GUTTER

PROPCSAL TOTAL. . ..... 303238. 61 347717. 33 365426. 51



Date 07/23/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709038

STATE PRQJECT(S):

7333-04- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY

BIDDER NO 2: EDWARD KRAEMER & SONS, | NC.

BIDDER NO 3 HEGG CONTRACTORS, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARING STA
20104 GRUBBI NG STA.
20351 REMOVING COLD BRI DGE, STATION LS

10+00
20501 COWON EXCAVATI ON CY.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
C 6- 39

20801 BORROW EXCAVATI ON C.Y.
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
41101 ASPHALTI C SURFACE TON
50261 CONC MASONRY ANCHCRS, TYPE S, EACH
50401 CONCRETE MASONRY, CULVERTS CY
50505 HI GH STRENGTH BAR STEEL REINF. LB
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L.F.
60601 RI PRAP C.Y.
60602 HEAVY RI PRAP CY.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y
62702 MILCH NG S. Y.
62815 SILT FENCE, DELIVERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SI LT FENCE NMAI NTENANCE L. F.
62822 ERGCSI ON VAT, DELIVERED, CLASS S.Y.
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
2.000 300. 000
2.000 300. 000
1. 000 18500. 000
907. 000 5.500
1. 000 5000. 000
489. 000 9. 100
1. 000 500. 000
1587. 000 9. 500
388. 000 62. 050
12. 000 25. 000
154. 000 350. 000
14700. 000 0. 750
116. 000 20. 000
250. 000 10. 000
500. 000 3. 000
85. 000 36. 000
64. 000 34. 000
174. 000 10. 250
4. 000 1800. 000
1. 000 20900. 000
2789. 000 2.000
3243. 000 0.120
735. 000 1. 000
735. 000 1. 000
735. 000 0. 010
276. 000 0. 700
276. 000 0.700
30. 000 4.500

LOCATI ON 06/ BUFFALO COUNTY
CTH HH - USH 10, S BR BUFFALO RI VER BRI DGE &

CTH BB
BUFFALO COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
600. 00 200. 000 400. 00
600. 00 200. 000 400. 00
18500. 00 8500. 000 8500. 00
4988. 50 8. 500 7709. 50
5000. 00 20000. 000 20000. 00
4449. 90 10. 000 4890. 00
500. 00 500. 000 500. 00
15076. 50 9. 500 15076. 50
24075. 40 62. 050 24075. 40
300. 00 18. 000 216. 00
53900. 00 450. 000 69300. 00
11025. 00 0. 900 13230. 00
2320. 00 0. 600 69. 60
2500. 00 10. 000 2500. 00
1500. 00 4.000 2000. 00
3060. 00 30. 000 2550. 00
2176. 00 44,000 2816. 00
1783. 50 11. 000 1914. 00
7200. 00 1850. 000 7400. 00
20900. 00 19000. 000 19000. 00
5578. 00 1. 000 2789. 00
389. 16 0.120 389. 16
735.00 1. 000 735.00
735. 00 1. 000 735. 00
7.35 0. 100 73.50
193. 20 0. 850 234.60
193. 20 0. 850 234. 60
135. 00 6. 000 180. 00

PAGE:

103

LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

10.
500.
. 500

62

25.
450.
. 800
25.
11.
. 000

30.
32.
10.

1750.
20000.
. 000

000
000

050
000
000

000
000

000
000
000
000
000

0. 120

cooOoRk

. 000
. 000

100

. 850

850

. 000



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 104
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT CF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/09/ 02
PROPOSAL: 20020709038
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F. 30. 000 4.500 135. 00 6. 000 180. 00 6. 000 180. 00
62905 FERTI LI ZER, TYPE B CWI. 2. 040 26. 000 53. 04 40. 000 81. 60 40. 000 81. 60
63009 SEEDI NG M XTURE NO. 20 LB. 88. 000 4.250 374.00 6. 500 572. 00 6. 500 572.00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 42. 000 168. 00 43. 220 172. 88 30. 000 120. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 24. 000 288. 00 25.610 307. 32 50. 000 600. 00
64301 TRAFFI C CONTROL LS 1. 000 3800. 000 3800. 00 3800. 000 3800. 00 4500. 000 4500. 00
64505 GEOTEXTILE FABRIC, TYPE R S.Y 309. 000 2. 000 618. 00 2.000 618. 00 2.000 618. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 122. 000 3. 000 366. 00 2.590 315. 98 2.000 244. 00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 213. 000 2.100 447. 30 2.470 526. 11 225. 000 47925. 00
66501 SAW NG EXI STI NG PAVEMENT L.F 44,000 3. 500 154. 00 3. 000 132. 00 4.000 176. 00
90416 COARSE AGGREGATE, SIZE NO CY 99. 000 21. 000 2079. 00 18. 000 1782. 00 18. 000 1782. 00

2

PROPCSAL TOTAL. ...... 196903. 05 216405. 75 253568. 86



Date 07/23/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEIl VED

PROPOSAL: 20020709039

STATE PROQJECT(S): 1000-08-10

TYPE OF WORK:

LOCATI ON 03/ BARRON COUNTY

S| GN REFURBI SHVENT
USH 53
BARRON COUNTY

PAGE: 105

LETTI NG DATE: 07/09/02

BIDDER NO 1: TIMVE INC
BIDDER NO 2: H & R CONSTRUCTI ON CO.
BIDDER NO 3: ARBOR GREEN, INC
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
61910 MOBI LI ZATI ON LS 1. 000 2500. 000
63502 H GH- STRENGTH STRUCT STEEL, SI LB. 6807. 500 1.520
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 9. 400 454,160
63605 BAR STEEL REI NFORCEMENT, SIGN LB. 573. 000 1. 340
63701 SICGNS, TYPE I S. F. 474. 000 18.120
63821 MOING SIGNS, TYPE | EACH 6. 000 432. 290
63826 REMOVI NG SI GNS, TYPE | EACH 30. 000 61. 920
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH 23. 000 108. 070
64301 TRAFFI C CONTROL LS 1. 000 5815. 120
90005 M SC EACH 45. 000 118. 660
90005A REPLACI NG STRUCTURAL ST
SUPPORT BASE CONNECTI ON BOLTS
90031 M SC S. F. 4734. 540 12. 280
90031A REFACI NG SIGNS TYPE 1
PROPCSAL TOTAL. . .....

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
2500. 00 2500. 000 2500. 00
10347. 40 1. 640 11164. 30
4269. 10 522. 000 4906. 80
767. 82 1.100 630. 30
8588. 88 15. 900 7536. 60
2593. 74 360. 000 2160. 00
1857. 60 180. 000 5400. 00
2485. 61 165. 000 3795. 00
5815. 12 2500. 000 2500. 00
5339.70 50. 000 2250. 00
58140. 15 13. 000 61549. 02
102705. 12 104392. 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
23000. 000 23000. 00
2. 300 15657. 25
465. 000 4371. 00
2.500 1432. 50
17. 450 8271. 30
260. 000 1560. 00
140. 000 4200. 00
215. 000 4945. 00
8000. 000 8000. 00
45. 000 2025. 00
11. 800 55867. 57
129329. 62



Date 07/23/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020709040

STATE PROQJECT(S): 8010-40-60

TYPE OF VWORK:

BI DDER NO 1: MONARCH PAVING DiV. OF MATHY

| TEM

NUMBER

DI VI SION OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 106

LETTI NG DATE: 07/09/02

LOCATI ON 07/ BURNETT COUNTY

WEBSTER - DANBURY
STH 35
BURNETT COUNTY

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
FI NI SH NG ROADWAY LS 1. 000 500. 000
CRUSHED AGGREGATE BASE COURSE TON 5400. 000 9. 960
ASPHALTI C MATERI AL FOR TACK CO GAL. 2300. 000 2.100
QWP, ASPHALTI C M XTURE TON 5220. 000 0. 700
ASPHALTI C MATERI AL FOR PLANT M TON 340. 000 194. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 5220. 000 22.570
MAI NTENANCE AND REPAI R OF HAUL LS 1.000 1. 000
MOBI LI ZATI ON LS 1. 000 9600. 000
TRAFFI C CONTROL LS 1. 000 1596. 800
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 74800. 000 0. 135
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F 200. 000 0. 500
PROPOSAL TOTAL.......

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
500. 00 0. 000 0. 00 0. 000 0.00
53784. 00 0. 000 0. 00 0. 000 0.00
4830. 00 0. 000 0. 00 0. 000 0. 00
3654. 00 0. 000 0. 00 0. 000 0. 00
65960. 00 0. 000 0. 00 0. 000 0. 00
117815. 40 0. 000 0. 00 0. 000 0. 00
1.00 0. 000 0. 00 0. 000 0.00
9600. 00 0. 000 0. 00 0. 000 0. 00
1596. 80 0. 000 0. 00 0. 000 0. 00
10098. 00 0. 000 0. 00 0. 000 0. 00
100. 00 0. 000 0. 00 0. 000 0. 00
267939. 20 0. 00 0. 00



Date 07/23/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 107
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/09/02
PROPOSAL: 20020709041
STATE PROJECT(S): 8461-03-71 LOCATI ON 57/ SAWYER COUNTY
E FORK CH PPWA RI VER BRI DGE, TOMN W NTER
TOMN RD

SAWYER COUNTY
TYPE OF VWORK:

BI DDER NO 1 EDWARD KRAEMER & SONS, | NC.
BIDDER NO 2: RUZI C CONSTRUCTI ON CO., | NC.
BI DDER NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA 1. 000 370. 000 370. 00 370. 000 370. 00 250. 000 250. 00
20104 GRUBBI NG STA. 1. 000 370. 000 370. 00 370. 000 370. 00 150. 000 150. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 15000. 000 15000. 00 13500. 000 13500. 00 10000. 000 10000. 00
10+00
20501 COWON EXCAVATI ON CY. 50. 000 20. 000 1000. 00 20. 000 1000. 00 15. 500 775. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 9000. 000 9000. 00 3000. 000 3000. 00 7500. 000 7500. 00
B-57-74
20801 BORROW EXCAVATI ON cY. 12. 000 28. 000 336. 00 28. 000 336. 00 20. 500 246. 00
21001 STRUCTURE BACKFI LL CY. 202. 000 20. 000 4040. 00 20. 000 4040. 00 20. 000 4040. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 700. 000 700. 00 700. 000 700. 00 200. 000 200. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 100. 000 20. 000 2000. 00 20. 000 2000. 00 25.420 2542. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 4. 000 50. 000 200. 00 50. 000 200. 00 50. 000 200. 00
41101 ASPHALTI C SURFACE TON 35. 000 96. 820 3388. 70 96. 820 3388. 70 96. 820 3388. 70
50201 CONCRETE MASONRY, BRI DGES CY. 384. 000 310. 000 119040. 00 370. 870 142414. 08 365. 000 140160. 00
B-57-74
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 446. 000 2.500 1115. 00 1.570 700. 22 2. 000 892. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 35510. 000 0. 510 18110. 10 0. 440 15624. 40 0. 510 18110. 10
B-57-74
50511 COATED HI GH STR BAR STL REINF, LB. 17550. 000 0. 630 11056. 50 0. 670 11758. 50 0.590 10354. 50
B-57-74
51121 STL PILING DELIV & DRIVEN, HP L.F. 1200. 000 20. 000 24000. 00 15. 630 18756. 00 15. 500 18600. 00
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y. 12. 000 37.000 444,00 25.640 307. 68 36. 000 432. 00
60602 HEAVY Rl PRAP CY. 207. 000 55. 000 11385. 00 55. 000 11385. 00 45. 000 9315. 00
61910 MOBI LI ZATI ON LS 1. 000 41000. 000 41000. 00 25700. 000 25700. 00 35809. 140 35809. 14
62505 SALVAGED TOPSO L S Y. 150. 000 5. 000 750. 00 5. 000 750. 00 6. 750 1012. 50
62702 MJILCH NG S Y. 200. 000 1. 000 200. 00 1. 000 200. 00 0. 250 50. 00
62815 SILT FENCE, DELI VERED L. F. 150. 000 1.500 225.00 1. 500 225.00 1.500 225.00
62816 SILT FENCE, | NSTALLED L. F. 150. 000 1.500 225.00 1.500 225.00 1. 000 150. 00
62817 SILT FENCE MAI NTENANCE L. F. 150. 000 0. 010 1.50 0.010 1.50 0. 010 1.50
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2.000 250. 000 500. 00 250. 000 500. 00 350. 000 700. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709041

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 1. 000
ERCSI ON VAT, DELI VERED, CLASS S.Y. 150. 000 1. 000
EROCSI ON VAT, | NSTALLED, CLASS S.Y. 150. 000 1. 000
TURBI DI TY BARRI ERS S.Y 200. 000 22.000
TEMPORARY DI TCH CHECKS, DELI VE L. F. 30. 000 7.000
TEMPORARY DI TCH CHECKS, | NSTAL L.F 30. 000 7.000
FERTI LI ZER, TYPE B owr 0. 500 100. 000
SEEDI NG, TEMPORARY LB 10. 000 6. 500
SEEDI NG, M XTURE NO. 20 LB. 10. 000 10. 000
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 50. 000
SIGNS, TYPE I, REFLECTIVE S.F 12. 500 25. 000
FI ELD OFFI CE, TYPE B LS 1. 000 250. 000
TRAFFI C CONTRCL LS 1. 000 2790. 000
GEOTEXTI LE FABRI C, TYPE HR S.Y. 352. 000 3. 000
SAW NG EXI STI NG PAVEMENT L. F. 44,000 8. 000
M SC LS 1.000 18000. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

90004A TUBULAR RAI LI NG TYPE F

STRUCTURE B-57-74

PROPOSAL TOTAL

DI VI SION OF HI GHWAYS

292753.

30

Bl DDER NO 2

UNIT
Bl D PRI CE

1550.
2790.

. 000
27677.

130

296726.

64

PAGE

108

LETTI NG DATE: 07/09/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
75. 000 75. 00
0. 850 127.50
0. 850 127.50
24.000 4800. 00
5. 000 150. 00
5. 000 150. 00
100. 000 50. 00
4.500 45. 00
10. 000 100. 00
45. 000 180. 00
25. 000 312.50
4000. 000 4000. 00
3000. 000 3000. 00
2.000 704. 00
3. 500 154. 00
19800. 000 19800. 00
298878. 94



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709042

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 5992-05-20
5992- 05- 23
5992-05- 29

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 13/ DANE
W WASHI NGTON AVE, CI TY MADI SON

COUNTY

PAGE

109

LETTI NG DATE: 07/09/02

Bl DDER NO 1: VI NTON CONSTRUCTI ON COVPANY

BIDDER NO 2: PARISI CONSTRUCTI ON CO., | NC.

BIDDER NO 3: JAMES CAPE & SONS CO

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20102 CLEARI NG I.D. 278. 000 5. 950
20105 GRUBBI NG I.D. 278. 000 5. 950
20401 REMOVI NG PAVEMENT S.Y. 21740. 000 1. 000
20405 REMOVI NG CURB AND GUTTER L. F. 440. 000 3. 000
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 780. 000 6. 000
20411 REMOVI NG GUARDRAI L L. F 15. 000 5. 000
20414 REMOVI NG MANHOLES EACH 2.000 350. 000
20416 REMOVI NG | NLETS EACH 34. 000 150. 000
20422 REMOVI NG CONCRETE BASES EACH 43. 000 185. 000
20496 SEALI NG PI PES EACH 2. 000 150. 000
20501 COVMON EXCAVATI ON C.Y. 10350. 000 6. 350
21301 FI NI SHI NG ROADWAY LS 1. 000 3000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 10020. 000 9. 000
30426 BREAKER RUN STONE TON 500. 000 9. 550
41101 ASPHALTI C SURFACE TON 260. 000 52. 930
41102 ASPHALTI C SURFACE, PATCH NG TON 1. 000 175. 000
41106 ASPHALTI C SURFACE, TEMPORARY  TON 8. 400 175. 000
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 19230. 000 25. 880
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 100. 000 29. 880
41606 CONCRETE DRI VEWAY, 7-1NCH S Y. 360. 000 29. 250
41653 PAVEMENT TI ES EACH 89. 000 9. 000
41654 DOWEL BARS EACH 125. 000 12. 000
41665 CONCRETE PAVEMENT GAPS EACH 5. 000 1000. 000
60205 CONCRETE SI DEWALK, 5-1NCH S. F. 466. 000 4.000
60825 REINF CONC PIPE, CLASS III, SS L.F. 429. 000 40. 500
61110 MANHOLES, TYPE 1 EACH 2. 000 1130. 000
61122 | NLETS, TYPE 3 EACH 37.000 650. 000
61128 RECONSTRUCTI NG MANHOLES EACH 6. 000 800. 000
61150 MANHCLE COVERS, TYPE J- SPECI AL EACH 9. 000 220. 000
61156 | NLET COVERS, TYPE H S EACH 34. 000 300. 000

USH 151
DANE COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
1654. 10 6. 000 1668. 00
1654. 10 6. 000 1668. 00
21740. 00 1. 420 30870. 80
1320. 00 3. 000 1320. 00
4680. 00 6. 000 4680. 00
75. 00 5. 000 75. 00
700. 00 600. 000 1200. 00
5100. 00 50. 000 1700. 00
7955. 00 185. 000 7955. 00
300. 00 225.000 450. 00
65722. 50 9. 400 97290. 00
3000. 00 1000. 000 1000. 00
90180. 00 9. 050 90681. 00
4775. 00 9. 250 4625. 00
13761. 80 45. 000 11700. 00
175. 00 175. 000 175. 00
1470. 00 175. 000 1470. 00
497672. 40 26. 000 499980. 00
2988. 00 35. 000 3500. 00
10530. 00 32. 000 11520. 00
801. 00 10. 000 890. 00
1500. 00 12. 000 1500. 00
5000. 00 500. 000 2500. 00
1864. 00 4.000 1864. 00
17374.50 39. 000 16731. 00
2260. 00 925. 000 1850. 00
24050. 00 735. 000 27195. 00
4800. 00 1000. 000 6000. 00
1980. 00 300. 000 2700. 00
10200. 00 400. 000 13600. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
9. 450 2627. 10
9. 450 2627.10
2.900 63046. 00
2.500 1100. 00
4. 000 3120. 00
14.000 210. 00
200. 000 400. 00
150. 000 5100. 00
335. 000 14405. 00
250. 000 500. 00
6. 820 70587. 00
2000. 000 2000. 00
9. 880 98997. 60
9. 880 4940. 00
45. 000 11700. 00
175. 000 175. 00
175. 000 1470. 00
24.390 469019.70
27.230 2723.00
23.590 8492. 40
10. 000 890. 00
12. 000 1500. 00
750. 000 3750. 00
3. 110 1449. 26
34. 500 14800. 50
1200. 000 2400. 00
500. 000 18500. 00
1600. 000 9600. 00
300. 000 2700. 00
355. 000 12070. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709042

| TEM
NUMBER

| TEM DESCRI PTI ON

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
DUST CONTROL SURFACE TREATMENT
TOPSA L

MJULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30

SEEDI NG, M XTURE NO. 40

LAWN SCD

TREES,

COMVON HACKBERRY, 3-1NCH CALI P
TREES,

EMERALD QUEEN MAPLE, 3-1NCH CA
TREES

NEW HORI ZON ELM 3-1 NCH CALI PE
TREES,

PATMORE ASH, 3-1NCH CALI PER, B
TREES,

RED QAK, 3-1NCH CALI PER, B&B
TREES,

SWAMP VHI TE QAK, 3-1NCH CALI PE

CONTRACT AND ESTI MATE ENG NEER

UNI'T

S. F.
S Y.
S.Y.
S. Y.
EACH
EACH
L. F.
L.F.
L. F.
EACH
EACH
S Y.
S. Y.
S. Y.
S.Y

EACH
EACH
EACH
QW
LB.

LB.

LB.

S Y.
EACH

EACH
EACH
EACH
EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
14. 000 220. 000
6. 000 200. 000
1. 000 100. 000
1.000 62930. 000
1125. 000 4.500
90000. 000 0. 150
11525. 000 4.000
1850. 000 0. 180
20. 000 5. 000
20. 000 5. 000
250. 000 1. 000
250. 000 1. 000
500. 000 0. 100
2. 000 100. 000
2.000 150. 000
200. 000 0. 750
200. 000 0. 750
200. 000 0. 750
200. 000 0. 750
6. 000 60. 000
4.000 40. 000
66. 000 40. 000
7.000 25. 000
28. 000 3. 000
40. 000 4.500
12. 000 5. 250
9675. 000 2.680
1. 000 525. 000
1. 000 630. 000
7.000 500. 000
2. 000 525. 000
1. 000 630. 000
2. 000 630. 000

DI VI SI ON OF HI GHWAYS

2640.
175.
84.
180.

25929
525.

630.
3500.
1050.

630.

1260

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

630.

500.

525.

630.

630.

. 000
. 000
. 000
. 500
. 250
. 680
. 000

000

000

000

000

000

2640.
175.
84.
180.

25929.
525.

630.
3500.
1050.

630.

1260.

00

00

00

00

PAGE

110

Bl DDER NO 3
UNIT
Bl D PRI CE

(S04 ]

700.

650.

600.

600.

600.

. 000
. 000
. 000
. 600
. 000
. 800
650.

000

000

000

000

000

000

LETTI NG DATE: 07/09/02

2970
210.

56
184.
120.
27090.
650.

700.
4550.
1200.

600.

1200.

00

00

00

00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020709042

| TEM
NUMBER

63211

63212

63213

63214

63261

63262

63702
63822
63827
64220
64301
64310
64313
64318
64321
64323
64326

| TEM DESCRI PTI ON

TREES,

VWH TE ASH, 3-1NCH CALI PER, Bé&B

TREES,

AUTUWN BRI LLI ANCE SERVI CEBERRY
1 1/2-1NCH CALI PER, B&B

TREES,

ADI RONDACK FLOWERI NG CRAB, 1 1

CALI PER, B&B
TREES,

GOLDEN RAI NDROPS FLOWERI NG CRA
1 1/ 2-1 NCH CALI PER, B&B

TREES,

JAPANESE TREE LI LAC 'I VORY SI L
1 1/ 2-1 NCH CALI PER, B&B

TREES,

RED BARRON FLOWERI NG CRAB,
1 1/ 2-1 NCH CALI PER, B&B

TREES,

RED JEWEL FLOWERI NG CRAB, 1 1/

CALI PER, Bé&B
TREES,

VWHI TE CANDLES FLOWERI NG CRAB,

CALI PER, Bé&B
SHRUBS,

BLUE SARGENT JUNI PER, 18-1 NCH

SHRUBS,

GREEN SARGENT JUNI PER, 18-1 NCH

CG
SIGNS, TYPE I1,

REFLECTI VE

MOVI NG SI GNS, TYPE |1
REMOVI NG SI GNS, TYPE ||
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL
TRAFFI C CONTROL,
TRAFFI C CONTRCL,
TRAFFI C CONTRQOL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTRQL,

ARROW BOARDS
DRUMS

BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT
SI GNS

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

S. F.
EACH
EACH
LS
LS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI VATED UNIT

QUANTITY BID PRI CE
2. 000 575. 000
1. 000 332. 000
3. 000 280. 000
4.000 280. 000
2.000 280. 000
3. 000 280. 000
4.000 280. 000
3. 000 280. 000
41. 000 66. 000
94. 000 66. 000
86. 000 18. 400
2. 000 50. 000
8. 000 25. 000
1. 000 7000. 000
1. 000 13000. 000
220. 000 25. 000
24330. 000 0. 200
4980. 000 0.700
9780. 000 0. 250
7060. 000 0. 250
8780. 000 0. 450

DI VI SION OF HI GHWAYS

840.

1120.

560.

840.

1120.

840.

2706.

6204.

1582.
100.
200.

7000.

13000.

5500.

4866.

3486.

2445,

1765.

3951.

00

00

00

00

00

00

00

40
00
00
00
00
00
00
00
00
00
00

Bl DDER NO 2

UNIT
Bl D PRI CE

575.

332.

280.

280.

280.

280.

280.

280.

66.

66.

18.
50.
25.
6000.
18100.
. 000
. 200
. 250
. 100
. 150
. 200

N
[oNeoNoNoNeNe)

000

000

000

000

000

000

000

000

000

000

400
000
000
000
000

840.

1120.

560.

840.

1120.

840.

2706.

6204.

1582.
100.
200.

6000.

18100.

4400.

4866.

1245.
978.

1059.

1756.

00

00

00

00

00

00

00

40
00
00
00
00
00
00
00
00
00
00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

250.

250.

250.

250.

250.

250.

48.

48.

18.
40.
200.
5000.
13000.
. 000

N
coocoou

000

000

000

000

000

000

000

000

500
000
000
000
000

200

. 700
. 250
. 250
. 450

LETTI NG DATE: 07/09/02

1000.

250.

750.

1000.

500.

750.

1000.

750.

1968.

4512.

1591.
80.
1600.
5000.
13000.
5500.
4866.
3486.
2445,
1765.
3951.

00

00

00

00

00

00

00

00

00

00

00
00
00
00
00
00
00
00
00
00
00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709042

| TEM
NUMBER

TRAFF CNTRL,

| TEM DESCRI PTI ON UNI T

FLEXBLE TUBULAR M EACH

TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFFI C CONTROL, DETOUR, SI GNS DAYS

PAVEMENT NMARKI NG, 4-1NCH, EPOX
PAVEMENT NMARKI NG, 6-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8- 1N

PVMI' MRKNG, STOP LI NE, 24-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
PVMI' MRKNG, CROSSWALK, 12-1 NCH

L
L
L
REMOVI NG PAVEMENT MARKI NGS L.
L
L
L

PAVEMENT MARKI NG, ARROWS, TYPE EA

PAVEMENT MARKI NG ARROWS, TYPE EACH
PVMI' MRKNG, ARROWS, BI KE LANE, EACH
PVMI' MRKNG, SYMBOLS, BI KE LANE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PVMI' MRKNG, WORDS, BI KE LANE, EACH

PVMI' MRKNG, DI AGONAL, 8-1NCH, L.
PAVEMENT MARKI NG CURB, EPOXY L.
PAVEMENT MARKI NG, CURB RAMP, E L.

PAVEMENT MARKI NG, | SLAND NOSE, EACH
REMOVI NG PAVEMENT MARKI NGS, AR EACH
REMOVI NG PAVEMENT MARKI NGS, SY EACH
REMOVI NG PAVEMENT MARKI NGS, WO EACH

TEMPORARY PAVEMENT MARKI NG, 4- L.

TEMP PVMI' MRKG, 4- | NCH, REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,

TEMP PVMI' MRKNG, STOP LI NE, 18
TEMP PVMI' MRKG STOP LNE 18I N R

L
L.
TEMP PVMI' MRKG CHAN 8-1 N REMOV L.
L
L

CONSTRUCTI ON STAKI NG, STORM SE EACH

CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
5992-05-20

VETALLI C CONDUI T, 2-1 NCH

L
L
CONSTRUCTI ON STAKI NG, CURB, GU L.
L
L

L.
MVETALLI C CONDUI T, 4-1 NCH L.
L

NONMVETALLI C CONDUI T, SCHEDULE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
51. 000 18. 000
51. 000 6. 000
2040. 000 0. 300
1835. 000 0. 900
355. 000 1. 250
580. 000 1. 400
4725. 000 0. 180
404. 000 4. 800
995. 000 4.300
224.000 4.400
1. 000 145. 000
4. 000 145. 000
7.000 65. 000
1. 000 65. 000
4. 000 145. 000
7.000 65. 000
120. 000 4.200
450. 000 4. 200
270. 000 4.200
15. 000 60. 000
1. 000 45. 000
1. 000 45. 000
1. 000 45. 000
9695. 000 0. 200
3100. 000 0. 900
550. 000 0. 500
195. 000 2.000
62. 000 2.000
122. 000 5. 000
39. 000 65. 000
5408. 000 0. 560
510. 000 0. 950
412. 000 1.150
5113. 000 1. 350
1. 000 1200. 000
40. 000 6. 000
40. 000 12. 000
95. 000 3. 250

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

. 000
. 500
. 200
. 200
. 000
. 000
. 000
. 000
. 200
. 900
. 400

800
000
500
000
560
950
150

. 350
. 000

. 000
. 000
. 250

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000
. 200
. 200
. 000
. 000
. 000
. 000
. 000
. 200

0. 900

120

13.
17.
. 950

. 500

000

. 000
. 000
. 000

560

. 950

150

. 350

000

000
050

LETTI NG DATE: 07/09/02



Date 07/23/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020709042

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

NONMETALLI C CONDUI T,
NONMVETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONMVETALLI C CONDUI T,
NONVETALLI C CONDUI T,
NONMETALLI C CONDUI T,

SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90005A REMOVI NG STREET LI GHT P

M SC

90005AA CONCRETE BASE, TYPE P

M SC

90005B REMOVI NG PULL BOX

M SC

90005BB | NSTALL ClI TY- FURI SHED

STREET LIGHT UNIT
M SC

90005C REMOVE SANI TARY MANHCOLE

M SC

90005CC TEMPORARY WOCD POLES

M SC

90005D UTILITY LI NE OPEN NGS (

M SC

90005DD TUBULAR STEEL SI GN PGS

M SC

90005E STORM SEVER TAP

M SC

90005F 4- FT DI AVETER SANI TARY

MANHOLE
M SC

90005G TAP SANI TARY SEWER NMANH

M SC

90005H PLUG SANI TARY SEVER PI P

M SC

90005) RECONNECT SANI TARY SEWE

M SC

90005K ABANDON WATER VALVE ACC

STRUCTURE

CONTRACT AND ESTI MATE ENG NEER

it
2

2
2

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

920. 000 3. 500
405. 000 4.150
105. 000 4.250
3910. 000 3.750
50. 000 3. 500
450. 000 4. 050
1695. 000 4.750
271. 000 0. 600
1198. 000 1. 800
30. 000 135. 000
1. 000 600. 000
12. 000 75. 000
31. 000 335. 000
1. 000 400. 000
4.000 800. 000
11. 000 350. 000
5. 000 115. 000

1. 000 300. 000

2. 000 1500. 000

2. 000 500. 000

1. 000 150. 000

1. 000 350. 000
4.000 200. 000

DI VI SI ON OF HI GHWAYS

10385.

400.

3200.

3850.

575.

300.

3000.

1000.

150.

350.

800.

.00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

A
w

600.

75.

335.

600.

800.

400.

115.

600.

2200

600.

225.

1000.

225.

Orokhrwwblprw

000

000

000

000

000

000

000

000

000

000

000

000

10385.

600.

3200.

4400

575.

600.

4400.

1200.

225.

1000.

900.

.00

00

00

00

00

00

00

00

00

00

00

00

PAGE

113

Bl DDER NO 3
UNIT
Bl D PRI CE

[EnY
w

600.

75.

335.

650.

800.

1500.

120.

300.

2300

485.

450.

290.

480.

grohRprwwROA

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 07/09/02

10385.

650.

3200.

16500.

600.

300.

4600.

970.

450.

290.

1920.

.00

00

00

00

00

00

00

00

00

00

00

00



Date 07/23/02

CERTI FI ED BY-
TI TLE

PROPOSAL: 20020709042

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

90030

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005L ABANDON VALVE BOX
M SC EACH
90005M ABANDON HYDRANT
M SC EACH
90005N CUT- OFF EXI STI NG WATER
M SC EACH
90005P CUT-1 N CONNECTI ON
M SC EACH
90005Q | NSTALL HYDRANT
M SC EACH
90005R | NLET COVERS, TYPE SPEC
M SC EACH
90005S | NLET COVERS, TYPE SPEC
DRI VEVWAY
M SC EACH
90005T TYPE | PULL BOX, | NSTAL
M SC EACH
90005U TYPE 111 PULL BOX, | NST
M SC EACH
90005V ELECTRI CAL MANHOLE
M SC EACH
90005W CONCRETE BASE, TYPE G
M SC EACH
90005X CONCRETE BASE, TYPE LB
M SC EACH
90005Y CONCRETE BASE, TYPE LB
M SC EACH
90005Z CONCRETE BASE, TYPE LB
M SC DAY
90008A PORTABLE CHANGEABLE MES
M SC L. F.
90030A REMOVI NG STORM SEVER
M SC L. F.
90030B SANI TARY SEWER PI PE, DU
8- 1 NCH
M SC L. F.
90030C SELECT FI LL
M SC L. F.

90030D

I NSTALL 6-1NCH WATER PI

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
7.000 75. 000
1. 000 400. 000
9. 000 600. 000
8. 000 800. 000
2. 000 500. 000
2.000 330. 000
1. 000 300. 000
9. 000 275. 000
5. 000 200. 000
1. 000 1800. 000
8. 000 425. 000
3. 000 475. 000
6. 000 525. 000
28. 000 585. 000
50. 000 75. 000
300. 000 12. 000
159. 000 75. 000
789. 000 14. 500
290. 000 92. 000

DI VI SI ON OF HI GHWAYS

5400.

6400.

1000.

660.

300.

2475.

1000.

1800.

3400.

1425.

3150.

16380.

3750.

3600.

11925.

11440.

26680.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

00

Bl DDER NO 2

UNI'T

225.

225.

600.

1100.

1400.

425.

400.

275.

200.

1800.

425.

475.

525.

585.

120.

15.

80.

10.

49.

Bl D PRI CE

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

5400.

8800.

2800.

850.

400.

2475.

1000.

1800.

3400.

1425.

3150.

16380.

6000.

4500.

12720.

7890.

14210.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

114

Bl DDER NO 3
UNI'T
Bl D PRI CE

425.

300.

560.

800.

1000.

420.

800.

275.

200.

1800.

425.

475.

525.

585.

75.

20.

22.

14.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 500

000

LETTI NG DATE: 07/09/02

2975.
300.
5040.
6400.
2000.
840.

800.

2475.

1000.

1800.

3400.

1425.

3150.

16380.

3750.

6000.

3498.

5917.

4060.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 115
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/09/02

PROPOSAL: 20020709042

FI TTI NGS

90030 M SC 120. 000 92. 000 11040. 00 57.000 6840. 00 14. 000 1680.
90030E | NSTALL 8-1NCH WATER PI
FI TTI NGS

90030 M SC 143. 000 17. 500 2502. 50 12. 050 1723. 15 12. 510 1788.
90030F CONCRETE CURB AND GUTTE
18-1NCH, TYPE A, MODI FI ED

90030 M SC 115. 000 17. 500 2012.50 14. 250 1638. 75 12. 510 1438.
90030G CONCRETE CURB AND GUTTE
18-1NCH, TYPE D, MODI FI ED

90030 M SC 342. 000 18. 500 6327. 00 11. 550 3950. 10 14. 160 4842.
90030H CONCRETE CURB AND GUTTE
30-1NCH, TYPE A, MODI FI ED

90030 M SC 110. 000 18. 500 2035. 00 15. 750 1732.50 14. 160 1557.
90030J CONCRETE CURB AND GUTTE
30-1NCH, TYPE D, MCDI FI ED

90030 M SC 8563. 000 7.600 65078. 80 9. 750 83489. 25 10. 880 93165.
90030K CONCRETE CURB AND GUTTE
36-1NCH, TYPE A, MODI FI ED

90030 M SC 102. 000 18. 500 1887. 00 18. 150 1851. 30 15. 610 1592.
90030L CONCRETE CURB AND GUTTE
36-1 NCH, TYPE D, MODI FI ED

90030 M SC 35. 000 19. 500 682. 50 21. 000 735. 00 15. 610 546.
90030M HAND FORVED CURB AND GU

90030 M SC 4390. 000 6. 000 26340. 00 6. 000 26340. 00 6. 700 29413.
90030N PAVEMENT MARKI NG, 4-1 NC
STAVARK

90030 M SC 278. 000 10. 500 2919. 00 10. 500 2919. 00 10. 500 29109.
90030P PAVEMENT MARKI NG CHANN
8-1 NCH, STAMARK

90030 M SC 495. 000 3. 600 1782. 00 3. 600 1782. 00 3. 600 1782.
90030Q FURNI SH AND | NSTALL THR
4 WRES AND ONE NUMBER 8 W RE

90030 M SC 3685. 000 4.500 16582. 50 4.500 16582. 50 4.500 16582.
90030R CABLE- I N-DUCT, 1 1/4-IN

90030 M SC 630. 000 4.750 2992. 50 10. 000 6300. 00 5. 000 3150.
90030S 3/4-1 NCH WASHED STONE

90030 M SC 5. 000 200. 000 1000. 00 235. 000 1175. 00 20. 000 100.
90030T | NSTALL 4-1NCH WATER PI
FI TTI NGS

90030 M SC 185. 000 75. 000 13875. 00 59. 000 10915. 00 21.000 3885.

90030U | NSTALL 12-1 NCH WATER P
FI TTI NGS

00

93

65

72

60

44

22

35

00

00

00

50

00

00

00



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709042

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PACE

116

LETTI NG DATE: 07/09/02

90034

90034

90365
90413
90414
90545
90591
90637
90712

M SC C.Y.
90034A EXCAVATI ON AND HAULI NG
PETROLEUM CONTAM NATED SO L

M SC C.Y.
90034B EXCAVATI ON AND HAULI NG
LEVEL LEAD CONTAM NATED SO L

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

660. 000 19. 000 12540. 00

25. 000 25. 000 625. 00

QWP, BASE COURSES TON 10020. 000 0. 350 3507. 00

QWP, URBAN CONCRETE DAY 22.000 825. 000 18150. 00

PVMI' STRENGTH | NCENTI VE, CONCR DOL 15470. 000 1. 000 15470. 00

CONCRETE CCOLLAR EACH 2. 000 275. 000 550. 00

TEMPCORARY COVER PLATES EACH 8. 000 200. 000 1600. 00

SAFETY FENCE L. F. 200. 000 2.500 500. 00

TRAFFI C CONTROL, COVERI NG SI GN EACH 10. 000 25. 000 250. 00

PROPCSAL TOTAL. . ..... 1451548. 48

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
50. 000 33000. 00
100. 000 2500. 00
0. 400 4008. 00
500. 000 11000. 00
1. 000 15470. 00
600. 000 1200. 00
225. 000 1800. 00
2.500 500. 00
40. 000 400. 00
1465627. 18

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
22.000 14520. 00
26. 000 650. 00
0. 300 3006. 00
400. 000 8800. 00
1. 000 15470. 00
500. 000 1000. 00
200. 000 1600. 00
3. 000 600. 00
25. 000 250. 00

1512187

95



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709043

STATE PROQJECT(S): 7600-03-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: MONARCH PAVING DiV. OF MATHY

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
20411 REMOVI NG GUARDRAI L L. F.

20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20421 REMOVI NG ASPHALTI C SURFACE, M TON
21301 FI NI SHI NG ROADVWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40727 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTIC C DOL

40729 PROFILE I NDEX | NCENTI VE, ASPH DOL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61801 MAI NTENANCE AND REPAIR OF HAUL LS

61910 MOBI LI ZATI ON LS

62815 SILT FENCE, DELIVERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE NMAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, EROCSI ON CONTRCL EACH
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH

63702 SIGNS, TYPE I, REFLECTIVE S. F.
63822 MOVING SICGNS, TYPE I EACH
63827 REMOVING SIGNS, TYPE || EACH
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS

64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F.
64626 PVMI MRKNG SAME DAY, 4-INCH, L.F.
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F.
90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH
90365 QWP, BASE COURSES TON

Bl DDER NO 1
ESTI MATED UNI'T

QUANTI TY BID PRI CE
592. 000 1. 000
900. 000 4.610
2500. 000 10. 850
1. 000 500. 000
4975. 000 9. 600
5188. 000 1. 250
16820. 000 0. 400
406. 000 195. 000
7000. 000 14. 670
9820. 000 34.720
4480. 000 1. 000
9840. 000 1. 000
30.000 80. 000
700. 000 9. 600
8. 000 1750. 000
1. 000 1. 000
1. 000 10150. 000
160. 000 1. 000
160. 000 1. 000
160. 000 0. 010
1. 000 50. 000
9. 000 54. 000
330. 310 16. 250
3. 000 75. 000
36. 000 35. 000
1. 000 2000. 000
1. 000 2000. 000
51880. 000 0. 240
17030. 000 0. 430
34060. 000 0.120
8. 000 350. 000
4975. 000 0. 250

LOCATI ON 17/ DUNN

COUNTY

PAGE
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LETTI NG DATE: 07/09/ 02

MENOMONI E - ELK MOUND ROAD

USH 12
DUNN COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE
592. 00 0. 000
4149. 00 0. 000
27125. 00 0. 000
500. 00 0. 000
47760. 00 0. 000
6485. 00 0. 000
6728. 00 0. 000
79170. 00 0. 000
102690. 00 0. 000
340950. 40 0. 000
4480. 00 0. 000
9840. 00 0. 000
2400. 00 0. 000
6720. 00 0. 000
14000. 00 0. 000
1.00 0. 000
10150. 00 0. 000
160. 00 0. 000
160. 00 0. 000
1. 60 0. 000
50. 00 0. 000
486. 00 0. 000
5367. 54 0. 000
225.00 0. 000
1260. 00 0. 000
2000. 00 0. 000
2000. 00 0. 000
12451. 20 0. 000
7322.90 0. 000
4087. 20 0. 000
2800. 00 0. 000
1243.75 0. 000

OO0 00000000000000000000000000000

Bl DDER NO 3
UNI'T
Bl D PRI CE

O 0000000000000 000000000000000000

. 000

000

. 000

000

. 000

000

. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000
. 000

000

. 000

000

0000000000000 0000000000000000000
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CERTI FI ED BY- Dl VI SI ON OF H GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/09/02
PROPOSAL: 20020709043
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI' T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90616 NMARKER POSTS, FLEXIBLE, FOR QJ EACH 20. 000 30. 000 600. 00 0. 000 0. 00 0. 000 0. 00

PROPOCSAL TOTAL. ...... 703955. 59 0. 00 0.00



Date 07/23/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020709044

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW Bl DS RECEI VED
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CENTRAL AVE
Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
450. 000 11250. 00
450. 000 11250. 00
600. 000 7800. 00
10000. 000 10000. 00
3.520 60544. 00
3. 500 7735.00
65. 000 7800. 00
3.720 595. 20
2.570 1567. 70
75. 000 1275. 00
250. 000 2250. 00
200. 000 6200. 00
400. 000 800. 00
300. 000 600. 00
7. 000 516320. 00
5500. 000 5500. 00
9. 700 44523. 00
24. 000 5040. 00
5000. 000 5000. 00
13. 000 2340. 00
9. 000 226800. 00
10. 980 198738. 00
8. 780 510996. 00
1. 300 4615. 00
0. 810 5224.50
227. 000 90800. 00
44.900 74085. 00
37.270 178896. 00

STATE PROJECT(S): 1623-09-76 LOCATI ON 71/ WOOD COUNTY
MARSHFI ELD BLVD, USH 10 -
STH 13
WOOD COUNTY
TYPE OF WORK
BI DDER NO 1 EARTH, INC
BI DDER NO 2 HOFFMAN CONSTRUCTI ON  COMPANY
BI DDER NO 3 JAMES PETERSON SONS, | NC
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
20101 CLEARING 40M 25. 000 300. 000 7500. 00 300. 000 7500. 00
20104 GRUBBI NG 40M 25. 000 300. 000 7500. 00 300. 000 7500. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 13. 000 300. 000 3900. 00 300. 000 3900. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 5000. 000 5000. 00 5000. 000 5000. 00
10+699
20401 REMOVI NG PAVEMENT M 17200. 000 3. 400 58480. 00 3. 000 51600. 00
20406 REMOVI NG CONCRETE SI DEWALK (%4 2210. 000 4.000 8840. 00 3. 000 6630. 00
20408 REMOVI NG MASONRY M3 120. 000 50. 000 6000. 00 50. 000 6000. 00
20411 REMOVI NG GUARDRAI L M 160. 000 5. 000 800. 00 3. 000 480. 00
20412 REMOVI NG FENCE M 610. 000 4.000 2440. 00 3. 000 1830. 00
20413 REMOVI NG UTILITY PCLES EACH 17. 000 275. 000 4675. 00 75. 000 1275. 00
20414 REMOVI NG MANHOLES EACH 9. 000 350. 000 3150. 00 300. 000 2700. 00
20416 REMOVI NG | NLETS EACH 31. 000 150. 000 4650. 00 200. 000 6200. 00
20422 REMOVI NG CONCRETE BASES EACH 2.000 250. 000 500. 00 200. 000 400. 00
20496 SEALI NG PI PES EACH 2. 000 350. 000 700. 00 500. 000 1000. 00
20501 COVWON EXCAVATI ON VB 73760. 000 5. 000 368800. 00 7.260 535497. 60
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2500. 000 2500. 00 2500. 000 2500. 00
B-71-106
20801 BORROW EXCAVATI ON VB 4590. 000 7.000 32130. 00 7.260 33323. 40
21001 STRUCTURE BACKFI LL MB 210. 000 20. 980 4405. 80 11. 260 2364. 60
21301 FI NI SHI NG ROADWAY LS 1. 000 8500. 000 8500. 00 850. 000 850. 00
21401 OBLI TERATI NG OLD ROAD M 180. 000 6. 500 1170. 00 10. 000 1800. 00
30404 CRUSHED AGCGREGATE BASE COURSE MG 25200. 000 9. 500 239400. 00 8. 990 226548. 00
30420 CABC, OPEN GRADED NUMBER 2 MG 18100. 000 9. 850 178285. 00 9.910 179371. 00
30426 BREAKER RUN STONE MG 58200. 000 8.250  480150. 00 8. 230 478986. 00
40204 ASPHALTI C MATERI AL FOR TACK CO L 3550. 000 1. 300 4615. 00 1. 300 4615. 00
40301 QWP, ASPHALTIC M XTURE MG 6450. 000 0. 810 5224. 50 0. 810 5224. 50
40501 ASPHALTI C MATERI AL FOR PLANT M MG 400. 000 227.000 90800. 00 227. 000 90800. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T MG 1650. 000 44.900 74085. 00 44.900 74085. 00
40723 ASPHALTI C CONCRETE PAVEMENT, T MG 4800. 000 37.270 178896. 00 37.270 178896. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020709044

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE
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| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41508 CONCRETE PAVEMENT, 200 WM M2
41509 CONCRETE PAVEMENT, 225 MM M
41510 CONCRETE PAVEMENT, 250 MM MR
41605 CONCRETE DRI VEWAY, 150 MM M2
41621 CONCRETE PAVEMENT APPRCACH SLA M2
41653 PAVEMENT TI ES EACH
41665 CONCRETE PAVEMENT GAPS EACH
50201 CONCRETE MASONRY, BRI DGES VB
50265 PROTECTI VE SURFACE TREATMENT M2
50504 HI GH STRENGIH BAR STEEL REINF. KG
50511 COATED HI GH STR BAR STL REINF, KG
51121 STL PILE DEL & DRIVEN, HP 250M M
51605 RUBBERI ZED MEMBRANE WATERPROOF M2
520083 CULVERT PIPE, CLASS III, 450 MM
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52203 RCCP, CL IIl, 450 WM M
52205 RCCP, CL III, 600 MM M
52248 RCCP, CL V, 600 MM M
52260 RCCP, APRON ENDWALLS, 300 MM  EACH
52262 RCCP, APRON ENDWALLS, 450 MM  EACH
52264 RCCP, APRON ENDWALLS, 600 MM  EACH
52270 RCCP, APRON ENDWALLS, 1350 MM EACH
60119 CONCRETE CURB AND GUTTER, 450 M
60123 CONCRETE CURB AND GUTTER, 750 M
60160 CONCRETE CURB AND GUTTER, 900 M
60170 CONCRETE CURB AND GUTTER, 900 M
60204 CONCRETE SI DEWALK, 100 MM e
60206 CONCRETE SI DEWALK, 150 MM M
60602 HEAVY Rl PRAP VB
60604 MEDI UM RANDOM RI PRAP MB
60827 REINF CONC PIPE, CLASS IIIl, SS M
60828 REINF CONC PIPE, CLASS III, SS M
60829 REINF CONC PIPE, CLASS IIl, SS M
60831 REINF CONC PIPE, CLASS IIl, SS M
60833 REINF CONC PIPE, CLASS IIIl, SS M
60834 REINF CONC PIPE, CLASS III, SS M
60835 REINF CONC PIPE, CLASS IIl, SS M
60836 REINF CONC PIPE, CLASS IIIl, SS M

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
4800. 000 1. 000
9750. 000 21.970
2850. 000 23.530
39200. 000 24.720
700. 000 31.530
350. 000 111. 000
475. 000 8. 000
7.000 1000. 000
178. 000 378. 000
202. 000 2. 850
2230. 000 1. 090
12080. 000 1.220
182. 000 52.510
18. 000 59. 560
138. 500 80. 000
18. 000 90. 000
6. 000 110. 000
26. 000 120. 000
8. 000 147. 000
8. 000 310. 000
2.000 360. 000
6. 000 430. 000
1. 000 1850. 000
40. 000 36. 550
7550. 000 26. 310
3050. 000 32. 000
190. 000 32. 000
2060. 000 27.150
760. 000 31. 000
200. 000 60. 000
20. 000 80. 000
287. 500 110. 000
14. 000 128. 000
45. 000 125. 000
320. 000 148. 500
118. 000 190. 000
35. 000 240. 000
200. 000 280. 000
911. 600 350. 000

4800.
214207.
67060.
969024.
22071.
38850.
3800.
7000
67284.
575.
2430
14737.
9556
1072.
11080
1620.
660.
3120.
1176.
2480
720.
2580
1850.
1462.
198640.
97600.
6080.
55929.
23560
12000
1600.
31625.
1792.
5625.
47520.
22420.
8400.
56000.
319060

107.
121.
130.
163.
209.
248.
324.
403.

4800
214207.
67060.
969024.
22071.
38850.
3800.
7000.
67284.
575.
2430.
14737.
9556.
1072
11357.
1638.
630.
3146.
1128.
2112.
650.
2400.
1662.
1462
198640
97600.
6080.
55929.
23560
8400
1000.
30762.
1694.
5850.
52160.
24662.
8680.
64800.
367374.

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
1. 000 4800. 00
21.970 214207. 50
23. 530 67060. 50
24.720 969024. 00
31. 530 22071. 00
111. 000 38850. 00
8. 000 3800. 00
1000. 000 7000. 00
325. 000 57850. 00
2.500 505. 00
0. 800 1784. 00
1. 000 12080. 00
38. 000 6916. 00
30. 000 540. 00
76. 000 10526. 00
100. 000 1800. 00
100. 000 600. 00
115. 000 2990. 00
150. 000 1200. 00
315. 000 2520. 00
370. 000 740. 00
450. 000 2700. 00
2000. 000 2000. 00
36. 550 1462. 00
26. 310 198640. 50
32. 000 97600. 00
32.000 6080. 00
27.150 55929. 00
31. 000 23560. 00
55. 000 11000. 00
65. 000 1300. 00
148. 000 42550. 00
200. 000 2800. 00
178. 000 8010. 00
355. 000 113600. 00
427. 000 50386. 00
271. 000 9485. 00
336. 000 67200. 00
522.000  475855. 20



Date 07/23/02
CERTI FI ED BY-

TITLE

PROPCSAL: 20020709044

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

REI NF CONC PI PE
REI NF CONC PI PE,
REI NF CONC PI PE
REI NF CONC PI PE,

CLASS 1V, SS, M
CLASS 1V, S§, M
CLASS 1V, SS, M
CLASS V, S5, M

REINF CONC HE, CL HE-111, SS, M

MANHCLES, TYPE 1 EACH
MANHOLES, TYPE 3 EACH
MANHOLES, TYPE 6 EACH
MANHCOLE COVERS, TYPE J EACH
I NLET COVERS, TYPE HS EACH
I NLET COVERS, TYPE B EACH
I NLET COVERS, TYPE C EACH
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE M5 EACH
I NLET COVERS, TYPE HM EACH
ADJUSTI NG MANHOLE COVERS EACH
ADJUSTI NG | NLET COVERS EACH
Pl PE UNDERDRAI'N, 150 WM M

Pl PE UNDERDRAI N,

UNPERFORATED, M

REI NF CONC ENDWALLS FOR UNDERD EACH
STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSORB T EACH
MAI NT AND REPAI R OF HAUL ROADS LS

1623-09-76
MOBI LI ZATI ON

LS

CONCRETE MEDI AN SLOPED NOSE MR
LANDVARK REFERENCE MONUMENTS  EACH

ASPHALTI C FLUVES M
WATER KL
SALVAGED TOPSO L M
MULCHI NG e
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M

MOBI LI ZATI ONS, EROSI ON CONTRCL EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1122. 100 75. 000
89. 300 76. 000
351. 000 180. 000
58. 000 100. 000
24. 000 300. 000
3. 000 1950. 000
1. 000 2600. 000
5. 000 3000. 000
15. 000 250. 000
7.000 315. 000
10. 000 310. 000
1. 000 270. 000
87.000 315. 000
7.000 250. 000
26. 000 320. 000
18. 000 320. 000
4.000 300. 000
11130. 000 9. 800
40. 000 20. 000
5. 000 150. 000
101. 000 97. 000
247. 800 35. 000
4. 000 100. 000
6. 000 1660. 000
1. 000 100. 000
1. 000 70000. 000
65. 000 61. 000
8. 000 135. 000
80. 000 45. 000
1750. 000 6. 500
125400. 000 0. 950
83700. 000 0. 100
1100. 000 3. 000
1100. 000 4. 800
400. 000 3. 000
400. 000 3. 000
200. 000 0. 600
6. 000 100. 000

DI VI SI ON OF HI GHWAYS

109074.
800.
750.

9797.

8673
400.

9960.
100.

70000.
3965.
1080.
3600.

11375.

119130
8370.
3300.
5280
1200.
1200.

120.
600.

Bl DDER NO 2

UNI'T
Bl D PRI CE

329.
251.
366.
200.
200.
5.
20.
100.
96.
34.
100.
1657

100.

101800.
61.
134.
45
. 000

©

POWWA WO R U

910
000
380
000

000
000
850
000

000

. 100
. 000
. 800

000

. 000
. 010
. 390

109161.
8874.
7704.
2760.
2550.

16050.
4050.
2478.
3430.

272.

28623.
1757.
9516.
3600.

800.
66446.
800.
500.
9768
8650.
400.
9944.
100.

101800.
3965.
1078.
3600.
8750.

125400.
8370.
3300.
5280
1200.
1200.

2.
590.

PAGE:
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Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
158. 000 177291. 80
172. 000 15359. 60
372. 000 130572. 00
183. 000 10614. 00
457. 000 10968. 00
981. 000 2943. 00
3083. 000 3083. 00
4602. 000 23010. 00
243. 000 3645. 00
320. 000 2240. 00
309. 000 3090. 00
245. 000 245. 00
320. 000 27840. 00
250. 000 1750. 00
330. 000 8580. 00
400. 000 7200. 00
350. 000 1400. 00
6. 560 73012. 80
32. 800 1312. 00
150. 000 750. 00
96. 720 9768. 72
30. 410 7535. 60
100. 000 400. 00
1657. 380 9944. 28
1000. 000 1000. 00
175000. 000 175000. 00
61. 000 3965. 00
134. 850 1078. 80
65. 000 5200. 00
4.750 8312. 50
1.280 160512. 00
0. 100 8370. 00
3. 000 3300. 00
4. 800 5280. 00
2.000 800. 00
3. 330 1332. 00
0. 600 120. 00
98. 390 590. 34



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020709044

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62822 EROSI ON VAT, DELIVERED, CLASS M2
62823 ERCSI ON MAT, | NSTALLED, CLASS M
62826 EROCSI ON VAT, DELIVERED, CLASS M2
62827 EROCSI ON MAT, | NSTALLED, CLASS M
62832 EROCSI ON MAT, DELIVERED, CLASS M2
62833 ERCSI ON MAT, | NSTALLED, CLASS M2

62870 | NLET PROTECTI ON, TYPE A EACH
62872 | NLET PROTECTION, TYPE C EACH
62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG TEMPORARY KG
63008 SEEDI NG M XTURE NO. 10 KG
63011 SEEDING M XTURE NO. 40 KG

63015 SEEDI NG BORROWPIT M XTURE KG
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH

63702 SIGNS, TYPE I, REFLECTIVE %4
63827 REMOVING SIGNS, TYPE || EACH
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH
64210 FI ELD LABORATORY LS
64220 FIELD OFFICE, TYPE C LS
64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GAT DAYS

64326 TRAFFI C CONTRCL, SIGNS DAYS
64503 GEOTEXTI LE FABRIC, TYPE DF e
64505 GEOTEXTILE FABRIC, TYPE R (%4
64506 GEOTEXTILE FABRIC, TYPE HR M

64602 PAVEMENT MARKING 100 MWW EPOX M
64618 PVMI MRKNG, CHANNELI ZI NG, 200 M
64636 LOCATI NG NO- PASSI NG ZONES KM
64642 REMOVI NG PAVEMENT MARKI NGS M
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH
64710 PVMI MRKNG, STOP LINE, 450 W M
64718 PVMI MRKNG, CROSSVWALK, 150 MM M
64722 PVMI MRKNG, CROSSWALK, 300 WM M
64734 PAVEMENT MARKI NG ARROWS, TYPE EACH
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
9. 000 100. 000
660. 000 0. 580
660. 000 0.670
41800. 000 0. 840
41800. 000 0. 470
250. 000 1. 000
250. 000 0. 550
137. 000 50. 000
119. 000 25. 000
4400. 000 0.530
290. 000 4.120
1120. 000 6. 230
430. 000 6. 400
160. 000 5. 320
124. 000 50. 000
42. 000 54. 000
142. 780 155. 000
62. 000 20. 000
75. 000 25. 000
1. 000 4000. 000
1. 000 10000. 000
270. 000 30. 000
5400. 000 0. 250
11160. 000 0. 450
22320. 000 0. 100
73350. 000 0. 160
23150. 000 1. 800
45. 000 3. 000
370. 000 3. 500
25040. 000 0.920
625. 000 1.620
0. 500 500. 000
40. 000 2. 310
6. 000 380. 000
285. 000 11. 200
525. 000 11. 000
500. 000 11.100
18. 000 135. 000
18. 000 135. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

©

N A
OO RPOONOFROOOCO®

Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 250

0. 450

a1
o
NOrOwWwWR OO

. 100

160
350
350
350
920

. 620
. 000
. 310
380.
11.
11.
11.
135.
135.

000
200
000
100
000
000

. 00
.00
.00
.00
.00

.50
.75
.50
.80
.50
.00
.40
.00
.00
.00
.00
.00
.00
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Bl DDER NO 3
UNIT
Bl D PRI CE

H D
~N O

146.
18.

18.
3500.
12000.
. 000
. 250
. 450
. 100

w
o

a1
o
NORONNROOOO

N A
VOOPROONOROOOO®

160
600
500
500
920

.620
. 000
. 310
380.
11.
11.
11.
135.
135.

000
200
000
100
000
000



Date 07/23/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020709044

| TEM
NUMBER

64770 PVMI MRKNG, DI AGONAL, 300 MV
64778 PAVEMENT MARKI NG, CURB, EPOXY
64782 PAVEMENT MARKI NG, CURB RAMP, E
64790 PAVEMENT MARKI NG, | SLAND NOSE,
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG CABC
65055 CONSTRUCTI ON STAKI NG, CURB, GU
65070 CONSTRUCTI ON STAKI NG, CONCRETE
65080 CONSTRUCTI ON STAKI NG, RESURFAC
65216 NONVETALLI C CONDUI T, SCHEDULE
65219 NONMVETALLI C CONDUI T, SCHEDULE
65221 NONVETALLI C CONDUI T, SCHEDULE
65250 LOOP DETECTOR CONDUI T
65301 PULL BOXES, STEEL, 300 X 600 M
65303 PULL BOXES, STEEL, 450 X 600 M
65306 PULL BOXES, STEEL, 600 X 900 M
65401 CONCRETE BASES, TYPE 1
65402 CONCRETE BASES, TYPE 2
65403 CONCRETE BASES, TYPE 5
65415 CONCRETE CONTROL CABI NET BASES
65419 CONC CNTRL CABI NET BASES, TYPE
65425 PEDESTAL BASES
65430 TRNSFRMR BASE STD, 288 MM BOLT
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO
65526 TRAFF S| GNAL CABLE, 7 CONDUCTO
65536 TRAFF SI GNAL CABLE, 21 CONDUCT
65552 COVMUNI CATI ON CABLE, | NSTALED
65557 ELECTRI CAL W RE, TRAFFIC SI GNA
65566 ELECTRI CAL WRE, LIGHTING, NO
65567 ELECTRI CAL W RE, LI GHTING
65568 ELECTRI CAL W RE, LI GHTI NG,
65569 ELECTRI CAL W RE, LI GHTING,
65570 ELECTRI CAL WRE, LI GHTI NG,
65580 LOOP DETECTOR LEAD | N CABLE
65585 LOOP DETECTOR W RE
65615 ELEC SERVI CE, METER BREAKER PE
(STA 14+899. 7)
65616 ELEC SERVI CE, METER BREAKER PE
(STA 15+457. 6)

5666
=TI

| TEM DESCRI PTI ON UNI'T

M
M
M
EACH

,_
n

I—
(2]

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
100. 000 10. 900
200. 000 10. 900
325. 000 10. 900
23. 000 60. 000
6497. 000 2. 000
873. 000 1.150
190. 000 2. 000
5588. 000 2.500
438. 000 2. 360
619. 500 6. 000
4727.100 6. 250
2244, 000 8. 000
826. 800 8. 000
46. 000 250. 000
9. 000 285. 000
70. 000 290. 000
14. 000 250. 000
26. 000 295. 000
28. 000 290. 000
4.000 600. 000
4.000 650. 000
20. 000 105. 000
101. 000 200. 000
630. 000 4. 250
615. 000 4.500
1224. 000 5. 750
1855. 000 2.750
1979. 000 0. 750
7626. 000 0. 650
2364. 000 0. 800
3464. 000 0. 900
3584. 000 0. 950
3874. 000 1. 250
3229. 500 1. 300
2612. 000 1. 000
1. 000 750. 000
1. 000 750. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UN

105.
200.

~
]

~
(al
o

Or PR OOO0OONUAA

I T

Bl D PRI CE

000
000
. 250
. 500
750
. 750
750
. 650
800
. 900
. 950
. 250
300
. 000
. 000

. 000

PAGE:
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Bl DDER NO 3
UNIT
BI D PRI CE

105.
200.
. 250
. 500

~
a1

~
(al
o

OFP PP OOCOOONUARN

000
000

750

. 750

750

. 650

800

. 900

950

. 250

300

. 000
. 000

. 000

LETTI NG DATE: 07/09/02



Date 07/23/02

CERTI FI ED BY-

TITLE

PROPCSAL: 20020709044

| TEM
NUMBER

65623

65624

65702
65704
65705
65732
65733
65801
65802
65803
65826
65828
65829
65831
65846
65849
65850

65851

65852

65853

65903

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
ELEC SERVI CE, METER BREAKER PE LS
(STA 15+814. 2)

ELEC SERVI CE, METER BREAKER PE LS
(STA 14+029. 0)

ELEC SERVI CE, METER BREAKER PE LS
(STA 14+035. 3)

ELEC SERVI CE,  METER BREAKER PE LS
(STA 11+992. 0)

ELEC SERVI CE, METER BREAKER PE LS
(STA 14+032. 5)

ELEC SERVI CE, METER BREAKER PE LS
(STA 15+810. 0)

ELEC SERVI CE, METER BREAKER PE LS
(STA 14+901. 0)

ELEC SERVI CE, METER BREAKER PE LS
(STA 15+455. 0)

POLES, TYPE 2 EACH
POLES, TYPE 4 EACH
POLES, TYPE 5 EACH
TRAFFI C SI GNAL STDS, ALUM 4.0 EACH
TRAFFI C SI GNAL STDS, ALUM 4.6 EACH
TROVBONE ARMB, 3.7 M EACH
TROVBONE ARMS, 4.6 M EACH
TROVBONE ARMB, 6.1 M EACH
TRAFFI C SI GNAL FACES, 3-300 MM EACH
TRAFFI C SI GNAL FACES, 5-300 MM EACH
TRAFFI C S| GNAL FACES, 3-300 MM EACH
TRAFFI C SI GNAL FACES, 5-300 MM EACH
PEDESTRI AN S| GNAL FACES, 300 M EACH
PEDESTRI AN PUSH BUTTONS EACH
TRAFFI C SI GNAL MOUNTI NG HARDVWA LS
(MAPLE STREET)

TRAFFI C SI GNAL MOUNTI NG HARDWA LS

( PALMETTO AVENUE)

TRAFFI C SI GNAL MOUNTI NG HARDVWA LS
(VI NE AVENUE)

TRAFFI C S| GNAL MOUNTI NG HARDWA LS

( El GHTH AVENUE)

LUM NAI RES, UTILITY, 150 W EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

1. 000 750. 000
1. 000 750. 000
1. 000 750. 000
1. 000 750. 000
1. 000 750. 000
1. 000 750. 000
1. 000 750. 000
1. 000 750. 000
16. 000 640. 000
12. 000 490. 000
79. 000 475. 000
18. 000 200. 000
2.000 210. 000
1. 000 475. 000
7.000 525. 000
8. 000 700. 000
22.000 195. 000
10. 000 290. 000
14. 000 230. 000
2. 000 350. 000
22.000 155. 000
26. 000 75. 000
1. 000 700. 000
1. 000 700. 000
1. 000 700. 000
1. 000 700. 000
176. 000 210. 000

DI VI SI ON OF HI GHWAYS

750.

750.

750.

750.

750.

10240
5880
37525
3600
420.
475.
3675
5600.
4290
2900
3220
700.
3410.
1950.
700.

700.

700.

700.

36960

00

00

00

00

00

00

Bl DDER NO 2

UNIT

750.

750.

750.

750.

750.

750.

750.

750.

640.
490.
475.
200.
210.
475.
525.
700.
195.
290.
230.
350.
155.

75.
700.

700.

700.

700.

210.

Bl D PRI CE

000

000

000

000

000

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

000

000

000

750.

750.

750.

750.

750.

10240.
5880.
37525
3600
420.
475.
3675.
5600.
4290.
2900.
3220.
700.
3410.
1950.
700.

700.

700.

700.

36960

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

750.

750.

750.

750.

750.

640.
490.
475.
200.
210.
475.
525.
700.
195.
290.
230.
350.
155.

75.
700.

700.

700.

700.

210.

000

000

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

000

000

000

LETTI NG DATE: 07/09/02

750.

750.

750.

750.

750.

10240.
5880.
37525.
3600.
420.
475.
3675.
5600
4290
2900
3220
700.
3410.
1950.
700.

700.

700.

700.

36960

00

00

00

00

00

00

00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCSAL: 20020709044

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DCER NO 2

UNIT

Bl D PRI CE

PAGE:

125

LETTI NG DATE: 07/09/02

90001

90001

90001

90001

90001

90001

90002

90002

90003

90003

90003

90004

90005

LUM NAI RE ARMS, SI NGLE MEMBER, EACH
LUMNR ARM5S TRUSS TYP, 115 MM C EACH

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A, CONSTRUCTI ON STAKI NG,
RUN STONE

M SC

90001B, REMOVI NG STORM SEVEER,
M SC

90001C, REMOVI NG STORM SEVEER,
M SC

90001D, REMOVI NG STORM SEVEER,
M SC

90001E, REMOVI NG STORM SEVEER,
M SC

90001F, BORI NG AND JACKI NG, RC
V, STORM SEWER, 450 MM

M SC

90001G REMOVI NG SI LT FENCE

M SC

90001H, CHAIN LI NK FENCE, VI NY
1.8 M

M SC

90002A, PREPARATI ON FOR LAWN T
M SC

90002B, GEOGRI D RElI NFORCEMENT
M SC

90003A, MANAGEMENT OF LEAD CON
SO L

M SC

90003B, LOW PERMEABI LI TY TRENC
M SC

90003C, SUB-BALLAST

M SC

90004A, ELECTRI CAL SERVICE, ME
BREAKER PEDESTAL, STA 13+130

M SC

90005A, REMOVI NG SI GNS, TYPE |

M
M
M

£ £ £ £ £

<

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
24. 000 121. 000
152. 000 203. 000
131. 000 6. 500
330. 000 11. 000
6372. 000 1. 800
703. 000 30. 000
138. 000 31. 000
154. 000 31. 000
61. 000 31. 000
30. 000 800. 000
720. 000 1. 200
45. 000 125. 000
41800. 000 0. 500
57300. 000 2. 450
25185. 000 3. 500
5. 000 380. 000
605. 000 18. 400
1. 000 750. 000
30. 000 22. 000

21090.

4278.

4774.

1891.

24000.

864.

5625.

20900.

140385.

88147.

1900.

11132.

750.

660.

00

00

00

00

00

00

00

00

00

50

00

00

00

00

23.

23.

30.

36.

250.

115.

200.

21.

750.

22.

000

000

000

000

000

. 000

000

. 500

. 160

. 000

000

360

000

000

16169.

3174.

4620.

2196.

7500.

720.

5175.

20900.

123768.

50370.

1000.

12922.

750.

660.

00

00

00

00

00

00

00

00

00

00

00

80

00

00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
121. 000 2904. 00
203. 000 30856. 00
6. 000 786. 00
11. 250 3712. 50
1.800 11469. 60
31. 000 21793. 00
31. 000 4278. 00
32. 000 4928. 00
33. 000 2013. 00
1020. 000 30600. 00
1. 200 864. 00
150. 000 6750. 00
0. 500 20900. 00
2. 210 126633. 00
2.000 50370. 00
650. 000 3250. 00
25. 000 15125. 00
750. 000 750. 00
20. 080 602. 40



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCSAL: 20020709044

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED
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90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90006

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005B, REMOVI NG SANI TARY NMANH
M SC EACH
90005C, MANHOLES, TYPE 1, SPEC
M SC EACH
90005D, MANHOLES, TYPE 15
M SC EACH
90005E, MANHOLES, TYPE 15, SPE
M SC EACH
90005F, MANHCLES, TYPE 21, SPE
M SC EACH
90005G, MANHOLES, TYPE 24
M SC EACH
90005H, MANHOLES, TYPE 24, SPE
M SC EACH
90005J, MANHCLES, TYPE HM SPE
M SC EACH
90005K, I NLETS, TYPE 1, SPEC A
M SC EACH
90005L, | NLETS, TYPE 3, SPECIA
M SC EACH
90005M | NLETS, TYPE 8, SPECI A
M SC EACH
90005N, TUBULAR STEEL SIGN PCS
M SC EACH
90005P, FI BER OPTI C BLANKOUT S
M SC EACH
90005Q TRAFFI C SI GNAL MASTER
M SC EACH
90005R, LI GHTI NG CONTROL CABI N
TYPE 3060
M SC EACH
90005S, CONCRETE BASE, TYPE DE
M SC EACH
90005T, CONTAM NANT M GRATI ON
FOR STORM SEVER TRENCH
M SC MG

90006A, MANAGEMENT OF
PETROLEUM- CONTAM NATED

SaOL, S

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT

QUANTITY BID PRI CE AMOUNT  BI D PRI CE
1. 000 700. 000 700. 00 500. 000

1. 000 1700. 000 1700. 00 1160. 000
2.000 5000. 000 10000. 00 5000. 000
7.000 3200. 000 22400. 00 3000. 000

1. 000 3500. 000 3500. 00 3400. 000
4.000 5200. 000 20800. 00 4500. 000

3. 000 4800. 000 14400. 00 4500. 000

1. 000 5000. 000 5000. 00 1000. 000

3. 000 650. 000 1950. 00 900. 000
113. 000 725. 000 81925. 00 700. 000
7. 000 2200. 000 15400. 00 1650. 000
13. 000 55. 000 715. 00 55. 000
8. 000 1590. 000 12720. 00 1590. 000

1. 000 7100. 000 7100. 00 7100. 000
4.000 2150. 000 8600. 00 2150. 000
19. 000 300. 000 5700. 00 300. 000
6. 000 1000. 000 6000. 00 500. 000
1990. 000 30. 000 59700. 00 26. 350

1160.

10000.

21000.

3400.

18000.

13500.

1000.

2700.

79100.

11550.

715.

12720.

7100.

8600.

5700.

3000.

52436.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

Bl DDER NO 3

UNIT
Bl D PRI CE AMOUNT
3000. 000 3000. 00
1290. 000 1290. 00
6379. 000 12758. 00
3810. 000 26670. 00
4185. 000 4185. 00
5390. 000 21560. 00
4989. 000 14967. 00
4000. 000 4000. 00
1065. 000 3195. 00

927. 000 104751. 00
2068. 000 14476. 00

71.740 932. 62
1590. 000 12720. 00
7100. 000 7100. 00
2150. 000 8600. 00

300. 000 5700. 00
2500. 000 15000. 00

29. 000 57710. 00



Date 07/23/02
CERTI FI ED BY-

TI TLE

PROPCSAL: 20020709044

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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90006

90006

90006

90006

90066

90357
90365
90400
90401
90421
90501
90502
90545
90590
90616
90778
90859
90005

| TEM DESCRI PTI ON UNI'T
M SC MG
90006B, MANAGEMENT OF
PETROLEUM- CONTAM NATED SO L, S
M SC MG
90006C, MANAGEMENT OF
PETROLEUM- CONTAM NATED SO L, S
M SC MG
90006D, MANAGEMENT OF
PETROLEUM- CONTAM NATED SO L, S
M SC
90006E, MANAGEMENT OF
NI TRATE- CONTAM NATED SO L, SIT
M SC DOL
90066A, EXTENSI ON OF PRI MARY E
SERVI CE
PULVERI ZE & RELAY EXI STNG BASE M2
QW, BASE COURSES MG
CONCRETE RUMBLE STRIPS, AT I NT M2
QWP, PLACEMENT OF CONCRETE DAY
QW, AGGREGATE FOR CONCRETE PA M2
QW READY M XED CONC MASONRY F M3
QWP, BRDG STRGTH | NCENTI VE CON DOL
CONCRETE COLLAR EACH
Pl PE GRATES EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH
PAVEMENT MARKI NG, OUTFALL MARK EACH
TRAFF SGNL CNTRLLER, FULLY ACT EACH
M SC EACH

90005V, OPTI CAL SI GNAL HEAD

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
750. 000 30. 000 22500. 00
390. 000 30. 000 11700. 00
840. 000 30. 000 25200. 00
960. 000 30. 000 28800. 00
10890. 000 1. 000 10890. 00
3640. 000 4.000 14560. 00
43300. 000 0. 300 12990. 00
26. 000 88. 000 2288. 00
18. 000 200. 000 3600. 00
51800. 000 0. 250 12950. 00
178. 000 18. 710 3330. 38
2136. 000 1. 000 2136. 00
5. 000 300. 000 1500. 00
1. 000 2400. 000 2400. 00
13. 000 30. 000 390. 00
13. 000 10. 000 130. 00
4.000 8000. 000 32000. 00
4.000 1250. 000 5000. 00

PROPCSAL TOTAL

6177755

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
26. 350 19762. 50
26. 350 10276. 50
26. 350 22134.00
26. 350 25296. 00
1. 000 10890. 00
1. 000 3640. 00
0. 300 12990. 00
88. 000 2288. 00
200. 000 3600. 00
0. 250 12950. 00
18. 710 3330. 38
1. 000 2136. 00
500. 000 2500. 00
2000. 000 2000. 00
30. 000 390. 00
10. 000 130. 00
8000. 000 32000. 00
1250. 000 5000. 00
6281847. 97

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
29. 000 21750. 00
29. 000 11310. 00
29. 000 24360. 00
29. 000 27840. 00
1. 000 10890. 00
2.000 7280. 00
0. 240 10392. 00
88. 000 2288. 00
200. 000 3600. 00
0. 250 12950. 00
7. 000 1246. 00
1. 000 2136. 00
500. 000 2500. 00
2100. 000 2100. 00
28.750 373.75
10. 000 130. 00
8000. 000 32000. 00
1250. 000 5000. 00
6928539. 91



Date 07/23/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020709045

STATE PROJECT(S): 4984-01-17

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

PAGE: 128

LETTI NG DATE: 07/09/02

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2 EDWARD KRAEMER & SONS, | NC
BI DDER NO 3 CHO CE CONSTRUCTI ON
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
61910 MOBI LI ZATI ON LS
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F
64334 TRAFFI C CONTROL, DETOUR LS
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
90005 M SC EACH
90005A, SHOP WEB SPLI CE RETROF
TWO MOUSEHOLES
90005 M SC EACH
90005B, FI ELD WEB SPLI CE RETRO
FOUR MOUSEHOLES
90005 M SC EACH
90005C, BOTTOM FLANGE BOLTED R
90005 M SC EACH
90005D, REMEDI AL REPAI RS OF DE
90005 M SC EACH
90005E, W ND LOCK BRACKET REMO
90005 M SC EACH
90005F, HI GH STRENGIH BOLTS
90030 M SC L. F.
90030A, WELD REMOVAL
90031 M SC S. F.
90031A, LOOSE CONCRETE REMOVAL
90520 CONTAIN & COLLECT WASTE MATERI LS
B-44-16
90565 PORTABLE DECONTAM NATION FACIL LS

PROPGSAL

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

1. 000 22200. 000

1. 000 2050. 000

1. 000 3100. 000

360. 000 0. 600
420. 000 0. 200
432. 000 9. 850
1. 000 400. 000
900. 000 0. 200
40. 000 570. 000
28. 000 815. 000
104. 000 2525. 000
24.000 565. 000

2. 000 1750. 000

3. 000 410. 000

6. 000 230. 000
250. 000 9. 000
1. 000 4800. 000

1. 000 3500. 000

TOTAL. .. ...

LOCATI ON 44/ QUTAGAM E COUNTY
COLLEGE AVE, FOX RI VER BR
LOCAL ST
QUTAGAM E COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
22200. 00 85000. 000 85000. 00
2050. 00 300. 000 300. 00
3100. 00 3100. 000 3100. 00
216. 00 0. 600 216. 00
84. 00 0. 200 84. 00
4255. 20 9. 850 4255. 20
400. 00 400. 000 400. 00
180. 00 0. 200 180. 00
22800. 00 800. 000 32000. 00
22820. 00 2000. 000 56000. 00
262600. 00 2950. 000 306800. 00
13560. 00 600. 000 14400. 00
3500. 00 1000. 000 2000. 00
1230. 00 150. 000 450. 00
1380. 00 100. 000 600. 00
2250. 00 20. 000 5000. 00
4800. 00 5000. 000 5000. 00
3500. 00 2500. 000 2500. 00
370925. 20 518285. 20

DGE REHAB
Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
10950. 000 10950. 00
3150. 000 3150. 00
10500. 000 10500. 00
1. 000 360. 00
0. 450 189. 00
15. 000 6480. 00
500. 000 500. 00
0. 350 315. 00
776. 000 31040. 00
1505. 000 42140. 00
4388. 037 456355. 85
277.000 6648. 00
2270. 000 4540. 00
11. 000 33. 00
72.000 432. 00
50. 000 12500. 00
25000. 000 25000. 00
1500. 000 1500. 00
612632. 85






